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CITY OF SNOHOMISH 

PILCHUCK PARK ROADWAY RELOCATION PROJECT 
NOTICE OF CALL FOR BIDS 

 
NOTICE IS HEARBY GIVEN, that sealed bids shall be received and recorded by the City Clerk 

at City Hall, 116 Union Avenue, Snohomish, WA 98291, until 11:00 AM, Pacific Coast Time, 

Wednesday, February 22, 2023, and then publicly opened and read aloud.  Bid tabulation will be 

provided on the Builders Exchange of Washington website. 

 

The City of Snohomish is seeking a contractor to furnish all labor, materials, and equipment 

necessary to construct a new park access road in the City of Snohomish as shown on the project 

plans and specified in these technical provisions. The Work to be performed under this contract 

provides for constructing a new park access road and other Work necessary to complete the 

project as shown on project plans and specified in these technical provisions for the City of 

Snohomish, Snohomish County, Washington. 

 

Project Title: CITY OF SNOHOMISH PILCHUCK PARK ROAD RELOCATION 

PROJECT 

  

Engineerôs Estimate Range: $250,000 ï $300,000 

 

Plans, specifications, addenda, and a plan holders list for this project are available on-line 

through Builders Exchange of Washington, Inc. at http://bxwa.com; 2607 Wetmore Avenue, 

Everett, WA 98201-2929, (425) 258-1303, Fax (425) 259-3832. To access the project, click on 

ñPosted Projectsò, ñPublic Worksò, ñCity of Snohomishò, and ñProjects Biddingò. Note bidders 

are encouraged to ñRegister as a Bidderò, in order to receive automatic email notifications of 

future addenda and to be placed on the ñBidders Listò. Contact Builders Exchange of 

Washington at (425) 258-1303 should you require further assistance.  Informational copies of 

any available maps, plans and specifications are posted on the City of Snohomish website: 

http://snohomishwa.gov. 

 

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, 

cashier's check or surety bond in an amount equal to five percent (5%) of the grand total amount 

of such bid proposal. NO BID SHALL BE CONSIDERED UNLESS ACCOMPANIED BY 

SUCH BID PROPOSAL DEPOSIT. If the successful bidder does not enter into a contract and 

file a performance and payment bond and the required insurance certificates, with the City of 

Snohomish within ten (10) working days after Notice of Award of Bid, the amount of the bid 

deposit shall be forfeited to the City of Snohomish.  Unsuccessful bidders' deposits will be 

returned upon Cityôs execution of contract documents or rejection of all bids. 

 

A one hundred percent (100%) Contractorôs Performance and Payment Bond is required.  The 

bond must be delivered to the Snohomish City Clerk within ten (10) working days after 

notification of the award to the successful bidder.  The Bond must be approved by City officials 

before the contract award is final. 

 

http://bxwa.com/
http://snohomishwa.gov/
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A Contract is required and must be executed and returned to the City of Snohomish within ten 

(10) working days after notification of award.  Approval of the contract by City officials is 

required before the contract award is final. 

 

A certificate of liability insurance reflecting the required public works contract insurance limits 

for this project must be furnished to the City of Snohomish within ten (10) working days after 

Notice of Award of Bid. This insurance certificate shall also specifically name the City of 

Snohomish as an additional insured. The successful bidder may not commence work under this 

contract until all required insurance coverage has been approved by the City. 

 

The City of Snohomish reserves the right to reject any or all bids, and to waive irregularities or 

informalities in the bid or in the opening.  The City of Snohomish reserves the right to delete 

portions of the work. 

 

No bidder may withdraw his bid after the hour set for the opening thereof, or before award of 

contract, unless said award is delayed for a period exceeding sixty (60) calendar days. 

 

The bidder further agrees to begin work within ten (10) working days after Notice to Proceed has 

been issued by the City of Snohomish.  The Contractor has thirty (30) working days to 

complete the construction of the project.  Payment of liquidated damages will be made by the 

Contractor to the City in the amount specified in the Contract if the construction work is not 

physically completed within the allotted working days, in accordance with Section 1-08.9 of the 

Standard Specifications. 

 

Bid package and technical related questions can be directed to Yoshihiro Monzaki, City 

Engineer, at (360) 282-3161 or monzaki@snohomishwa.gov. 

 

 

Dated this 7th day of February 2023 
         

City of Snohomish, Washington      
 
BY:  
 
Brandi Whitson, City Clerk 

mailto:monzaki@snohomishwa.gov
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INFORMATION FOR BIDDERS 
 

BIDS will be received by the CITY OF SNOHOMISH (herein called the ñOWNERò) at the time 
and location set forth in the Call for Bids herein before and then at said office publicly opened 
and read aloud. 
 

Each BID must be submitted in a sealed envelope addressed to: 

CITY OF SNOHOMISH 

ATTN: CITY CLERK 

P.O. Box 1589 

116 Union Avenue 

Snohomish, WA, 98291 

 

Each sealed envelope containing a BID must be plainly marked on the outside as BID 

ENCLOSED FOR PILCHUCK PARK ROAD RELOCATION PROJECT. The envelope 

should bear on the outside the name, address, and license number (if applicable) of the BIDDER, 

and the name of the project for which the BID is submitted.  Mailed bids cannot be accepted at 

this time due to the current COVID-19 emergency. 

 

All BIDS must be made on the required PROPOSAL FORM.  All blank spaces for BID prices 

must be filled in, in ink or typewritten, and the PROPOSAL FORM must be fully completed and 

executed when submitted.  Only one copy of the PROPOSAL FORM is required. 

 

The OWNER may waive any informalities or minor defects or reject any and all BIDS.  Any 

BID may be withdrawn prior to the above scheduled time for the opening of BIDS or authorized 

postponement thereof.  Any BID received after the time and date specified shall not be 

considered.  No BIDDER may withdraw a BID within sixty (60 days) after the actual date of the 

opening thereof.   

 

Before submitting its proposal, the BIDDER shall examine the site of the work and review the 

drawings and specifications including ADDENDA and ascertain for themselves the work 

required and all of the physical conditions in relation thereto.  Failure to take this precaution will 

not release the successful BIDDER from entering into contracts nor excuse the BIDDER from 

performing the work in strict accordance with the terms of the contract.  No verbal statement 

made by any officer, agent, or employee of the OWNER, in relation to the physical conditions 

pertaining to the site of the work, will be binding on the OWNER during the gathering of 

information for proposal preparation by each BIDDER.  After BIDS have been submitted, the 

BIDDER shall not assert that there was a misunderstanding concerning the quantities of WORK 

or of the nature of the WORK to be done. 

 

The CONTRACT DOCUMENTS contain the provisions required for the construction of the 

PROJECT.  Information obtained from an officer, agent, or employee of the OWNER or any 

other person shall not affect the risks or obligations assumed by the CONTRACTOR or relieve 

him from fulfilling any of the conditions of the contract. 

 

Each BID must be accompanied by a BID deposit payable to the OWNER for five percent (5%) 

of the total amount of the BID.  As soon as the BID prices have been compared, the OWNER 
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will return the deposits of all except the three lowest responsible BIDDERS.  When the 

Agreement is executed, the deposits of the remaining unsuccessful BIDDERS will be returned.  

 

The party to whom the contract is awarded will be required to execute the Agreement and obtain 

the performance and payment bond within ten calendar days after the date on the NOTICE OF 

AWARD.  The performance and payment bond in the amount of 100 percent of the CONTRACT 

PRICE, with a corporate surety approved by the OWNER, will be required for the faithful 

performance of the contract.  The NOTICE OF AWARD shall be accompanied by the necessary 

Agreement and bond forms. In case of failure of the BIDDER to execute the Agreement, the 

OWNER may at his option consider the BIDDER in default; in which case the BID deposit 

accompanying the bid shall become the property of the OWNER. 

  

The OWNER, within 10 days of receipt of acceptable bond and Agreement signed by the party 

to whom the Agreement was awarded, shall sign the Agreement within such period.   

 

CONTRACTOR shall not commence work until a NOTICE TO PROCEED has been issued by 

the OWNER. 

 

The OWNER may make such investigations as he deems necessary to determine the ability of 

the BIDDER to perform the WORK, and the BIDDER shall furnish to the OWNER all such 

information and data for this purpose as the OWNER may request.  The OWNER reserves the 

right to reject any BID if the evidence submitted by, or investigation of, such BIDDER fails to 

satisfy the OWNER, in the OWNERôS discretion, that such BIDDER is properly qualified to 

carry out the obligations of the Agreement and to complete the WORK contemplated therein. 

 

A conditional or qualified BID will not be accepted. 

 

All applicable laws, ordinances, and the rules and regulations of all authorities having 

jurisdiction over construction of the project shall apply to the contract throughout. 

 

Each BIDDER is responsible for inspecting the site and for reading and being thoroughly 

familiar with the CONTRACT DOCUMENTS.  The failure or omission of any BIDDER to do 

any of the foregoing shall in no way relieve any BIDDER from any obligation in respect to his 

BID. 

 

The low BIDDER must supply the names and addresses of major material suppliers and 

subcontractors when requested to do so by the OWNER. 

 

The City of Snohomish reserves the right to delete portions of the work. 

 

Bid Package and technical related questions can be directed to the City Engineer, Yoshihiro 

Monzaki at (360) 282-3161 or monzaki@snohomishwa.gov. 

 

 

mailto:monzaki@snohomishwa.gov
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BID PROPOSAL 

 

TO: City of Snohomish 

Attn: City Clerk 

P.O. Box 1589 

116 Union Avenue 

Snohomish, WA 98291 

 

The bidder declares that he or she has carefully examined the contract documents for the project; 

that he or she has personally visited the sites; that he or she has satisfied himself or herself as to 

the quantities of work involved, including materials and the equipment and conditions of work 

involved, surveying necessary for the project, and including the fact that the description of the 

quantities of work and materials as included herein, is brief and intended only to indicate the 

general nature of the work and to identify the said quantities with the detailed requirements of 

the contract documents and that this proposal is made according to the contract documents, 

which are hereby made a part of this proposal.  The City of Snohomish reserves the right to 

delete portions of the work. 

 

The bidder declares that he or she has exercised his or her own judgment regarding the 

interpretations of the specifications contained within the construction documents and has utilized 

all data that he or she believes pertinent in arriving at his or her conclusions. 

 

The bidder agrees to hold his or her bid proposal open for sixty (60) days after the receipt of bids 

by the City. 

 

The bidder agrees that if this proposal is accepted, he or she will, within ten (10) working days 

after notification of acceptance, execute a contract in the form included in the construction 

documents with the City of Snohomish, and will, prior to the time of execution of the contract, 

deliver to the City of Snohomish a performance and payment bond and a Certificate of Insurance 

and as required therein, and will, furnish all machinery, tools, apparatus, and other means of 

construction, and do the work in the manner, in the time, and according to the methods specified 

in the contract documents.  

 

The bidder further agrees, if awarded the contract, to begin work within ten (10) working days 

after the date of notice to proceed and to complete the construction within thirty (30) working 

days as described in Section 1-08.5 in the Special Provisions included herein. 

 

In the event the bidder is awarded the contract and shall fail to complete the work within the time 

limit or extended time limit agreed upon as more particularly set forth in the contract documents, 

liquidated damages shall be paid to the owner per the specifications contained in the contract 

documents. 

 

The bidder proposes to accept as full payment for the work proposed herein the amount 

computed under the provisions of the contract documents.  This amount shall be based on actual 

quantities of material placed and work performed. Bidder agrees that the unit prices represent a 

true measure of the labor and material required to perform the work, including all allowances for 

overhead and profit for each type of work called for in these contract documents. 
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BID SCHEDULE 
 

PILCHUCK PARK ROADWAY RELOCATION 

CITY OF SNOHOMISH, WASHINGTON 

 

Note:  Unit prices for all items, all extensions, and the total amount bid must be shown.  

Where conflict occurs between the unit price and the total amount named for any item the 

unit price shall prevail, and totals shall be corrected to conform thereto.  All entries must 

be typed or entered in ink. 

 

Bid items under Rule 170 State Sales Tax. 

 

ITEM DESCRIPTION QTY UNITS UNIT PRICE AMOUNT 

1.  
MINOR CHANGE 

(1-04.4(1)) 
1 CALC $25,000 $25,000 

2.  SURVEY (1-05.4(2)) 1 LS   

3.  

RECORD 

DRAWINGS (MIN 

BID $500) (1-05.18) 

1 LS   

4.  
SPCC PLAN 

(1-07.15) 
1 LS   

5.  

MOBILIZATION, 

CLEANUP AND 

DEMOBILIZATION 

(1-09.7) 

1 LS   

6.  

PROJECT 

TEMPORARY 

TRAFFIC CONTROL 

(1-10.5) 

1 LS   

7.  
CLEARING AND 

GRUBBING (2-01.5) 
1 LS   

8.  

REMOVAL OF 

STRUCTURES AND 

OBSTRUCTIONS 

(2-02.5) 

1 LS   

9.  

REMOVING 

ASPHALT 

CONCRETE 

PAVEMENT (2-02.5) 

570 SY   

10.  

EXCAVATION, 

EMBANKMENT 

AND GRADING, 

INCL. HAUL (2-03.5) 

340 CY   
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ITEM DESCRIPTION QTY UNITS UNIT PRICE AMOUNT 

11.  

UNSUITABLE 

FOUNDATION 
EXCAVATION, 

INCL. HAUL (2-03.5) 

10 CY   

12.  
GRAVEL BORROW, 
INCL. HAUL (2-03.5) 

820 TN   

13.  
LOCATE EXISTING 
UTILITIES (2-09.5) 

1 LS   

14.  

CRUSHED 

SURFACING TOP 
COURSE (4-04.5) 

160 TN   

15.  
GRAVEL BASE 
(4-04.5) 

130 TN   

16.  
HMA CL. 1/2" 

PG 58H-22 (5-04.5) 
110 TN   

17.  

DUCTILE IRON 

STORM SEWER 
PIPE, 8 IN. DIAM. 

(INCL. BEDDING) 

(7-05.5) 

85 LF   

18.  
CATCH BASIN, 

TYPE 1 (7-05.5) 
2 EA   

19.  
CONCRETE INLET 

(7-05.5) 
1 EA   

20.  
ADJUST CATCH 
BASIN (7-05.5) 

1 EA   

21.  

REMOVAL OF 
UNSUITABLE 

MATERIAL 

(TRENCH) (7-08.5) 

10 CY   

22.  

TRENCH 

EXCAVATION 
SAFETY SYSTEMS 

(7-08.5) 

1 LS   

23.  

TAPPING SLEEVE 
AND VALVE 

ASSEMBLY, 6X6 IN. 
(7-12.5) 

1 EA   

24.  
HYDRANT 

ASSEMBLY (7-14.5) 
1 EA   
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ITEM DESCRIPTION QTY UNITS UNIT PRICE AMOUNT 

25.  

EROSION 
CONTROL AND 

WATER 

POLLUTION 
PREVENTION 

(8-01.5) 

1 LS   

26.  

SEEDING, 

FERTILIZING AND 

MULCHING (8-02.5) 

1,100 SY   

27.  
TOPSOIL, TYPE A 

(8-02.5) 
181 CY   

28.  

PSIPE (QUERCUS 

GARRYANA 

óOREGON WHITE 
OAKô) 

3 EA   

29.  

PRECAST 
CONCRETE 

BUMPER CURB 

(8-07.5) 

1 EA   

30.  

REMOVE, 

PROTECT, AND 
REINSTALL 

EXISTING 

SEGMENTAL 
BLOCK WALL 

(8-24.5) 

1 LS   

Subtotal  

0% WSST (Per W.S. Revenue Rule 171) $0.00 

Total Bid  
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RECEIPT OF ADDENDA 
 

Receipt of the following Addenda to the Contract Documents is hereby acknowledged: 

 

Addendum No. Date of Receipt Signed Acknowledgement 

   

   

   

   

   

   

   

   

Note:  Failure to acknowledge receipt of the Addenda may be considered an irregularity in the proposal. 
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BID PROPOSAL SIGNATURE SHEET 
 

The undersigned bids for complete construction of the following project: PILCHUCK PARK 

ROADWAY RELOCATION as described in the contract documents.  The bidder proposes to 

accept as full payment for the work proposed herein, the amount computed under the provisions 

of the contract documents. 
 

NOTE:  The City reserves the right to accept or reject any and all bids as determined by the City. 

 

TOTAL: 

Total Bid (Including Sales Tax) $ 

 

 

____________________________________ ____________________________________ 

Contractor (Firm Name)                      Signature 

 
___________________________________ ____________________________________ 

Address            Name & Title (printed) 

 

______________Fax___________________ ____________________________________ 

Phone & Fax Number           Date  

 

__________________________________ ____________________________________ 
Washington State Contractorôs                       Indicate whether contractor is partnership, 

Registration Number           corporation, or sole proprietorship 

 
 

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check 

or surety bond in an amount equal to five percent (5%) of the bid proposal amount.   
 

NO BID SHALL BE CONSIDERED UNLESS ACCOMPANIED BY SUCH BID PROPOSAL 

DEPOSIT. 

 
Bid proposal to be submitted in a sealed envelope marked ñBID ENCLOSEDò FOR PILCHUCK 

PARK ROADWAY RELOCATION 

 
WASHINGTON STATE SALES TAX.  The work on this contract is to be performed upon lands whose 

ownership obligates the Contractor to pay sales tax.  The provisions of Section 1-07.2(2) apply. 
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COMPLETION TIME AND LIQUIDATED DAMAGES 
 

It is understood and agreed that all work required to complete this Project and achieve the 

implied intent of the Plans and Specifications shall be completed within thirty (30) working 

days.  Refer to Section 1-08.5 of the General Requirements. 

 

It is further understood and agreed that the Owner may deduct liquidated damages from 

payments due or to become due the Contractor in the amount set forth in Section 1-08.9, Liquid 

Damages, for each working day in beyond the time allowed in the contract, as stipulated in the 

paragraph above, unless specified otherwise.  Such deductions may be made for any delays, 

which cannot reasonably be shown to be beyond the Contractorôs control. 

 

The liquidated damages do not include and are in addition to damages from costs for 

engineering, administrative, and other costs incurred beyond contract completion date.  The cost 

of additional office and field engineering, construction surveillance, and other costs beyond 

contract completion date shall be billed the contractor at standard billing rates for said services 

then in effect. 

 
NONCOLLUSION DECLARATION 
 

The undersigned, being duly sworn, deposes and says that the Bid submitted herewith is a 

genuine and not a collusive or sham bid or made in the interest or on behalf of any person herein 

named and that the person, firm, association, joint venture, co-partnership, or corporation herein 

named, has not, either directly or indirectly, entered into any agreement, participated in any 

collusion, or otherwise taken any action in restraint of free competitive bidding in the preparation 

and submission of a bid for consideration in the award of a contract for the improvement 

described on the first page of this Proposal Form. 

 
PREVAILING WAGES 
 

The prevailing rate of wages shall be paid to all workers, laborer, or mechanics per Chapter 

39.12 RCW.  See 2022 WSDOT/APWA Standard Specifications. 
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BID PROPOSAL FORM (continued) 

 

BID DEPOSIT 

 

A Bid Deposit in an amount of five percent (5%) of the Total Bid Amount(s) based upon the 

Lump Sum or Bid Schedule approximate quantities at the unit prices including applicable taxes 

and in the form indicated on the following pages. 

 

Cash __________ IN THE AMOUNT OF $ _____________ 

 

Cashierôs Check __________ $ _____________________________ 

 

Certified Check __________ $ _____________Payable to the Owner 

 

Bid Bond __________ IN THE AMOUNT OF 5% OF THE AMOUNT BID 

 

SURETY 

 

If the Bidder is awarded a construction contract on this Bid, the Surety who provides the 

Contract Bond will be ________________________________________________________. 

 

Whose address is _______________________________________________________  

  Street 

______________________________________________________________________ 

  City   State    Zip Code 

 

BIDDER INFORMATION AND SIGNATURE 

 

The party by whom this bid is submitted and by whom the contract will be entered into, in case 

the award is made to him, is: 

 

 

_________________________________________ 

 Corporation/Partnership/Individual 

  

 

Firm Name:  _________________________________________________________________  

 

Doing business at _____________________________________________________________ 

    Address    City/State 

 

Which is the address to which all communications concerned with this bid and contract should 

be sent. 
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BID PROPOSAL FORM (continued) 

 

The name of the president, treasurer, and manager of the bidding corporation, or the names of all 

persons and parties interested in this bid as partners or principals are as follows 

 

  Name/Title      Address 

 

_________________________________ _________________________________________  

 

_________________________________ _________________________________________ 

 

_________________________________ _________________________________________ 

 

_________________________________ _________________________________________ 

 

 

IN WITNESS hereto, the undersigned agrees to the conditions of the BID, certifies that this BID 

has not been restricted, modified or conditioned, acknowledges receipt of addenda ____to ____, 

attests to the absence of collusion in the Non-Collusion Affidavit below, and agrees to be bound 

by its provisions, certifies and agrees concerning non-segregated facilities in the Non-Segregated 

facilities statement below, covenants, stipulates and agrees in accordance with the Anti-

Discrimination Certification below, declares, accepts and understands in accordance with the 

Bidder's Declaration and Understanding below, agrees as to prevailing wages as below, agrees as 

to Washington State Sales tax as above, understands and agrees as to the completion of time and 

liquidated damages as below, and with the full authority of the firm or other business entity 

submitting this BID has set his hand this _______day of ______________, 20_____. 
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BID PROPOSAL FORM (continued) 
 

 
If Sole Proprietor or Partnership 

     

 ___________________________________________ 

              Signature of Bidder 

 

    ___________________________________________ 

               Title 
 
 
If Corporation 
 

 

Attest:    __________________________________________ 

    Name of Corporation 

 

_________________________________ By ________________________________ 

Secretary 

 

      Title _______________________________ 

 

Sworn to before me this __________ day of______________________, 20____. 

 

 

_____________________________ 

Notary Public in and for the State 

Of Washington residing at 

 

_____________________________ 

 

 

NOTE:  1.    If the Bidder is a co-partnership, so state, giving the 

         Name under which business is transacted. 

 

2. If the Bidder is a corporation, this Proposal must be 

Executed by the duly authorized officials and notarized. 
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NON-COLLUSION AFFIDAVIT 
 
The undersigned, being duly sworn, deposes and says that the person, firm, association, co-partnership or 

corporation herein named, has not, either directly or indirectly, entered into any agreement, participated in 

any collusion, or otherwise taken any action in restraint of free competitive bidding in the preparation and 

submission of this proposal to the City of Snohomish for its consideration in the award of the contract. 
 

      Sole Proprietorship    

Legal Name of Bidder     Partnership     
      Corporation     

      Other      

By (Signature)       
Street Address  

            

 

       
 

       

City  State  Zip 
       

Telephone 

       
State of Washington Contractorôs Number 

 

STATE OF WASHINGTON) 

    ) SS. 
COUNTY OF SNOHOMISH) 

 

On this day personally appeared before me                       to me known to be 
the individual described in and who executed the within and foregoing instrument, and acknowledged that 

     signed the same as          free and 

voluntary act and deed, for the uses and purposes therein mentioned. 

 
GIVEN under my hand and official seal this    day of    , 20____ 

 

    Notary Public in and for the State of Washington, residing at  
 

            

 
My Commission Expires:    

 

 

[THIS FORM SHALL BE COMPLETED IN FULL AND SUBMITTED WITH THE BID PROPOSAL] 

 

END OF SECTION  
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BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS: 

 

That we, ____________________________________________________, as Principal, 

and_________________________________________________________, as Surety, are held firmly 

bound unto the ___________________________________, Washington, as Obligee, in the penal sum of 

___________________________________ Dollars, for the payment of which the Principal and the 

Surety bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and 

severally by these presents. 

 
The condition of this obligation is such that if the Obligee shall make any award to the Principal for 

_____________________________________________________________________________________

_____________________________________________________________________________________

_______________________________________, Washington, according to the terms of the bid made by 
the Principal therefore, the Principal shall duly make and enter into a contract with the Obligee in 

accordance with the terms of said proposal or bid and award and shall give bond for the faithful 

performance thereof, with Surety or Sureties approved by the Obligee, or if the Principal shall, in case of 
failure to so do, pay and forfeit to the Obligee the penal amount of the deposit specified in the call for 

bids, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect, 

and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and liquidated damages, the 

amount of this bond. 

 
SIGNED, SEALED, AND DATED THIS ____________ DAY OF _______________, 20______. 

                                             

                                                                        __________________________________________ 

            Principal 
      __________________________________________ 

            Surety 

      __________________________________________ 
 

           _________________________________, _________ 

 
Received return of deposit in the sum of $ _____________________________________________ 
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STATEMENT OF BIDDERôS QUALIFICATIONS 

Name of Contractor ________________________________________________________________________  

Address _________________________________________________________________________________  

Telephone and Contact Person for this Bid: _____________________________________________________  

Number of years the contractor has been engaged in the construction business under the present firm name 

indicated: ________________________________________________________________________________  

Gross dollar amount of work under contract:  $ __________________________________________________  

Gross dollar amount of contracts not completed:  $ _______________________________________________  

Type of work generally performed by Contractor: ________________________________________________  

The Bidder shall complete the following two sections regarding past projects.  Submit additional sheets as 

needed. 
 

1. List at least two (2) road construction projects that have been completed by the Contractor within the last 

5 years. 

 

Project Name:   _________________________________________________________________  

Contractor Project Manager: ________________________   

Contractor Project Superintendent:  ___________________ 

Subcontractor: ___________________      Subcontractor Project Manager:_______________ 

Project Scope:   _________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

Public Agency Name:   ___________________________________________________________  

Contact Person:   __________________________   Phone No:   __________________________  

Awarded Contract Amount:  ____________ Year completed: __________________ 
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Project Name:   _________________________________________________________________  

Contractor Project Manager: ________________________   

Contractor Project Superintendent:  ___________________ 

Subcontractor: ___________________      Subcontractor Project Manager:_______________ 

Project Scope:   _________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

 _____________________________________________________________________________  

Public Agency Name:   ___________________________________________________________  

Contact Person:   __________________________   Phone No:   __________________________  

Awarded Contract Amount:  ____________ Year completed: __________________ 

 

 

Bank References: __________________________________________________________________________  

 

How many general superintendents or other responsible employees in a supervisory position do you have at 

this time and how long have they been with this contractor? ________________________________________  

Have you changed bonding companies within the last three years?  __________________________________  

If so, why? (optional) ______________________________________________________________________  

Have you ever been sued by the client on any public works contract for a special district, municipality, 

county, or state government?_________________________________________________________________  

For what reason? __________________________________________________________________________  

Disposition of case, if settled: ________________________________________________________________  
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Washington State: 

Department of Labor and Industries Workmen's Compensation Account No.: __________________________  

Department of Licenses Contractor's Registration No.: ____________________________________________  

Employment Security Department Number: ____________________________________________________  

Excise Tax Registration Number: _____________________________________________________________  

IRS Employer Number: _____________________________________________________________________  

Percentage of work to be performed by General Contractor:   _______________________________________  

 _______________________________________________  

BIDDER 

 _______________________________________________  

By (signed) 

 _______________________________________________  

TITLE 
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ANTI-DISCRIMINATION CERTIFICATE 

 

 

 

CITY OF SNOHOMISH      

STATE OF WASHINGTON 

COUNTY OF SNOHOMISH 

 

 

The bidder hereby covenants, stipulates and agrees that no person shall be discriminated against 

in the bidding of the service and/or materials hereunder and that the bidder shall not refuse to 

hire any person therefore because of such personôs race, creed, color or national origin, unless 

based on a bona fide occupational qualification.  Also, the bidder will in no matter discriminate 

against any person because of such personôs race, creed, color or national origin.  Any such 

discrimination shall be deemed a violation of this bid and shall render this bid subject to 

forfeiture. 

 

 

   

   

 ___________________________________ 

 

  

 ___________________________________ 

        Contractorôs Signature 

 
Subscribed and sworn to before me this           day of                             , 20        . 
  

 ___________________________________ 

       Notary Public in and for 

       The State of Washington, 

       Residing at 

  

 ______________________________________ 

                                                                         

 My commission expires _________________ 
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INDEMNIFICATION ADDENDUM 

 

________________________________________ (hereinafter called Contractor) agrees to 

defend, indemnify and hold the City of Snohomish (hereinafter called Owner) harmless from any 

and all claims, demands, loses and liabilities to or by third parties arising from, resulting from or 

connected with services performed or to be performed under this subcontract by Contractor or 

contractorôs agents or employees to the fullest extent permitted by law and subject to the 

limitations provided below. 

 

Contractorôs duty to indemnify Owner shall not apply to liability for damages arising out of 

bodily injury to persons or damage to property caused by or resulting from the sole negligence of 

Owner or Ownerôs agents or employees. 

 

Contractorôs duty to indemnify Owner for liability for damages arising out of bodily injury to 

persons or damage to property caused by or resulting from the concurrent negligence of (a) 

Ownerôs agents or employees, and (b) Contractor or Contractorôs agents or employees, shall 

apply only to the extent of negligence of Contractor or Contractorôs agents or employees. 

 

Contractor specifically and expressly waives any immunity that may be granted it under the 

Washington State Industrial Insurance Act, Title 51 RCW.  Further, the indemnification 

obligation under this subcontract shall not be limited in any way by any limitation on the amount 

or type of damages, compensation or benefits payable to or for any third party under workers 

compensation acts, disability benefits acts, or other employee benefits acts; provided Contractors 

waiver of immunity by the provisions of this paragraph extends only to claims against Contractor 

by Owner and does not include, or extend to, any claims by Contractorôs employees directly 

against Contractor. 

 

Contractorôs duty to defend, indemnify and hold Owner harmless shall include as to all claims, 

demands, losses and liability to which is applies, Ownerôs personnel-related costs, reasonable 

attorneyôs fees, court costs and all other claim-related expenses. 

 

THE UNDERSIGNED HEREBY CERTIFY THAT THIS ADDENDUM WAS MUTUALLY 

NEGOTIATED. 

 

Dated: _________________________                      Dated:_____________________________ 

 

Owner:  CITY OF SNOHOMISH              Contractor:_________________________ 

 

By: ____________________________   By:  _______________________________ 
        Signature               Signature 

 

Title:  __________________________  Title:  ______________________________ 
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CERTIFICATION OF NONSEGREGATED FACILITIES 

 

The bidder certifies that s/he does not maintain or provide for her/his employees any segregated 

facilities at any of her/his establishments, and that s/he does not permit her/his employees to 

perform their services at any locations, under her/his control, where segregated facilities are 

maintained.  The bidder certifies further that s/he will not maintain or provide for her/his 

employees any segregated facilities at any of her/his establishments, and that s/he will not permit 

her/his employees to perform their services at any location under her/his control where 

segregated facilities are maintained.  The bidder agrees that a breach of this certification will be a 

violation of the Equal Opportunity clause on any contract resulting from acceptance of this bid.  

As used in this certification, the term ñsegregated facilitiesò means any waiting rooms, work 

areas, restrooms, and washrooms, restaurants, or other eating areas, time clocks, locker rooms or 

other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment 

areas, transportation, and housing facilities provided for employees which are segregated by 

explicit directive or are in fact because of habit, local custom or otherwise.  The bidder agrees 

that except where s/he has obtained identical certification from proposed subcontractor prior to 

the award of subcontracts exceeding $10,000, which are not exempt from the provisions of the 

Equal Opportunity clause, that s/he will retain such certifications in her/his files. 

 

NOTE: The penalty for making false statements in offers is prescribed in 18 USV 1001. 

 

Dated: ___________________________, 20____ _____________________________ 

       (Name of Bidder) 

 

       By _______________________ 

            Signature 

 

 

       Title _________________________ 

 

Official Address: 

 

_________________________________________ 

 

_________________________________________ 

(City, State, Zip) 

 

 

_________________________________________ 

 

Must be included without alteration. 

 
 

 

 



 

City of Snohomish                                                                              Bid Proposal 

Pilchuck Park Roadway Relocation       Page 24 of 43  

BID FORMS SECTION 0-01.3 

PILCHUCK PARK ROADWAY RELOCATION 

0-01.3(7) SURPLUS MATERIAL DISPOSAL AND/OR REMOVAL 

 

TYPE OF 

MATERIAL TO BE 

REMOVED FROM 

SITE 

LOCATION OF STORAGE 

AND/OR DISPOSAL SITE (include 

name and phone number of owner and 

address of site) 

PROPOSED 

METHOD OF 

DISPOSAL 

AND/OR REUSE 

 

 

 

 

  

 

 

 

 

  

 

 

 

 

  

 

 

 

 

  

 

 

 

 

  

 

Note:  Please refer to ñDisposal of Surplus Materialò in Section 2-03.3(7) of the Standard 

Specifications. 

 

If a disposal site is rejected, the Contractor is responsible for locating a new disposal site 

that will meet the Ownerôs criteria.  Any associated costs incurred in finding a new or 

different disposal and/or storage site will be the responsibility of the Contractor and at no 

additional cost to the Owner. 
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PUBLIC WORKS CONTRACT 

 

This Contract is made and entered into in duplicate this ____ day of _______________, 

20_____ by and between the City of Snohomish, a non-charter code city of the State of 

Washington, hereinafter referred to as ñthe Cityò, and 

____________________________________, a _________________________________, and  

    , a Washington _______________ ("Contractor") [LEGAL 

STATUS OF ENTITY SHOULD BE INSERTED i.e., LLC; Sole Proprietor; LLP; Inc., 

P.S.; Partnership, Foreign Corporation licensed to do business in Washington State]. 

 

 WITNESSETH:   

 

 Whereas, the City desires to have certain public work performed as hereinafter set forth, 

requiring specialized skills and other supportive capabilities; and 

 

 Whereas, the Contractor represents that it is qualified and possesses sufficient skills and 

the necessary capabilities to perform the services set forth in this Contract. 

 

 NOW, THEREFORE, in consideration of the terms, conditions, and agreements 

contained herein, the parties hereto agree as follows: 

 

1. Scope of Work. 

 

 The Contractor shall do all work and furnish all tools, materials, and equipment in order 

to accomplish the following project: 

 

PILCHUCK PARK ROADWAY RELOCATION 

 

in accordance with and as described in 

 

A. this Contract, and  

B. the Project Manual, which include the attached plans, Specifications, Special 

Provisions, submittal requirements, attachments, addenda (if any), Bid Form, 

Performance and Payment Bond, and  

C. the Standard Specifications for Road, Bridge, and Municipal Construction prepared 

by the Washington State Department of Transportation, as may be specifically 

modified in the attached Specifications and/or Special Provisions, hereinafter referred 

to as ñthe standard specificationsò, and 

D. City of Snohomish Engineering Standards, and 

E. Addenda (If any)  

 
and shall perform any alterations in or additions to the work provided under this Contract and 
every part thereof. 
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The Contractor shall provide and bear the expense of all equipment, work, and labor of 

any sort whatsoever that may be required for the transfer of materials and for constructing and 

completing the work provided for in this Contract, except as may otherwise be provided in the 

Project Manual. 

 

2. Time for Performance and Liquidated Damages / Termination of Contract. 

 

A. Time is of the essence in the performance of this Contract and in adhering to the 

time frames specified herein.  The Contractor shall commence work within ten 

(10) calendar days after notice to proceed from the City, and said work shall be 

physically completed within thirty (30) working days after said notice to proceed, 

unless a different time frame is expressly provided in writing by the City. 

 

B. If said work is not completed within the time for physical completion, the 

Contractor may be required at the Cityôs sole discretion to pay to the City 

liquidated damages as set forth in the Project Manual, for each and every day said 

work remains uncompleted after the expiration of the specified time. 

 

C. Termination of Contract. 

1. Except as otherwise provided under this Contract, either party may 

terminate this Contract upon ten (10) working daysô written notice to the other 

party in the event that said other party is in default and fails to cure such default 

within that ten-day period, or such longer period as provided by the non-

defaulting party.  The notice of termination shall state the reasons therefore and 

the effective date of the termination. 

 

2. The City may also terminate this Contract in accordance with the 

provisions of Section 1-08.10 of the Standard Specifications.   

 

3. Compensation and Method of Payment. 

 

A. The City shall pay the Contractor for work performed under this Contract as 

detailed in the bid, as incorporated in the Project Manual, and as approved by the 

City Council. 

B. Payments for work provided hereunder shall be made following the performance 

of such work, unless otherwise permitted by law and approved in writing by the 

City.  No payment shall be made for any work rendered by the Contractor except 

as identified and set forth in this Contract. 

C. Progress payments shall be based on the timely submittal by the Contractor of the 

Cityôs standard payment request form. 

D. Payments for any alterations in or additions to the work provided under this 

Contract shall be in accordance with the Request For Information (RFI) and/or 

Construction Change Order (CCO) process as set forth in the Project Manual.  
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Following approval of the RFI and/or CCO, the Contractor shall submit the 

standard payment request form(s). 

E. The Contractor shall submit payment requests with a completed Application for 

Payment form, an example of which is included in the Attachments to this 

Contract.  This form includes a lien waiver certification and shall be notarized 

before submission.  Applications for payment not signed or notarized shall be 

considered incomplete and ineligible for payment consideration. The City shall 

initiate authorization for payment after receipt of a satisfactorily completed 

payment request form and shall make payment to the Contractor within 

approximately thirty (30) days thereafter. 

 

4. Independent Contractor Relationship. 

 

 The relationship created by this Contract is that of independent contracting entities.  No 

agent, employee, servant, or representative of the Contractor shall be deemed to be an employee, 

agent, servant, or representative of the City, and the employees of the Contractor are not entitled 

to any of the benefits the City provides for its employees.  The Contractor shall be solely and 

entirely responsible for its acts and the acts of its agents, employees, servants, subcontractors, or 

representatives during the performance of this Contract.  The Contractor shall assume full 

responsibility for payment of all wages and salaries and all federal, state, and local taxes or 

contributions imposed or required, including, but not limited to, unemployment insurance, 

workers compensation insurance, social security, and income tax withholding. 

 

5. Prevailing Wage Requirements. 

 

 The Contractor shall comply with applicable prevailing wage requirements of the 

Washington State Department of Labor & Industries, as set forth in Chapter 39.12 RCW and 

Chapter 296-127 WAC.  The Contractor shall document compliance with said requirements and 

shall file with the City appropriate affidavits, certificates, and/or statements of compliance with 

the State prevailing wage requirements.  The Washington State Prevailing Wage Rates For 

Public Works Contracts, Snohomish County, incorporated in this Contract have been established 

by the Department of Labor & Industries and are included as an Attachment to this Contract.  

The Contractor shall also ensure that any subcontractors or agents of the Contractor shall comply 

with the prevailing wage and documentation requirements as set forth herein. 

 

6. Indemnification and Hold Harmless. 

 

A. The Contractor shall defend, indemnify, and hold harmless the City, its officers, 

officials, employees, and volunteers against and from any and all claims, injuries, 

damages, losses, or suits, including attorney fees, arising out of or in connection 

with the performance of this Contract, except for injuries and damages caused by 

the sole negligence of the City.   

B. The Contractorôs duty to indemnify the City shall not apply to liability for 

damages arising out of bodily injury to persons or damage to property caused by 

or resulting from the sole negligence of the City or its elected officials, agents, 

officers and/or employees. 
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C. The Contractorôs duty to indemnify the City for liability for damages arising out 

of bodily injury to persons or damage to property caused by or resulting from the 

concurrent negligence of (a) the City and/or its elected officials, agents, officers 

and/or employees, and (b) the Contractor and/or its directors, officers, agents, 

employees, consultants, and/or subcontractors, shall apply only to the extent of 

negligence of Contractor and/or its directors, officers, agents, employees, 

consultants, and/or subcontractors 

 

D. Should a court of competent jurisdiction determine that this Contract is subject to 

RCW 4.24.115, then, in the event of liability for damages arising out of bodily 

injury to persons or damages to property caused by or resulting from the 

concurrent negligence of the Contractor and the City, its officers, officials, 

employees, and volunteers, the Contractorôs liability hereunder shall be only to 

the extent of the Contractorôs negligence.  

 

It is further specifically and expressly understood that the indemnification 

provided herein constitutes the Contractorôs waiver of immunity under Industrial 

Insurance, Title 51 RCW, solely for the purposes of this indemnification.  This 

waiver has been mutually negotiated by the parties. 

 

E. Nothing contained in this section or Contract shall be construed to create a 

liability or a right of indemnification by any third party. 

 

F. The provisions of this section shall survive the expiration or termination of this 

 Contract. 

 

7. Insurance. 

 

A. Insurance Term. 

The Contractor shall procure and maintain for the duration of the Agreement, insurance 

against claims for injuries to persons or damage to property which may arise, as required 

in this Section, without interruption from or in connection with the performance 

commencement of the Contractorôs work through the term of the work hereunder by the 

Contractor, their agents, representatives, employees or subcontractors contract and for 

thirty (30) days after the Physical Completion date, unless otherwise indicated herein. 

 
B. No Limitation 
Contractorôs maintenance of insurance, its scope of coverage and limits as required 
herein shall not be construed to limit the liability of the Contractor to the coverage 
provided by such insurance, or otherwise limit the Cityôs recourse to any remedy 
available at law or in equity. 
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C. Minimum Scope of Insurance. 
Contractors required insurance shall be of the types and coverage as stated below: 

 

1. Automobile Liability insurance covering all owned, non-owned, hired and 

leased vehicles.  Coverage shall be written on at least as broad as Insurance 

Services Office (ISO) form CA Automobile 00 01 or a substitute form providing 

equivalent liability coverage.  If necessary, the policy shall be endorsed to provide 

contractual liability coverage. 

 

2 Commercial General Liability insurance shall be written on at least as 

broad as ISO occurrence form CG 00 01 and shall cover liability arising from 

premises, operations, stop gap liability, independent contractors, products-

completed operations, personal injury and advertising injury, and liability 

assumed under an insured contract.  The Commercial General Liability insurance 

shall be endorsed to provide the per project general aggregate limit using ISO 

form CG 25 03 05 09 or an equivalent endorsement There shall be no e exclusion 

for liability arising from explosion, collapse or underground property damage.  

The City shall be named as an additional  insured under the Contractorôs 

Commercial General Liability insurance policy with respect to the work 

performed for the City using ISO Additional Insured endorsement CG 20 10 10 

01 and Additional Insured- Completed Operations endorsement CG 20 37 10 01 

or substitute endorsements providing at least as broad of coverage. 

 

3. Workersô Compensation coverage as required by the Industrial Insurance 

laws of the State of Washington 

 

4.  Required.  Builders Risk insurance covering interests of the City, the 

Contractor, Subcontractors, and Sub-contractors in the work.  Builders Risk 

insurance shall be on a  special perils policy form and shall insure against the 

perils of fire and extended coverage and physical loss or damage including flood, 

earthquake, theft, vandalism, malicious mischief, and collapse. The Builders Risk 

insurance shall include coverage for temporary buildings, debris removal and 

damage to materials in transit or stored off-site.  This Builders Risk insurance 

covering the work will have a deductible of $5,000 for each occurrence, which 

will be the responsibility of the Contractor.  Higher deductibles for flood and 

earthquake perils may be accepted by the City upon written request by the 

Contractor and written acceptance by the City.  Any increased deductibles 

accepted by the City will remain the responsibility of the Contractor.  The 

Builders Risk insurance shall be maintained until final acceptance of the work by 

the City. 

 

5.  Required.  Contractors Pollution Liability insurance covering losses 

caused by pollution conditions that arise from the operations of the Contractor.  

Contractors Pollution Liability insurance shall be written in an amount of at least 

$1,000,000 per loss, with an annual aggregate of at least $1,000,000. Contractors 

Pollution Liability shall cover bodily injury, property damage, cleanup costs and 
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defense including costs and expenses incurred in the investigation, defense, or 

settlement of claims. 

 

If the Contractors Pollution Liability insurance is written on a claims-made basis, 

the Contractor warrants that any retroactive date applicable to coverage under the 

policy precedes the effective date of this contract; and that continuous coverage 

will be maintained or an extended discovery period will be exercised for a period 

of three (3) years beginning from the time that work under the contract is 

completed. 

 

The City shall be named by endorsement as an additional insured on the 

Contractors Pollution Liability insurance policy. 

 

If the scope of services as defined in this contract includes the disposal of any 

hazardous materials from the job site, the Contractor must furnish to the City 

evidence of Pollution Liability insurance maintained by the disposal site operator 

for losses arising from the insured facility accepting waste under this contract. 

Coverage certified to the City under this paragraph must be maintained in 

minimum amounts of $1,000,000 per loss, with an annual aggregate of at least 

$1,000,000. 

 

Pollution Liability coverage at least as broad as that provided under ISO Pollution 

Liability-Broadened Coverage for Covered Autos Endorsement CA 99 48 shall be 

provided, and the Motor Carrier Act Endorsement (MCS 90) shall be attached. 

 

D. Minimum Amounts of Insurance. 

The Contractor shall maintain the following insurance limits: 

 

1. Automobile Liability insurance with a minimum combined single limit for 

bodily injury and property damage of $1,000,000 per accident. 

 

2. Commercial General Liability insurance shall be written with limits no 

less than $3,000,000 each occurrence, $3,000,000 general aggregate and a 

$2,000,000 products-completed operations aggregate limit. 

 

3.  Required.  Builders Risk insurance shall be written in the amount of the 

completed value of the project with no coinsurance provisions. 

 

4.  Required.  Contractors Pollution Liability shall be written in the 

amounts set forth above.  

 

E. City Full Availability of Contractor Limits 

If the Contractor maintains higher insurance limits than the minimums shown above, the 

City shall be insured for the full available limits of Commercial General and Excess or 

Umbrella liability maintained by the Contractor, irrespective of whether such limits 

maintained by the Contractor are greater than those required by this contract or whether 
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any certificate of insurance furnished to the City evidences limits of liability lower than 

those maintained by the Contractor. 

 

F. Other Insurance Provisions. 

The Contractorôs insurance coverage shall be primary insurance with respect to the City.  

Any insurance, self-insurance, or insurance pool coverage maintained by the City shall be 

in excess of the Contractorôs insurance and shall not contribute with it. 

 

 G. Acceptability of Insurers. 

Insurance is to be placed with insurers with a current A.M. Best rating of not less   

than  A: VII. 

 

H. Verification of Coverage. 

The Contractor shall furnish the City with original certificates and a copy of the 

amendatory endorsements, including but not necessarily limited to the additional insured 

endorsement, evidencing the Automobile Liability and Commercial General Liability 

insurance of the Contractor before commencement of the work.  Throughout the term of 

this Contract, upon request by the City, the Contractor shall furnish certified copies of all 

required insurance policies, including endorsements, required in this contract and 

evidence of all subcontractorsô coverage. 

 

 Required.  Before any exposure to loss may occur, the Contractor shall file with the 

City a copy of the Builders Risk insurance policy that includes all applicable conditions, 

exclusions, definitions, terms and endorsements related to this Project. 

 

 Required.  Before any exposure to loss may occur, the Contractor shall file with the 

City a copy of the Pollution Liability insurance that includes all applicable conditions, 

exclusions, definitions, terms and endorsements related to this Project.  

 

 I.  Contractorôs Insurance for Other Losses. 

The Contractor shall assume full responsibility for all loss or damage from any cause 

whatsoever to any tools, Contractorôs employee owned tools, machinery, equipment, or 

motor vehicles owned or rented by the Contractor, or the Contractorôs agents, suppliers or 

subcontractors as well as to any temporary structures, scaffolding and protective fences. 

 

J. Subcontractors. 

The Contractor shall include all subcontractors as insured under its policies or shall 

furnish separate certifications and endorsements for each subcontractor.  All coverage for 

subcontractors shall be subject to all of the same insurance requirements as stated herein 

for the Contractor.   

The Contractor shall cause each and every Subcontractor to provide insurance coverage 

that complies with all applicable requirements of the Contractor-provided insurance as set 

forth herein. The Contractor shall ensure that the City  is an additional insured on each 

and every Subcontractorôs Commercial General liability insurance policy using an 

endorsement at least as broad as ISO Additional Insured endorsement CG 20 38 04 13. 
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K. Waiver of Subrogation. 

The Contractor and the City waive all rights against each other, any of their 

subcontractors, lower tier subcontractors, agents and employees, each of the other, for 

damages caused by fire or other perils to the extent covered by Builders Risk insurance or 

other property insurance obtained pursuant to the Insurance Requirements Section of this 

Contract or other property insurance applicable to the work.  The policies shall provide 

such waivers by endorsement or otherwise. 
 
L. Notice of Cancellation of Insurance. 
The Contractor shall provide the City and all Additional Insureds for this work with 

written notice of any policy cancellation within two business days of their receipt of such 

notice. 

 

M. Failure to Maintain Insurance 

Failure on the part of the Contractor to maintain the insurance as required shall constitute 

a material breach of contract, upon which the City may, after giving five business daysô 

notice to the Contractor to correct the breach, immediately terminate the contract or, at its 

discretion, procure or renew such insurance and pay any and all premiums in connection 

therewith, with any sums so expended to be repaid to the City on demand, or at the sole 

discretion of the City, offset against funds due the Contractor from the City. 

 

8. Compliance with Laws. 

 

A. The Contractor shall comply with all applicable federal, state, and local laws, 

including regulations for licensing, certification, and operation of facilities and 

programs, and accreditation and licensing of individuals, and any other standards 

or criteria as set forth in the Project Manual. 

 

B. The Contractor shall pay any applicable business and permit fees and taxes which 

may be required for the performance of the work. 

 

C. The Contractor shall comply with all legal and permitting requirements as set 

forth in the Project Manual. 

 

9. Non-discrimination.  

  

 During the performance of this Contract, the Contractor shall comply with all applicable 

equal opportunity laws and/or regulations and shall not discriminate on the basis of race, age, 

color, sex, sexual orientation, religion, national origin, creed, veteran status, marital status, 

political affiliation, or the presence of any sensory, mental or physical handicap.  This provision 

shall include but not be limited to the following: employment, upgrading, demotion, transfer, 

recruitment, advertising, layoff or termination, rates of pay or other forms of compensation, 

selection for training, and the provision of work and services under this Contract. The Contractor 

further agrees to maintain notices, posted in conspicuous places, setting forth the provisions of 

this nondiscrimination clause.  The Contractor understands that violation of this provision shall 

be cause for immediate termination of this Contract and the Contractor may be barred from 

performing any services or work for the City in the future unless the Contractor demonstrates to 
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the satisfaction of the City that discriminatory practices have been eliminated and that recurrence 

of such discriminatory practices is unlikely. 

 

A. The parties will maintain open hiring and employment practices and will welcome 

applications for employment in all positions from qualified individuals who are 

members of the above-stated minorities. 

 

B. The parties will comply strictly with all requirements of applicable federal, state or 

local laws or regulations issued pursuant thereto, relating to the establishment of 

nondiscriminatory requirements in hiring and employment practices and assuring the 

service of all patrons and customers without discrimination with respect to the above-

stated minority status.   

 

10. Assignment and Subcontractors. 

 

A. The Contractor shall not assign this Contract or any interest herein, nor any 

money due to or to become due hereunder, without first obtaining the written consent of 

the City.   

 

B.      The Contractor shall not subcontract any part of the services to be performed 

hereunder without first obtaining the consent of the City and complying with the 

provisions of this section.   

  

C.        In the event the Contractor does assign this contract or employ any subcontractor, 

the Contractor agrees to bind in writing every assignee and subcontractor to the 

applicable terms and conditions of the contract documents. 

 

D. The Contractor shall, before commencing any work, notify the Owner in writing 

of the names of any proposed subcontractors.  The Contractor shall not employ any 

subcontractor or other person or organization (including those who are to furnish the 

principal items or materials or equipment), whether initially or as a substitute, against 

whom the Owner may have reasonable objection.  Each subcontractor or other person or 

organization shall be identified in writing to the Owner by the Contractor prior to the date 

this Contract is signed by the Contractor.  Acceptance of any subcontractor or assignee 

by the Owner shall not constitute a waiver of any right of the Owner to reject defective 

work or work not in conformance with the contract documents.  If the Owner, at any 

time, has reasonable objection to a subcontractor or assignee, the Contractor shall submit 

an acceptable substitute.   

 

E.       The Contractor shall be fully responsible for all acts and omissions of its assignees, 

subcontractors and of persons and organization directly or indirectly employed by it and 

of persons and organizations for whose acts any of them may be liable to the same extent 

that it is responsible for the acts and omissions of person directly employed by it.   
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F.       The divisions and sections of the specifications and the identifications of any 

drawings shall not control the Contractor in dividing the work among subcontractors or 

delineating the work to be performed by any specific trade. 

 

G.      Nothing contained in the contract documents shall create or be construed to create 

any relationship, contractual or otherwise, between the Owner and any subcontractor or 

assignee.  Nothing in the contract documents shall create any obligation on the part of the 

Owner to pay or to assure payment of any monies due any subcontractor or assignee. 

 

H. The Contractor hereby assigns to the City any and all claims for overcharges 

resulting from antitrust violations as to goods and materials purchased in connection with 

this Contract, except as to overcharges resulting from antitrust violations commencing 

after the date of the bid or other event establishing the price of this Contract.  In addition, 

the Contractor warrants and represents that each of its suppliers and subcontractors shall 

assign any and all such claims for overcharges to the City in accordance with the terms of 

this provision.  The Contractor further agrees to give the City immediate notice of the 

existence of any such claim. 

  

I. In addition to all other obligations of the contractor, if the contractor does employ 

any approved subcontractor, the contractor shall supply to every approved subcontractor 

a copy of the form, provided in the project manual, to establish written proof that each 

subcontract and lower-tier subcontract is a written document and contains, as a part, the 

current prevailing wage rates.  The contractor, each approved subcontractor and each 

approved lower-tier subcontractor shall complete and deliver the form directly to the 

City. 

 

11. Contract Administration and Notices. 

 

 This Contract shall be administered for the City by the Project Manager, and shall be 

administered for the Contractor by the Contractorôs Contract Representative.  Unless stated 

otherwise herein, all notices and demands shall be in writing and sent or hand-delivered to the 

parties at their addresses as follows: 

 

To City: 

 

Yoshihiro Monzaki 

City of Snohomish 

P.O. Box 1589 

116 Union Avenue 

Snohomish, WA 98291 

360-282-3161 

To Contractor: 

 

 

 

or to such addresses as the parties may hereafter designate in writing.  Notices and/or demands 

shall be sent by registered or certified mail, postage prepaid, or hand-delivered.  Such notices 

shall be deemed effective when mailed or hand-delivered at the addresses specified above. 
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12. Interpretation and Venue. This Contract shall be interpreted and construed in 

accordance with the laws of the State of Washington.  The venue of any litigation between the 

parties regarding this Contract shall be Snohomish County, Washington. 

 

13. Severability 

 

A. If a court of competent jurisdiction holds any part, term or provision of this 

Contract to be illegal or invalid, in whole or in part, the validity of the remaining 

provisions shall not be affected, and the partiesô rights and obligations shall be construed 

and enforced as if the Contract did not contain the particular provision held to be invalid. 

 

B. If any provision of this Contract is in direct conflict with any statutory provision 

of the State of Washington, that provision which may conflict shall be deemed 

inoperative and null and void insofar as it may conflict, and shall be deemed modified to 

conform to such statutory provision. 

 

14. Non-Waiver.   

 

 A waiver by either party hereto of a breach of the other party hereto of any covenant or 

condition of this Contract shall not impair the right of the party not in default to avail itself of 

any subsequent breach thereof.  Leniency, delay or failure of either party to insist upon strict 

performance of any Contract, covenant or condition of this Contract, or to exercise any right 

herein given in any one or more instances, shall not be construed as a waiver or relinquishment 

of any such Contract, covenant, condition or right. 

 

15. Survival. 

 

 Any provision of this Contract which imposes an obligation after termination or 

expiration of this Contract shall survive the term or expiration of this Contract and shall be 

binding on the parties to this Contract. 

 

16. Authority. 

 The person executing this Agreement on behalf of Contractor represents and warrants 

that he or she has been fully authorized by Contractor to execute this Agreement on its behalf 

and to legally bind Contractor to all the terms, performances and provisions of this Agreement.  

The person executing this Contractor on behalf of the City represents and warrants that he or she 

has been fully authorized by the City to execute this Contractor on its behalf and to legally bind 

the City to all the terms, performances and provisions of this Contractor. 
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 IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed 

the day and year first set forth above. 

 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed 

the day and year first hereinabove written. 

 

 

City of Snohomish          ______________________________ 

                                                                              Company Name  

 

     

By______________________________ By ______________________________ 

      Linda Redmon, Mayor         Signature  

          

            ______________________________ 

            Print Name and Title  

 

 

Approved as to form:    Attest:   

 

______________________________       ______________________________ 

Emily Guildner, City Attorney        Brandi Whitson, City Clerk 
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PERFORMANCE and PAYMENT BOND 

 

Bond to the City of Snohomish 

 

Bond #     

      

KNOW ALL MEN BY THESE PRESENTS: 

That we, the undersigned,                                                       as Principal, and     

                                              a corporation, organized and existing under the 

laws of the State of Washington, as a surety corporation, and qualified under the laws of the 

State of Washington to become surety upon bonds of contractors with municipal corporations as 

surety, are jointly and severally held and firmly bound to the City of Snohomish in the penal 

sum of       $                                          for the payment of 

which sum on demand we bind ourselves and our successors, heirs, administrators or personal 

representatives, as the case may be.  

 

This obligation is entered into pursuant to the statutes of the State of Washington and the 

ordinances of the City of Snohomish. 

 

Dated at                                            , Washington, this          day of                                  , 20____. 

 

The conditions of the above obligation are such that: 

 

WHEREAS, the City of Snohomish has let or is about to let to the said     

                                                                                                                   the above 

bounded Principal, a certain contract, the said contract being numbered          , and providing for 

the PILCHUCK PARK ROADWAY RELOCATION (which contract is referred to herein and 

is made a part hereof as though attached hereto), and 

 

WHEREAS, the said Principal has accepted, or is about to accept, the said contract, and 

undertake to perform the work therein provided for in the manner and within the time set forth; 

now, therefore, 

 

If the said Principal,                                                                                                , shall faithfully 

perform all of the provisions of said contract in the manner and within the time therein set forth, 

or within such extensions of time as may be granted under said contract, and shall pay all 

laborers, mechanics, subcontractors and materialmen, and all persons who shall supply said 

Principal or subcontractors with provisions and supplies for the carrying on of said work, and 

shall indemnify and hold the City of Snohomish harmless from any damage or expense by reason 

of failure of performance as specified in said contract or from defects appearing or developing in 

the material or workmanship provided or performed under said contract within a period of one 

year after its acceptance thereof by the City of Snohomish, then and in that event, this obligation 

shall be void; but otherwise, it shall be and remain in full force and effect. 
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Signed this          day of                                            , 20_____. 

 

                                                                                                                                                

Surety        Principal 

 

By                                                                      By                                                                    

 

                                                                                                                                                      

Title                                                                      Title  

 

                                                                                                                                                                 

Surety Address       Agent Address 

 

                                                                                                                                                                  

Surety Contact and Phone Number              Agent Contact and Phone Number 
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ESCROW AGREEMENT for RETAINED PERCENTAGE 

PILCHUCK PARK ROADWAY RELOCATION 
 

Escrow No.:                                  

City of Snohomish Contract No.______                

 Completion Date:      

   
TO:  

 

 
THIS ESCROW AGREEMENT is for the investment of the retained percentage of the above contract, in accordance 

with chapter 60.28 of the Revised Code of Washington.  It is limited to FDIC insured Washington State Chartered 

Banks who are covered by the State of Washington Public Deposit Protection Act. 
 

The undersigned, (as "Contractor"), has directed the CITY OF SNOHOMISH (as "City"), to deliver to you its 

warrants which shall be payable to you and/or the contractor.  The warrants are to be held and disposed of by you in 

accordance with the following instruction: 

 

INSTRUCTIONS 

 

1. Upon delivery the warrants shall be endorsed by you and forwarded to the City for collection.  You shall use 

the monies to purchase investments selected by the Contractor and approved by the City.  You may follow the 

last written direction received by you from the Contractor, for each purchase, provided the direction otherwise 

conforms with this agreement.  Acceptable investments are: 
A. Bills, certificates, notes or bonds of the United States; 

B. Other obligations of the United States or its agencies; 

C. Obligations of any corporation wholly owned by the Government of the United States; 

D. Indebtedness of the Federal National Mortgage Association; 

E. Time deposits in commercial banks; 

F. Other investments, except stocks, selected by the Contractor, subject to express prior written consent of 

the City. 

2. The investments shall be in a form which allows you alone to reconvert them into money if you are required to 

do so by the City. 

3. The investments must mature on or prior to the date set for the completion of the contract, including extension 

there of or thirty (30) days following the final acceptance of the work. 

4.   When interest on the investments accrues and is paid, you shall collect the interest and forward it to the   
       Contractor unless otherwise directed by the Contractor. 

5. You are not authorized to deliver to the Contractor all or any part of the investments held by you pursuant to 

this agreement (or any monies derived from the sale of such investments, or the negotiation of the City's 

warrants) except in accordance with the written instructions from the City.  Compliance with such instructions 

shall relieve you of any further liability related thereto. 

6. In the event the City orders you, in writing, to reconvert the investments and return all monies, you shall do so 

within thirty (30) days of receipt of the order. 

7. The Contractor agrees to compensate you for your services in accordance with your current published schedule 

of applicable escrow fees.  Payment of all fees shall be the sole responsibility of the Contractor and shall not be 

deducted from any monies placed with you pursuant to this agreement until and unless the City directs the 

release to the Contractor of the investments and monies held hereunder, whereupon you shall be entitled to 
reimburse yourself from such monies for the entire amount of your fee. 

8. This agreement shall not be binding until signed by both parties and accepted by you. 

9. This document contains the entire agreement between you, the Contractor, and the City, with respect to this 

Escrow, and you are not a party to, nor bound by any instrument or agreement other than this.  You shall not be 

required to take notice of any default or any other matter, nor be bound by nor required to give notice or 

demand, nor required to take any action whatever except as herein expressly provided.  You shall not be liable 

for any loss or damage not caused by your own negligence or willful misconduct. 
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CONTRACTOR 
 

Federal Tax I.D. No.                                                         

 

By:                                                                                                        
  

Title:                                                                                                     

 

Address:                                                                                              

 

                                                                                                            

 

DATE:                                                               

 

CITY OF SNOHOMISH 

 

By:          
 

Title:                                                                                                     

 

DATE:                                                                 

  

THE ABOVE ESCROW AGREEMENT RECEIVED AND ACCEPTED on the             day of                             ,                                                                 

20_____.  

 

BANK 

 

By:                                                                                                        
 

Title:                                                                                                     

 

Address:                                                                                              

 

                                                                                                             

       

 

 

 
DISTRIBUTION: 

City Clerk  

Financial Institution 

Contractor 

File Copy
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INSURANCE COVERAGE QUESTIONNAIRE 

 

NOTE:  THIS QUESTIONNAIRE MUST BE COMPLETED AND ATTACHED TO 

CERTIFICATE OF INSURANCE. 

For:    ________________________________ 

Project Title:  PILCHUCK PARK ROADWAY RELOCATION 

Project Owner:  CITY OF SNOHOMISH 

Are the following coverageôs and/or conditions in effect? 

 Yes No 

The Policy form is ISO Commercial General Liability form CG 00 01 or 

GC 00 02 (Circle ONE). If no, attach a copy of the policy with required 

coverages clearly identified. 

  

The Owner, its officials, officers, employees and volunteers are additional 

insures as Respects (a) activities performed for the Owner by or on behalf 

of the Named Insured, (b) products and completed operations of the 

Named Insured, or (c) premises, owned, leased, or used by the Named 

Insured. 

  

Products Completed operation coverage.   

Cross Liability clause (or equivalent wording).   

Personal Injury Liability Coverage 

(with employee exclusion deleted) 
  

Broad Form Damage with X, C U Hazards included.   

Blanket Contractual Liability coverage applying to this contract or 

Contractual Liability Coverage applying to this contract 
  

Employers Liability ï Stop Gap   

Written notice of cancellation to the City   

 

Deductibles or SIRS GL AL Excess   

Insurerôs Best Rating GL AL Excess   

This questionnaire is issued as a matter of information. This questionnaire is not an insurance 

policy and does not amend, extend, or alter the coverage afforded by the policies indicated on the 

attached Certificate of Insurance or as required by the Contract Documents 

 
  

Agency/Broker Completed by (type) 

 
  

Address Completed by (signature) 

 
  

Contact Person Name Telephone Number 
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CITY OF SNOHOMISH 

 
CONTRACTORôS DECLARATION OF OPTION FOR MANAGEMENT OF 

STATUTORY RETAINED PERCENTAGE 

 

The owner shall withhold the retained percentage for this contract from time-to-time as 

such retained percentage accrues and in accordance with RCW 60.28.010, 020, and 050. 

 

OPTION A. I hereby elect to have the retained percentage for this contract held in a fund by 

the owner until thirty (30) days following final acceptance of the work. (No 

interest will be earned on the retained percentage amount under this election). 

 

CONTRACTOR: 

 ____________________________________ 

 

Date: _______________________________ 

 

OPTION B. I hereby elect to have the owner deposit the retained percentage for this contract, 

from time-to-time, as such retained percentage accrues and in accordance with 

RCW 60.28.010, 020, and 050. 

 

I hereby designate ___________________________________________ as the 

depositary for said funds which shall be deposited in an interest earning account 

subject to joint control by owner and the contractor. All interest earned on said 

deposits shall belong to the contractor. (If contractor fails to designate the 

depositary then the owner designates) 

 

I hereby further agree to be fully responsible for payment of all costs of fees 

incurred as a result of establishing said depositary account and depositing the 

retained percentage as authorized by statute. The owner shall not be liable in any 

way for any costs or fees in connection therewith. 

 

CONTRACTOR: 

 ____________________________________ 

 

Date: _______________________________ 

 

ATTN: FINANCE DEPARTMENT This form is for selection of retainage option ONLY. 

OPTION B must have a signed Escrow Instruction/Agreement on file prior to processing 

retainage payment to the bank. Signed Agreement will be secured by the Purchasing Division. 

 

 

 

 

 

 

Retained Management 1 of 1 



 

City of Snohomish                                                                              Bid Proposal 

Pilchuck Park Roadway Relocation       Page 43 of 43  

RETAINAGE RELEASE REQUIREMENTS 

 

The following are the documents required to be on file with the City of Snohomish prior to 

release of retainage to the Contractor. 

 

No. Document 

Generated 

By Contact 

Date Received 

by City 

1 

Contractorôs Notification to 

City of Completion of 

Contract Work 

Contractor City Engineer  

2 
Recommendation of 

Project Acceptance 

City / Project 

Engineer 
City Engineer  

3 Final Project Acceptance City / Council City Engineer  

4 
Intent to Pay Prevailing 

Wages 
Contractor 

Dept. of Labor & 

Industries 
 

5 
Notification of Completion 

to Department of Revenue 

City / City 

Treasurer 

Dept. of Revenue 

Excise Tax Division 
 

6 Affidavit of Wages Paid Contractor 
Dept. of Labor & 

Industries 
 

7 

Certificate of Payment 

State Excise Tax by Public 

Works Contractor 

State 
Dept. of Revenue 

Excise Tax Division 
 

8 
Release Regarding 

Industrial Insurance 
City City Engineer  

9 
Certification of Payment of 

Contributions 
State 

Dept. of Employment 

Security 
 

10 

Receipt for Payment in full 

or Release of Lien signed 

by Lien Claimant and filed 

with City  

Contractor 

All claims against 

retainage or payment 

Bond filed with the 

City 

 

11 
All warranty documents to 

include Performance Bond 
Contractor Project Engineer  

12 
Contractorôs Record 

Drawings 
Contractor City Engineer  

 

- - 
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DIVISION 1 

GENERAL REQUIREMENTS 

 

DESCRIPTION OF WORK 

(March 13, 1995 WSDOT GSP) 

 
Erosion of the Pilchuck Park bank has accelerated in recent years. If the bank erosion is not 

addressed, further erosion would likely lead to failure of the Pilchuck Park entrance road and 
impact the adjacent cemetery. Currently, the distance between the upper edge of the river bank 

and the eastern edge of the asphalt road is only a few feet. This project is the first phase of 

addressing the bank erosion. 
 

In this phase, work includes removing and relocating the existing roadway away from the river 
bankôs upper edge, which involves clearing and grubbing, removing and relocating existing 

storm, pavement restoration, surface restoration, traffic control, and erosion control, all in 

accordance with the Contract Plans, these Contract Provisions, and the Standard Specifications. 
 

1-01 DEFINITIONS AND TERMS 

 

1-01.3 Definitions  

(January 4, 2016  APWA GSP) 
 

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them 
with the following: 

 

Dates  

Bid Opening Date 

The date on which the Contracting Agency publicly opens and reads the Bids. 

Award Date 

The date of the formal decision of the Contracting Agency to accept the lowest 

responsible and responsive Bidder for the Work. 

Contract Execution Date 

The date the Contracting Agency officially binds the Agency to the Contract. 

Notice to Proceed Date 

The date stated in the Notice to Proceed on which the Contract time begins. 

Substantial Completion Date 

The day the Engineer determines the Contracting Agency has full and unrestricted use 

and benefit of the facilities, both from the operational and safety standpoint, any 
remaining traffic disruptions will be rare and brief, and only minor incidental work, 

replacement of temporary substitute facilities, plant establishment periods, or correction 

or repair remains for the Physical Completion of the total Contract.   

Physical Completion Date 

The day all of the Work is physically completed on the project.  All documentation 
required by the Contract and required by law does not necessarily need to be furnished by 

the Contractor by this date. 
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Completion Date 

The day all the Work specified in the Contract is completed and all the obligations of the 

Contractor under the contract are fulfilled by the Contractor.  All documentation required 
by the Contract and required by law must be furnished by the Contractor before 

establishment of this date. 

Final Acceptance Date 

The date on which the Contracting Agency accepts the Work as complete. 

 
Supplement this Section with the following: 

 

All references in the Standard Specifications, Amendments, or WSDOT General Special 
Provisions, to the terms ñDepartment of Transportationò, ñWashington State Transportation 

Commissionò, ñCommissionò, ñSecretary of Transportationò, ñSecretaryò, ñHeadquartersò, 
and ñState Treasurerò shall be revised to read ñContracting Agencyò. 

 

All references to the terms ñStateò or ñstateò shall be revised to read ñContracting Agencyò 
unless the reference is to an administrative agency of the State of Washington, a State statute 

or regulation, or the context reasonably indicates otherwise.  
 

All references to ñState Materials Laboratoryò shall be revised to read ñContracting Agency 

designated locationò. 
 

All references to ñfinal contract voucher certificationò shall be interpreted to mean the 
Contracting Agency form(s) by which final payment is authorized, and final completion and 

acceptance granted. 

 

Additive  

A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 

bid. 

 

Alternate  

One of two or more units of work or groups of bid items, identified separately in the Bid 
Proposal, from which the Contracting Agency may make a choice between different methods 

or material of construction for performing the same work. 

 

Business Day  

A business day is any day from Monday through Friday except holidays as listed in Section 
1-08.5. 

 

Contract Bond 

The definition in the Standard Specifications for ñContract Bondò applies to whatever bond 

form(s) are required by the Contract Documents, which may be a combination of a Payment 
Bond and a Performance Bond. 
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Contract Documents 

See definition for ñContractò. 

 
Contract Time  

The period of time established by the terms and conditions of the Contract within which the 

Work must be physically completed. 
Notice of Award  

The written notice from the Contracting Agency to the successful Bidder signifying the 
Contracting Agencyôs acceptance of the Bid Proposal. 

 

Notice to Proceed  

The written notice from the Contracting Agency or Engineer to the Contractor authorizing 

and directing the Contractor to proceed with the Work and establishing the date on which the 
Contract time begins. 

 

Traffic  

Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 

equestrian traffic. 
 

1-02 BID PROCEDURES AND CONDITIONS 

 

1-02.1 Prequalification of Bidders 

 
Delete this Section and replace it with the following: 

 

1-02.1 Qualifications of Bidder 

(January 24, 2011 APWA GSP) 

 
Before award of a public works contract, a bidder must meet at least the minimum 

qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be 

awarded a public works project. 
 

1-02.1(1) Subcontractor Responsibility 

 

The Contractor shall include the language of this section in each of its first-tier subcontracts, 

and shall require each of its subcontracts to include the same language of this section in each 
of their subcontracts, adjusting only as necessary the terms used for the contracting parties.  

Upon request of the Contracting Agency, the Contractor shall promptly provide 
documentation to the Contracting Agency demonstrating that the subcontractor meets the 

subcontractor responsibility criteria below.  The requirements of this section apply to all 

subcontractors regardless of tier.  The subcontractor shall: 
 

a. Have a current certificate of registration as a contractor in compliance with Chapter 
18.27 RCW at the time of subcontract bid submittal; 

b. Have a current Washington Unified Business identifier (UBI) number; 
c. If applicable, have: 
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1. Industrial insurance coverage for the subcontractorôs employees working in 
Washington as required in Title 51 RCW; 

2. A Washington Employment Security Department number per Title 50 RCW; 
3. Washington Department of Revenue state excise tax registration number as 

required in Title 82 RCW; and/or 

4. An electrical contractor license, if required by Chapter 19.28 RCW. 
d. Not be disqualified from bidding on any public works contract under RCW 39.06.010 

or 39.12.065(3). 
 

1-02.1(2) Supplemental Bidder Responsibility Criteria 

 
In addition to the bidder responsibility criteria above, the bidder must meet the following 

relevant supplemental bidder responsibility criteria applicable to the project: 
 

a. Bidder shall not be ñinactiveò or ñnot in good standingò with the Washington State 

Secretary of Stateôs Office, the Department of Revenue, or the Department of Labor 
and Industries. 

b. Bidder shall not have been disqualified from entering a construction contract by 
another governmental agency in the last two (2) years. 

c. Bidder shall not have declared bankruptcy or been in receivership in the last five (5) 

years. 
d. Bidder, Bidder's designated project manager, and Bidder's designated 

superintendent/foreman for this project shall each have successfully completed at 
least three (3) projects of a similar size and scope as required by the Contract 

Documents for this project within the last five (5) years.  In evaluating whether the 

project were ñsuccessfully completed,ò the Contracting Agency may check references 
for the previous projects and may evaluate the bidderôs performance including but not 

limited to, the following areas: 
1. Quality of project and quality control. 

2. Safety record. 

3. Timeliness of performance. 
4. Use of skilled personnel, including subcontractors. 

5. Management of subcontractors. 
6. Availability of and use of appropriate equipment. 

7. Compliance with contract documents. 

8. Management of schedule, submittals process, change orders and closeout. 
e. The Contractor that will perform the Asphalt Pavement Work shall have at least five 

(5) years of experience of asphalt pavement applications.  This experience shall 
include at least three (3) successful installations of a similar size and scope as 

required by the Contract Documents for this project within the last five (5) years. 

1. The Asphalt Pavement Superintendent/Foreman shall have a minimum of five 
(5) yearsô experience in asphalt pavement and must have successfully 

completed at last three (3) projects of a similar size and scope as required by 
the Contract Documents. 

f. Bidder shall not owe delinquent taxes to the Washington State Department of 
Revenue without a payment plan approved by the Department of Revenue. 
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g. Project Claims. The Bidder shall not have a record of making excessive claims for 
additional compensation to the Owner (including requests for change orders or claims 

for equitable adjustment) on public works projects during the previous three years, 
that demonstrate a failure by the Bidder to properly and correctly estimate its cost of 

work in bidding public works projects, unless there are extenuating circumstances and 

such circumstances are deemed acceptable to the Owner.  For purposes of this 
section, ñexcessive claimsò are defined as claims totaling more than 10% the awarded 

contract amount on more than 50% of public works projects performed by the Bidder 
during the previous three years. 

h. Claims Against Retainage and Bonds.  The Bidder shall not have a record of 

excessive claims filed against the retainage or payment bonds for public works 
projects during the previous three years, that demonstrate a lack of effective 

management by the Bidder of making timely and appropriate payments to its 
subcontractors, suppliers, and workers, unless there are extenuating circumstances 

and such circumstances are deemed acceptable to the Owner. 

i. Termination for Cause / Termination for Default.  The Bidder shall not have had any 
public works contract terminated for cause or terminated for default by a government 

agency during the five year period immediately preceding the bid submittal deadline 
for this project, unless there are extenuating circumstances and such circumstances 

are deemed acceptable to the Owner. 

j. Lawsuits.  The Bidder shall not have lawsuits with judgments entered against the 
Bidder within five years of the bid submittal date that demonstrate a pattern of failing 

to meet the terms of contracts, unless there are extenuating circumstances and such 
circumstances are deemed acceptable to the Owner. 

k. Prevailing Wages.  The Bidder shall not have a record of prevailing wage complaints 

filed against it within five years of the bid submittal date that demonstrates a pattern 
of failing to pay workers prevailing wages, unless there are extenuating circumstances 

and such circumstances are deemed acceptable to the Owner. 
 

1-02.1(3) Documentation 

 

As evidence the bidder meets the responsibility criteria above, the Bidder shall complete and 

submit the following documentation as part of the Bidder's Bid Proposal. 
a. Statement of Bidders Qualifications. 

b. Subcontractor Responsibility Checklist. 

 
In addition, the two lowest bidders must submit the following documentation for each 

referenced project to the Contracting Agency within 48 hours of the bid submittal deadline.  
The Contracting Agency reserves the right to request such documentation from other bidders.  

In the event a bidder refuses to provide the requested information or fails to provide the 

requested information within the time periods specified in the Bid Documents, then the 
Contracting Agency may find the bidder non-responsible. 

a. Documented information from the Washington State Secretary of State's Office, the 
Department of Revenue, or the Department of Labor and Industries providing the date 

of incorporation or formation, the state of incorporation or formation, that the bidder 
is active and in good standing in the State of Washington, State of Washington tax 
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reporting number, and the name and address of the registered agent, general partner, 
or managing member. 

b. Bidder shall not be listed on the Washington State Department of Revenue's 
ñDelinquent Taxpayer Listò website:   

http://dor.wa.gov/content/fileandpaytaxes/latefiling/dtlwest.aspx. 

c. List of projects of similar size and scope.  This list shall include the following for 
each project: 

 
1. Project Name. 

2. Project Manager's Name and Project Superintendent's Name. 

3. Project ownerôs name and contact information for the project ownerôs 
representative. 

4. Awarded contract amount. 
5. Final contract amount. 

6. Project start and completion date. 

7. Location of the project. 
8. A description of the scope of the project and how the project is similar to this 

project.   
9. Claims (either resolved or unresolved) filed by the Contractor and basis for 

the claims. 

d. List of all public works projects completed within the previous three years and 
include for each project the following information: 

a. The owner and contact information for the owner; 
b. A list of claims filed against the retainage and/or payment bond for any of the 

projects listed; 

c. A written explanation of the circumstances surrounding each claim and the 
ultimate resolution of the claim. 

d. The Owner may contact previous owners to validate the information provided 
by the Bidder. 

e. Statement (on a form to be provided by the Owner) that the Bidder has not had any 

public works contract terminated for cause by a government agency during the five 
year period immediately preceding the bid submittal deadline for this project. The 

Owner may also use independent sources of information to confirm the information 
provided in the statement. 

f. List of lawsuits with judgments entered against the Bidder within five years of the bid 

submittal date, along with a written explanation of the circumstances surrounding 
each such lawsuit. The Owner shall evaluate these explanations to determine whether 

the lawsuits demonstrate a pattern of failing to meet of terms of construction related 
contracts. The Owner may also evaluate lawsuits within the time period specified that 

are not reported by the Bidder. 

g. List of prevailing wage complaints filed against it within five years of the bid 
submittal date along with an explanation of each complaint and how it was resolved. 

The Owner shall evaluate these explanations and the resolution of each complaint to 
determine whether the complaints demonstrate a pattern of failing to pay its workers 

prevailing wages as required. The Owner may also evaluate complaints filed within 
the time period specified that were not reported by the Bidder. 
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1-02.1(4) Appeals 

 

If the Contracting Agency determines the bidder does not meet the bidder responsibility above 

and is therefore not a responsible bidder, the Contracting Agency shall notify the bidder in 

writing with the reasons for its determination.  If the bidder disagrees with this determination, it 
may appeal the determination within 24 hours of receipt of the Contracting Agencyôs 

determination by presenting additional information to the Contracting Agency.  The Contracting 
Agency will consider the additional information before issuing its final determination.  If the 

final determination affirms that that bidder is not responsible, the Contracting Agency will not 

execute a contract with any other bidder until two (2) business days after the bidder determined 
to be not responsible has received the final determination.  For purposes of this section, the date 

of the Contracting Agency's transmission of the Contracting Agency's determination(s) by 
facsimile or electronic mail to the bidder at the facsimile number or email address provided by 

the bidder in its bid shall constitute the date of receipt by the bidder of the written notices 

provided for herein. 
 

1-02.2 Plans and Specifications 

(October 1, 2005 APWA GSP) 

 

Delete this section and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed will be found in the 
Call for Bids (Advertisement for Bids) for the work. 

 

After award of the contract, plans and specifications will be issued to the Contractor at no 
cost as detailed below: 

 

To Prime Contractor No. of 

Sets 

Basis of Distribution 

Contract Provisions 2 Furnished automatically 
upon award. 

Large plans (e.g., 24ò x 36ò)  2 Furnished automatically 
upon award. 

 

Additional plans and Contract Provisions may be obtained from the City if needed upon 
request. 
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1-02.4  Examination Of Plans, Specifications And Site Of Work 

(March 13, 1995 WSDOT GSP) 

 
1-02.4(1) General 

(May 2016 COS) 

 
This Section is supplemented with the following: 

 
Contractor shall review the entire Contract to ensure that the completeness of their Proposal 

includes all items of Work regardless of where shown on the Plans and in the Contract.  Bidders 

are cautioned that alternate sources of information (copies of the Contract obtained from third 
parties) are not necessarily an accurate of complete representation of the Plans and Contract.  

Bidders shall use such information at their own risk. 
 

Before submitting its proposal, the BIDDER shall examine the site of the work and review the 

drawings and specifications including ADDENDA and ascertain for themselves the work 
required and all of the physical conditions in relation thereto.  Failure to take this precaution will 

not release the successful BIDDER from entering into contracts nor excuse the BIDDER from 
performing the work in strict accordance with the terms of the contract.  No verbal statement 

made by any officer, agent, or employee of the OWNER, in relation to the physical conditions 

pertaining to the site of the work, will be binding on the OWNER during the gathering of 
information for proposal preparation by each BIDDER.  After BIDS have been submitted, the 

BIDDER shall not assert that there was a misunderstanding concerning the quantities of WORK 
or of the nature of the WORK to be done. 

 

1-02.5 Proposal Forms  

(October 1, 2005 APWA GSP) 

 
Delete this section and replace it with the following: 

 

At the request of a bidder, the Contracting Agency will provide a proposal form for any 
project on which the bidder is eligible to bid. 

 
The proposal form will identify the project and its location and describe the work. It will also 

list estimated quantities, units of measurement, the items of work, and the materials to be 

furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that 
call for, but are not limited to, unit prices; extensions; summations; the total bid amount; 

signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda; 
the bidderôs name, address, telephone number, and signature; the bidderôs D/M/WBE 

commitment, if applicable; a State of Washington Contractorôs Registration Number; and a 

Business License Number, if applicable. Bids shall be completed by typing or shall be 
printed in ink by hand, preferably in black ink. The required certifications are included as 

part of the proposal form. 
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The Contracting Agency reserves the right to arrange the proposal forms with alternates and 
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all 

alternates and additives set forth in the proposal forms unless otherwise specified. 
 

Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by the 

signer of the bid. The bidder shall make no stipulation on the Bid Form, nor qualify the bid in 
any manner. 

 
A bid by a corporation shall be executed in the corporate name, by the president or a vice 

president (or other corporate officer accompanied by evidence of authority to sign). 

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A 
copy of the partnership agreement shall be submitted with the Bid Form if any D/M/WBE 

requirements are to be satisfied through such an agreement. 
A bid by a joint venture shall be executed in the joint venture name and signed by a member 

of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid 

Form if any D/W/MBE requirements are to be satisfied through such an agreement. 
 

1-02.7 Bid Deposit 

(March 8, 2013 APWA GSP) 

 

Supplement this section with the following: 
 

Bid bonds shall contain the following: 

1. Contracting Agency-assigned number for the project; 

2. Name of the project; 

3. The Contracting Agency named as obligee; 

4. The amount of the bid bond stated either as a dollar figure or as a percentage which 

represents five percent of the maximum bid amount that could be awarded; 

5. Signature of the bidderôs officer empowered to sign official statements. The signature of 

the person authorized to submit the bid should agree with the signature on the bond, and 

the title of the person must accompany the said signature; 

6. The signature of the suretyôs officer empowered to sign the bond and the power of 

attorney. 
 

If so stated in the Contract Provisions, bidder must use the bond form included in the 

Contract Provisions. 
 

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 
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1-02.9 Delivery of Proposal  

(May 17, 2018  APWA GSP, Option A) 

 

Delete this section and replace it with the following: 

 

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project 
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as 

otherwise required in the Bid Documents, to ensure proper handling and delivery. 
 

To be considered responsive on a FHWA-funded project, the Bidder may be required to 

submit the following items, as required by Section 1-02.6: 
 

¶ UDBE Written Confirmation Document from each UDBE firm listed on the Bidderôs 

completed UDBE Utilization Certification (WSDOT 272-056U) 

¶ Good Faith Effort (GFE) Documentation 

These documents, if applicable, shall be received either with the Bid Proposal or as a 

supplement to the Bid.  These documents shall be received no later than 24 hours (not 
including Saturdays, Sundays and Holidays) after the time for delivery of the Bid Proposal. 

 
If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed 

envelope labeled the same as for the Proposal, with ñSupplemental Informationò added.  All 

other information required to be submitted with the Bid Proposal must be submitted with the 
Bid Proposal itself, at the time stated in the Call for Bids. 

 
The Contracting Agency will not open or consider any Bid Proposal that is received after the 

time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other 

than that specified in the Call for Bids.  The Contracting Agency will not open or consider 
any ñSupplemental Informationò (UDBE confirmations, or GFE documentation) that is 

received after the time specified above, or received in a location other than that specified in 
the Call for Bids. 

 

1-02.10 Withdrawing, Revising, or Supplementing Proposal 

(July 23, 2015  APWA GSP) 

 
Delete this section, and replace it with the following: 

 

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may 
withdraw, revise, or supplement it if: 

 
1. The Bidder submits a written request signed by an authorized person and 

physically delivers it to the place designated for receipt of Bid Proposals, and 

2. The Contracting Agency receives the request before the time set for receipt of Bid 
Proposals, and  

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting 
Agency before the time set for receipt of Bid Proposals. 

 



 

Special Provisions  City of Snohomish 
Pilchuck Park Roadway Relocation Project 

12 

If the Bidderôs request to withdraw, revise, or supplement its Bid Proposal is received before 
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened 

Proposal package to the Bidder.  The Bidder must then submit the revised or supplemented 
package in its entirety.  If the Bidder does not submit a revised or supplemented package, 

then its bid shall be considered withdrawn. 

 
Late revised or supplemented Bid Proposals or late withdrawal requests will be date 

recorded by the Contracting Agency and returned unopened.  Mailed, emailed, or faxed 
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable. 

 

1-02.13 Irregular Proposals 

(June 20, 2017  APWA GSP) 

 
Delete this section and replace it with the following: 

 

1. A Proposal will be considered irregular and will be rejected if: 
a. The Bidder is not prequalified when so required;  

b. The authorized Proposal form furnished by the Contracting Agency is not used or 
is altered; 

c. The completed Proposal form contains any unauthorized additions, deletions, 

alternate Bids, or conditions; 
d. The Bidder adds provisions reserving the right to reject or accept the award, or 

enter into the Contract; 
e. A price per unit cannot be determined from the Bid Proposal;  

f. The Proposal form is not properly executed; 

g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, 
as required in Section 1-02.6; 

h. The Bidder fails to submit or properly complete an Underutilized Disadvantaged 
Business Enterprise Certification, if applicable, as required in Section 1-02.6;  

i. The Bidder fails to submit written confirmation from each UDBE firm listed on 

the Bidderôs completed UDBE Utilization Certification that they are in agreement 
with the bidderôs UDBE participation commitment, if applicable, as required in 

Section 1-02.6, or if the written confirmation that is submitted fails to meet the 
requirements of the Special Provisions; 

j The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable, 

as required in Section 1-02.6, or if the documentation that is submitted fails to 
demonstrate that a Good Faith Effort to meet the Condition of Award was made; 

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the 
material terms of the Bid invitation; or 

l. More than one Proposal is submitted for the same project from a Bidder under the 

same or different names. 
 

2.  A Proposal may be considered irregular and may be rejected if: 
a. The Proposal does not include a unit price for every Bid item; 

b. Any of the unit prices are excessively unbalanced (either above or below the 
amount of a reasonable Bid) to the potential detriment of the Contracting Agency; 
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c. Receipt of Addenda is not acknowledged; 
d. A member of a joint venture or partnership and the joint venture or partnership 

submit Proposals for the same project (in such an instance, both Bids may be 
rejected); or 

e. If Proposal form entries are not made in ink. 

 
 

1-02.14 Disqualification of Bidders 

(May 17, 2018  APWA GSP, Option B) 

 

Delete this section and replace it with the following: 
 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental 

Criteria 1-7 listed in this Section. 

 
The Contracting Agency will verify that the Bidder meets the mandatory bidder 

responsibility criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2.  Evidence that 
the Bidder meets Supplemental Criteria 3-7 shall be provided by the Bidder as stated later 

in this Section.   

 
 

1. Delinquent State Taxes 

 

A Criterion: The Bidder shall not owe delinquent taxes to the Washington State 

Department of Revenue without a payment plan approved by the Department of 
Revenue.  

 
B. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Contracting Agency) that the Bidder 

does not owe delinquent taxes to the Washington State Department of Revenue, or 
if delinquent taxes are owed to the Washington State Department of Revenue, the 

Bidder must submit a written payment plan approved by the Department of 
Revenue, to the Contracting Agency by the deadline listed below. 

 

2. Federal Debarment 

 

A Criterion: The Bidder shall not currently be debarred or suspended by the Federal 
government. 

 

B. Documentation: The Bidder shall not be listed as having an ñactive exclusionò on 
the U.S. governmentôs ñSystem for Award Managementò database 

(www.sam.gov). 
 

3. Subcontractor Responsibility 
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A Criterion: The Bidderôs standard subcontract form shall include the subcontractor 
responsibility language required by RCW 39.06.020, and the Bidder shall have an 

established procedure which it utilizes to validate the responsibility of each of its 
subcontractors.  The Bidderôs subcontract form shall also include a requirement 

that each of its subcontractors shall have and document a similar procedure to 

determine whether the sub-tier subcontractors with whom it contracts are also 
ñresponsibleò subcontractors as defined by RCW 39.06.020. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall submit 

a copy of its standard subcontract form for review by the Contracting Agency, and 

a written description of its procedure for validating the responsibility of 
subcontractors with which it contracts. 

 
4. Claims Against Retainage and Bonds 

 

A Criterion: The Bidder shall not have a record of excessive claims filed against the 
retainage or payment bonds for public works projects in the three years prior to 

the bid submittal date, that demonstrate a lack of effective management by the 
Bidder of making timely and appropriate payments to its subcontractors, 

suppliers, and workers, unless there are extenuating circumstances and such 

circumstances are deemed acceptable to the Contracting Agency. 
 

B. Documentation: The Bidder, if and when required as detailed below, shall submit 
a list of the public works projects completed in the three years prior to the bid 

submittal date that have had claims against retainage and bonds and include for 

each project the following information: 
 

Å Name of project 
Å The owner and contact information for the owner; 

Å A list of claims filed against the retainage and/or payment bond for any of the 

projects listed; 
Å A written explanation of the circumstances surrounding each claim and the 

ultimate resolution of the claim. 
 

5. Public Bidding Crime 

 
A Criterion: The Bidder and/or its owners shall not have been convicted of a crime 

involving bidding on a public works contract in the five years prior to the bid 
submittal date. 

 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 
statement (on a form to be provided by the Contracting Agency) that the Bidder 

and/or its owners have not been convicted of a crime involving bidding on a 
public works contract. 

 
6. Termination for Cause / Termination for Default 
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A Criterion: The Bidder shall not have had any public works contract terminated for 

cause or terminated for default by a government agency in the five years prior to 
the bid submittal date, unless there are extenuating circumstances and such 

circumstances are deemed acceptable to the Contracting Agency. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Contracting Agency) that the Bidder 
has not had any public works contract terminated for cause or terminated for 

default by a government agency in the five years prior to the bid submittal date; or 

if Bidder was terminated, describe the circumstances. 
 

7. Lawsuits 

 

A Criterion: The Bidder shall not have lawsuits with judgments entered against the 

Bidder in the five years prior to the bid submittal date that demonstrate a pattern 
of failing to meet the terms of contracts, unless there are extenuating 

circumstances and such circumstances are deemed acceptable to the Contracting 
Agency 

 

B. Documentation: The Bidder, if and when required as detailed below, shall sign a 
statement (on a form to be provided by the Contracting Agency) that the Bidder 

has not had any lawsuits with judgments entered against the Bidder in the five 
years prior to the bid submittal date that demonstrate a pattern of failing to meet 

the terms of contracts, or shall submit a list of all lawsuits with judgments entered 

against the Bidder in the five years prior to the bid submittal date, along with a 
written explanation of the circumstances surrounding each such lawsuit.  The 

Contracting Agency shall evaluate these explanations to determine whether the 
lawsuits demonstrate a pattern of failing to meet of terms of construction related 

contracts 

 
As evidence that the Bidder meets the Supplemental Criteria stated above, the apparent low 

Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) of the second business 
day following the bid submittal deadline, a written statement verifying that the Bidder 

meets the supplemental criteria together with supporting documentation (sufficient in the 

sole judgment of the Contracting Agency) demonstrating compliance with the 
Supplemental Criteria.  The Contracting Agency reserves the right to request further 

documentation as needed from the low Bidder and documentation from other Bidders as 
well to assess Bidder responsibility and compliance with all bidder responsibility criteria.  

The Contracting Agency also reserves the right to obtain information from third-parties and 

independent sources of information concerning a Bidderôs compliance with the mandatory 
and supplemental criteria, and to use that information in their evaluation.  The Contracting 

Agency may consider mitigating factors in determining whether the Bidder complies with 
the requirements of the supplemental criteria. 
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The basis for evaluation of Bidder compliance with these mandatory and supplemental 
criteria shall include any documents or facts obtained by Contracting Agency (whether 

from the Bidder or third parties) including but not limited to:  (i) financial, historical, or 
operational data from the Bidder; (ii) information obtained directly by the Contracting 

Agency from others for whom the Bidder has worked, or other public agencies or private 

enterprises; and (iii) any additional information obtained by the Contracting Agency which 
is believed to be relevant to the matter. 

 
If the Contracting Agency determines the Bidder does not meet the bidder responsibility 

criteria above and is therefore not a responsible Bidder, the Contracting Agency shall notify 

the Bidder in writing, with the reasons for its determination.  If the Bidder disagrees with 
this determination, it may appeal the determination within two (2) business days of the 

Contracting Agencyôs determination by presenting its appeal and any additional 
information to the Contracting Agency.  The Contracting Agency will consider the appeal 

and any additional information before issuing its final determination.  If the final 

determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder 

determined to be not responsible has received the Contracting Agencyôs  final 
determination. 

 

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with 
concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility 

Criteria may make or submit requests to the Contracting Agency to modify the criteria.  
Such requests shall be in writing, describe the nature of the concerns, and propose specific 

modifications to the criteria.  Bidders shall submit such requests to the Contracting Agency 

no later than five (5) business days prior to the bid submittal deadline and address the 
request to the Project Engineer or such other person designated by the Contracting Agency 

in the Bid Documents. 
 

1-02.15  Pre Award Information 

(August 14, 2013 APWA GSP) 
 

Revise this section to read: 
 

Before awarding any contract, the Contracting Agency may require one or more of these 

items or actions of the apparent lowest responsible bidder: 

1. A complete statement of the origin, composition, and manufacture of any or all materials 

to be used, 

2. Samples of these materials for quality and fitness tests, 

3. A progress schedule (in a form the Contracting Agency requires) showing the order of 

and time required for the various phases of the work,  

4. A breakdown of costs assigned to any bid item,  

5. Attendance at a conference with the Engineer or representatives of the Engineer,  

6. Obtain, and furnish a copy of, a business license to do business in the city or county 

where the work is located. 
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7. Any other information or action taken that is deemed necessary to ensure that the bidder 
is the lowest responsible bidder. 

 

1-03 AWARD AND EXECUTION OF CONTRACT  

 

1-03.1 Consideration of Bids  

(January 23, 2006  APWA GSP) 

 
Revise the first paragraph to read: 

 

After opening and reading proposals, the Contracting Agency will check them for 
correctness of extensions of the prices per unit and the total price.  If a discrepancy exists 

between the price per unit and the extended amount of any bid item, the price per unit 
will control.  If a minimum bid amount has been established for any item and the bidderôs 

unit or lump sum price is less than the minimum specified amount, the Contracting 

Agency will unilaterally revise the unit or lump sum price, to the minimum specified 
amount and recalculate the extension.  The total of extensions, corrected where 

necessary, including sales taxes where applicable and such additives and/or alternates as 
selected by the Contracting Agency, will be used by the Contracting Agency for award 

purposes and to fix the Awarded Contract Price amount and the amount of the contract 

bond. 
 

1-03.3  Execution of Contract 

(October 1, 2005 APWA GSP) 

 

Revise this section to read: 
 

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available 
for signature by the successful bidder on the first business day following award. The number 

of copies to be executed by the Contractor will be determined by the Contracting Agency. 

 
Within 10 working days calendar days after the award date, the successful bidder shall return 

the signed Contracting Agency-prepared contract, an insurance certification as required by 
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before 

execution of the contract by the Contracting Agency, the successful bidder shall provide any 

pre-award information the Contracting Agency may require under Section 1-02.15. 
 

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 
Agency nor shall any work begin within the project limits or within Contracting Agency-

furnished sites. The Contractor shall bear all risks for any work begun outside such areas and 

for any materials ordered before the contract is executed by the Contracting Agency. 
 

If the bidder experiences circumstances beyond their control that prevents return of the 
contract documents within the calendar days after the award date stated above, the 

Contracting Agency may grant up to a maximum of 10 additional calendar days for return of 
the documents, provided the Contracting Agency deems the circumstances warrant it. 
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1-03.4 Contract Bond 

(July 23, 2015  APWA GSP) 
 

Delete the first paragraph and replace it with the following: 

 
The successful bidder shall provide executed payment and performance bond(s) for the full 

contract amount.  The bond may be a combined payment and performance bond; or be 
separate payment and performance bonds.  In the case of separate payment and performance 

bonds, each shall be for the full contract amount.  The bond(s) shall: 

1. Be on Contracting Agency-furnished form(s); 

2. Be signed by an approved surety (or sureties) that: 

a. Is registered with the Washington State Insurance Commissioner, and 

b. Appears on the current Authorized Insurance List in the State of Washington 

published by the Office of the Insurance Commissioner, 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and 
conditions under the Contract, including but not limited to the duty and obligation to 

indemnify, defend, and protect the Contracting Agency against all losses and claims 
related directly or indirectly from any failure: 

a. Of the Contractor (or any of the employees, subcontractors, or lower tier 

subcontractors of the Contractor) to faithfully perform and comply with all contract 
obligations, conditions, and duties, or 

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 
Contractor) to pay all laborers, mechanics, subcontractors, lower tier subcontractors, 

material person, or any other person who provides supplies or provisions for carrying 

out the work; 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the 

project under titles 50, 51, and 82 RCW; and 

5. Be accompanied by a power of attorney for the Suretyôs officer empowered to sign the 

bond; and 

6. Be signed by an officer of the Contractor empowered to sign official statements (sole 
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by 

the president or vice president, unless accompanied by written proof of the authority of 
the individual signing the bond(s) to bind the corporation (i.e., corporate resolution, 

power of attorney, or a letter to such effect signed by the president or vice president). 
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1-04 SCOPE OF THE WORK 

 

1-04.2  Coordination of Contract Documents, Plans, Special Provisions, Specifications, 

and Addenda  

(March 13, 2012  APWA GSP) 

 
Revise the second paragraph to read: 

 
Any inconsistency in the parts of the contract shall be resolved by following this order of 

precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth): 

1. Addenda, 

2. Proposal Form, 

3. Special Provisions, 

4. Contract Plans, 

5. Amendments to the Standard Specifications, 

6. Standard Specifications, 

7. Contracting Agencyôs Standard Plans or Details (if any), and 

8. WSDOT Standard Plans for Road, Bridge, and Municipal Construction. 

 

 

1-04.6 Variation in Estimated Quantities Replacement 

 

Section 1-04.6 is hereby deleted and replaced with the following: 
 

Payment to the Contractor will be made only for the actual quantities of work performed and 

accepted in conformance with the contract. When the actual accepted quantity of work 
performed under a unit item varies from the original proposal quantity, payment will be at the 

unit contract price for all work and within the original time for completion.   
 

1-05  CONTROL OF WORK 

 

1-05.4 Conformity With and Deviation from Plans and Stakes 

(January 17, 2022 G&O GSP) 
 

Delete this Section and replace it with the following: 
 

1-05.4(1) Description 

 

The Contractor shall furnish all survey necessary for the construction of this project. 

 
The Contractor shall be responsible for setting, maintaining and resetting (as may be 

required) all alignment stakes, slope stakes, and grades necessary for the construction of the 
roadbed, utilities, surfacing, paving, sidewalks, fencing, walls, channelization, pavement 

markings, signing, etc.  Except for the survey control data furnished by the Contracting 

Agency, any additional calculations, surveying, and measuring required for utilizing and 
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maintaining the necessary lines and grades shall be the Contractorôs responsibility. The 
meaning of words and terms used in this provision shall be as listed in ñDefinitions of 

Surveying and Associated Termsò current edition, published by the American Congress on 
Surveying and Mapping and the American Society of Civil Engineers. 

 

Survey work shall include the following: 
 

1. Establish the centerlines of all alignments, by placing hubs, stakes, nails, or marks on 
centerline or on offsets to centerline at all curve points (PCs, PTs, and PIs) and at points 

on the alignments spaced at intervals of approximately 50 feet. 

 
2. Establish the horizontal and vertical location of all sanitary sewer, storm, and water 

structures features, placing offset stakes to all sanitary sewer, storm, and water structures.  
An offset line will be staked, for the horizontal sanitary and storm pipe alignment as 

follows:  one stake at 25-foot and one stake at 100-foot station, as measured upstream 

from structures.  Water mains will be staked horizontally at tees, angle points and at 
approximate 200-foot intervals. 

 
3. Establish intermediate elevation benchmarks as needed to check work throughout the 

project. 

 
4. Provide references for paving pins at approximately 25 to 50 foot intervals or provide 

simultaneous surveying to establish location and elevation of paving pins as they are 
being placed. 

 

5. For all other types of construction, including, but not limited to walls, utility trenching, 
utility vaults, pedestals, water mains, fire hydrants, fencing, wetland mitigation grading, 

channelization, and signing, provide staking and layout as necessary to adequately locate, 
construct, and check the specific construction activity. 

 

The Contractor shall provide the Contracting Agency copies of any calculations and staking 

data performed by the Contractor when requested by the Engineer. 
 

Stakes shall be marked in accordance with the Plans.  When stakes are needed that are not 

described in the Plans, then those stakes shall be marked as directed by the Engineer. 
 

The Contracting Agency is responsible for locating and referencing those monuments shown 
on the Plans of being removed or destroyed during construction, and preparing the State 

forms for those monuments.  The Contractor shall protect all survey markers, monuments 

and property corners unless shown otherwise on the Plans.  The Contractor shall work to 
preserve the existing monumentation as provided in RCW 58.09.130 and WAC 332-120. The 

Contractor shall notify the Engineer immediately if it becomes apparent that a survey marker 
will be disturbed due to construction. The Contractor shall allow 5 working days for the 

Engineer to acquire adequate information so that the monument, including property corners, 

may be replaced referenced in its original position prior to disturbance.  All cost associated 
with replacement of monuments that have been disturbed before being referenced due to lack 

of proper notification by the Contractor shall be deducted from monies due to the Contractor.  
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The Contracting Agency will provide the survey for the new monuments and stamp the 

bronze plugs.  The Contractor shall provide the monument case, cover, and monument as 
shown on the Plans.  The Contractor shall provide traffic control sufficient to permit the 

Engineer to set those points and elevations that are the responsibility of the Contracting 

Agency and to perform random checks of the surveying performed by the Contractor. 
 

1-05.4(2) Payment (New Section) 

 

ñSurvey,ò lump sum. 

 
The lump sum contract payment shall be full compensation for all costs incurred by the 

Contractor in performing the Contract Work in Section 1-05.4. 
 

1-05.7 Removal of Defective and Unauthorized Work  

(October 1, 2005 APWA GSP) 

 
Supplement this section with the following: 

 

If the Contractor fails to remedy defective or unauthorized work within the time specified in 
a written notice from the Engineer, or fails to perform any part of the work required by the 

Contract Documents, the Engineer may correct and remedy such work as may be identified 
in the written notice, with Contracting Agency forces or by such other means as the 

Contracting Agency may deem necessary. 

 
If the Contractor fails to comply with a written order to remedy what the Engineer 

determines to be an emergency situation, the Engineer may have the defective and 
unauthorized work corrected immediately, have the rejected work removed and replaced, or 

have work the Contractor refuses to perform completed by using Contracting Agency or 

other forces. An emergency situation is any situation when, in the opinion of the Engineer, a 
delay in its remedy could be potentially unsafe, or might cause serious risk of loss or damage 

to the public. 
 

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 

remedying defective or unauthorized work, or work the Contractor failed or refused to 
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 

monies due, or to become due, the Contractor. Such direct and indirect costs shall include in 
particular, but without limitation, compensation for additional professional services required, 

and costs for repair and replacement of work of others destroyed or damaged by correction, 

removal, or replacement of the Contractorôs unauthorized work. 
 

No adjustment in contract time or compensation will be allowed because of the delay in the 
performance of the work attributable to the exercise of the Contracting Agencyôs rights 

provided by this Section. 
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The rights exercised under the provisions of this section shall not diminish the Contracting 
Agencyôs right to pursue any other avenue for additional remedy or damages with respect to 

the Contractorôs failure to perform the work as required. 
 

1-05.11 Final Inspection  

 
Delete this section and replace it with the following: 

 

1-05.11 Final Inspections and Operational Testing  

(October 1, 2005 APWA GSP) 

 

1-05.11(1) Substantial Completion Date  

 
When the Contractor considers the work to be substantially complete, the Contractor shall so 

notify the Engineer and request the Engineer establish the Substantial Completion Date. The 

Contractorôs request shall list the specific items of work that remain to be completed in order 
to reach physical completion. The Engineer will schedule an inspection of the work with the 

Contractor to determine the status of completion. The Engineer may also establish the 
Substantial Completion Date unilaterally. 

 

If, after this inspection, the Engineer concurs with the Contractor that the work is 
substantially complete and ready for its intended use, the Engineer, by written notice to the 

Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer 
does not consider the work substantially complete and ready for its intended use, the 

Engineer will, by written notice, so notify the Contractor giving the reasons therefore. 

 
Upon receipt of written notice concurring in or denying substantial completion, whichever is 

applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 
interruption, the work necessary to reach Substantial and Physical Completion. The 

Contractor shall provide the Engineer with a revised schedule indicating when the Contractor 

expects to reach substantial and physical completion of the work. 
 

The above process shall be repeated until the Engineer establishes the Substantial 
Completion Date and the Contractor considers the work physically complete and ready for 

final inspection. 

 
1-05.11(2) Final Inspection and Physical Completion Date  

 

When the Contractor considers the work physically complete and ready for final inspection, 

the Contractor by written notice shall request the Engineer to schedule a final inspection. The 

Engineer will set a date for final inspection. The Engineer and the Contractor will then make 
a final inspection and the Engineer will notify the Contractor in writing of all particulars in 

which the final inspection reveals the work incomplete or unacceptable. The Contractor shall 
immediately take such corrective measures as are necessary to remedy the listed deficiencies. 

Corrective work shall be pursued vigorously, diligently, and without interruption until 
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physical completion of the listed deficiencies. This process will continue until the Engineer is 
satisfied the listed deficiencies have been corrected. 

 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the 

written notice listing the deficiencies, the Engineer may, upon written notice to the 

Contractor, take whatever steps are necessary to correct those deficiencies pursuant to 
Section 1-05.7. The Contractor will not be allowed an extension of contract time because of a 

delay in the performance of the work attributable to the exercise of the Engineerôs right 
hereunder. 

 

Upon correction of all deficiencies, the Engineer will notify the Contractor and the 
Contracting Agency, in writing, of the date upon which the work was considered physically 

complete. That date shall constitute the Physical Completion Date of the contract, but shall 
not imply acceptance of the work or that all the obligations of the Contractor under the 

contract have been fulfilled. 

 
1-05.11(3) Operational Testing  

 
It is the intent of the Contracting Agency to have at the Physical Completion Date a complete 

and operable system. Therefore when the work involves the installation of machinery or 

other mechanical equipment; street lighting, electrical distribution or signal systems; 
irrigation systems; buildings; or other similar work it may be desirable for the Engineer to 

have the Contractor operate and test the work for a period of time after final inspection but 
prior to the physical completion date. Whenever items of work are listed in the Contract 

Provisions for operational testing they shall be fully tested under operating conditions for the 

time period specified to ensure their acceptability prior to the Physical Completion Date. 
During and following the test period, the Contractor shall correct any items of workmanship, 

materials, or equipment which prove faulty, or that are not in first class operating condition. 
Equipment, electrical controls, meters, or other devices and equipment to be tested during 

this period shall be tested under the observation of the Engineer, so that the Engineer may 

determine their suitability for the purpose for which they were installed. The Physical 
Completion Date cannot be established until testing and corrections have been completed to 

the satisfaction of the Engineer. 
 

The costs for power, gas, labor, material, supplies, and everything else needed to successfully 

complete operational testing, shall be included in the unit contract prices related to the 
system being tested, unless specifically set forth otherwise in the proposal. 

 
Operational and test periods, when required by the Engineer, shall not affect a manufacturerôs 

guaranties or warranties furnished under the terms of the contract. 

 
1-05.13 Superintendents, Labor and Equipment of Contractor 

(August 14, 2013 APWA GSP) 
 

Delete the sixth and seventh paragraphs of this section. 
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1-05.15  Method of Serving Notices  

(March 25, 2009 APWA GSP) 

 
Revise the second paragraph to read: 

 

All correspondence from the Contractor shall be directed to the Project Engineer.  All 
correspondence from the Contractor constituting any notification, notice of protest, notice of 

dispute, or other correspondence constituting notification required to be furnished under the 
Contract, must be in paper format, hand delivered or sent via mail delivery service to the 

Project Engineer's office.  Electronic copies such as e-mails or electronically delivered copies 

of correspondence will not constitute such notice and will not comply with the requirements 
of the Contract. 

 

Add the following new section: 

 

1-05.16 Water and Power  

(October 1, 2005 APWA GSP) 

 
The Contractor shall make necessary arrangements, and shall bear the costs for power and 

water necessary for the performance of the work, unless the contract includes power and 

water as a pay item. 
 

Add the following new section: 
 

1-05.17 Oral Agreements  

(October 1, 2005 AWPA GSP) 
 

No oral agreement or conversation with any officer, agent, or employee of the Contracting 
Agency, either before or after execution of the contract, shall affect or modify any of the 

terms or obligations contained in any of the documents comprising the contract.  Such oral 

agreement or conversation shall be considered as unofficial information and in no way 
binding upon the Contracting Agency, unless subsequently put in writing and signed by the 

Contracting Agency. 
 

1-06 CONTROL OF MATERIAL 

 

Buy America 

In accordance with Buy America requirements contained in 23 CFR 635.410, the major 

quantities of steel and iron construction material that is permanently incorporated into the project 

shall consist of American- made materials only. Buy America does not apply to temporary steel 

items, e.g., temporary sheet piling, temporary bridges, steel scaffolding and falsework. 

Minor amounts of foreign steel and iron may be utilized in this project provided the cost of the 

foreign material used does not exceed one-tenth of one percent of the total contract cost or 

$2,500.00, whichever is greater. 
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American-made material is defined as material having all manufacturing processes occurring 

domestically. To further define the coverage, a domestic product is a manufactured steel material 

that was produced in one of the 50 States, the District of Columbia, Puerto Rico, or in the 

territories and possessions of the United States. 

If domestically produced steel billets or iron ingots are exported outside of the area of coverage, 

as defined above, for any manufacturing process then the resulting product does not conform to 

the Buy America requirements. Additionally, products manufactured domestically from foreign 

source steel billets or iron ingots do not conform to the Buy America requirements because the 

initial melting and mixing of alloys to create the material occurred in a foreign country. 

Manufacturing begins with the initial melting and mixing, and continues through the coating 

stage.  Any process which modifies the chemical content, the physical size or shape, or the final 

finish is considered a manufacturing process. The processes include rolling, extruding, 

machining, bending, grinding, drilling, welding, and coating. The action of applying a coating to 

steel or iron is deemed a manufacturing process.  Coating includes epoxy coating, galvanizing, 

aluminizing, painting, and any other coating that protects or enhances the value of steel or iron. 

Any process from the original reduction from ore to the finished product constitutes a 

manufacturing process for iron.  Due to a nationwide waiver, Buy America does not apply to raw 

materials (iron ore and alloys), scrap (recycled steel or iron), and pig iron or processed, 

pelletized, and reduced iron ore. 

The following are considered to be steel manufacturing processes: 

 

1. Production of steel by any of the following processes: 

a. Open hearth furnace. 

b. Basic oxygen. 

c. Electric furnace. 

d. Direct reduction. 

 

2. Rolling, heat treating, and any other similar processing. 

 

3. Fabrication of the products. 

a. Spinning wire into cable or strand. 

b. Corrugating and rolling into culverts. 

c. Shop fabrication. 

 
A certification of materials origin will be required for any items comprised of, or containing, 

steel or iron construction materials prior to such items being incorporated into the permanent 
work. The certification shall be on DOT Form 350-109EF provided by the Engineer, or such 

other form the Contractor chooses, provided it contains the same information as DOT Form 350-

109EF. 
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1-06.6 Recycled Materials 

(January 4, 2016 APWA GSP) 

Delete this section, including its subsections, and replace it with the following: 
 

The Contractor shall make their best effort to utilize recycled materials in the construction of 

the project. Approval of such material use shall be as detailed elsewhere in the Standard 
Specifications.  Prior to Physical Completion the Contractor shall report the quantity of 

recycled materials that were utilized in the construction of the project for each of the items 
listed in Section 9-03.21. The report shall include hot mix asphalt, recycled concrete 

aggregate, recycled glass, steel furnace slag and other recycled materials (e.g. utilization of 

on-site material and aggregates from concrete returned to the supplier). The Contractorôs 
report shall be provided on DOT form 350-075 Recycled Materials Reporting. 

 
A certification of materials origin will be required for any items comprised of, or containing, 

steel or iron construction materials prior to such items being incorporated into the permanent 

work.  The certification shall be on DOT Form 350-109EF provided by the Engineer, or 
such other form the Contractor chooses, provided it contains the same information as DOT 

Form 350-109EF. 
 

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 

 

1-07.1 Laws to be Observed  

(October 1, 2005 APWA GSP) 
 

Supplement this section with the following: 

 
In cases of conflict between different safety regulations, the more stringent regulation shall 

apply. 
 

The Washington State Department of Labor and Industries shall be the sole and paramount 

administrative agency responsible for the administration of the provisions of the Washington 
Industrial Safety and Health Act of 1973 (WISHA). 

 
The Contractor shall maintain at the project site office, or other well known place at the 

project site, all articles necessary for providing first aid to the injured.  The Contractor shall 

establish, publish, and make known to all employees, procedures for ensuring immediate 
removal to a hospital, or doctorôs care, persons, including employees, who may have been 

injured on the project site.  Employees should not be permitted to work on the project site 
before the Contractor has established and made known procedures for removal of injured 

persons to a hospital or a doctorôs care. 

 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 

Contractorôs plant, appliances, and methods, and for any damage or injury resulting from 
their failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 

completely responsible for the conditions of the project site, including safety for all persons 
and property in the performance of the work.  This requirement shall apply continuously, 
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and not be limited to normal working hours.  The required or implied duty of the Engineer to 
conduct construction review of the Contractorôs performance does not, and shall not, be 

intended to include review and adequacy of the Contractorôs safety measures in, on, or near 
the project site. 

 

1-07.2 State Taxes 

 

Delete this section, including its sub-sections, in its entirety and replace it with the following: 
 

1-07.2 State Sales Tax 

(June 27, 2011 APWA GSP) 
 

The Washington State Department of Revenue has issued special rules on the State sales tax.  
Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor should 

contact the Washington State Department of Revenue for answers to questions in this area.  

The Contracting Agency will not adjust its payment if the Contractor bases a bid on a 
misunderstood tax liability. 

 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 

amounts.  In some cases, however, state retail sales tax will not be included.  Section 1-

07.2(2) describes this exception. 
 

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a 
FHWA-funded Project) only if the Contractor has obtained from the Washington State 

Department of Revenue a certificate showing that all contract-related taxes have been paid 

(RCW 60.28.051).  The Contracting Agency may deduct from its payments to the Contractor 
any amount the Contractor may owe the Washington State Department of Revenue, whether 

the amount owed relates to this contract or not.  Any amount so deducted will be paid into 
the proper State fund. 

 

1-07.2(1)  State Sales Tax ð Rule 171  

 

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 
roads, etc., which are owned by a municipal corporation, or political subdivision of the state, 

or by the United States, and which are used primarily for foot or vehicular traffic.  This 

includes storm or combined sewer systems within and included as a part of the street or road 
drainage system and power lines when such are part of the roadway lighting system.  For 

work performed in such cases, the Contractor shall include Washington State Retail Sales 
Taxes in the various unit bid item prices, or other contract amounts, including those that the 

Contractor pays on the purchase of the materials, equipment, or supplies used or consumed in 

doing the work. 
 

1-07.2(2)  State Sales Tax ð Rule 170  

 

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 
existing buildings, or other structures, upon real property.  This includes, but is not limited to, 
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the construction of streets, roads, highways, etc., owned by the state of Washington; water 
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such 

sewers and disposal systems are within, and a part of, a street or road drainage system; 
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above 

streets or roads, unless such power lines become a part of a street or road lighting system; 

and installing or attaching of any article of tangible personal property in or to real property, 
whether or not such personal property becomes a part of the realty by virtue of installation. 

 
For work performed in such cases, the Contractor shall collect from the Contracting Agency, 

retail sales tax on the full contract price.  The Contracting Agency will automatically add this 

sales tax to each payment to the Contractor.  For this reason, the Contractor shall not include 
the retail sales tax in the unit bid item prices, or in any other contract amount subject to Rule 

170, with the following exception. 
 

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or 

a subcontractor makes on the purchase or rental of tools, machinery, equipment, or 
consumable supplies not integrated into the project.  Such sales taxes shall be included in the 

unit bid item prices or in any other contract amount. 
 

1-07.2(3)  Services  

 

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract 

wholly for professional or other services (as defined in Washington State Department of 
Revenue Rules 138 and 244). 

 

1-07.5 Environmental Regulations 

 

Section 1-07.5 is supplemented with the following: 
 

(August 3, 2009 WSDOT GSP) 

Environmental Commitments 

The following Provisions summarize the requirements, in addition to those required 

elsewhere in the Contract, imposed upon the Contracting Agency by the various documents 
referenced in the Special Provision PERMITS AND LICENSES.  Throughout the work, the 

Contractor shall comply with the following requirements: 

 
General 

The Contractor shall ensure that the Project Manager representing the Prime Contractor 
and all Subcontractors has read and understands this Special Provision.  Prior to 

commencing any work on site, the Contractor shall provide the Engineer with a signed 

statement from the Project Manager stating that the Project Manager has read, 
understands and will abide by the conditions of this Special Provision. 
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Wetlands and Water Quality 

The following restrictions and requirements pertain to work throughout the project 

limits:  
 

Areas set aside for wash out of concrete delivery trucks, pumping equipment, and 

tools shall be approved by the Engineer.  This area shall not have any possibility of 
draining to storm drainage infrastructure or waters of the State including wetlands. 

 
During any operation involving sawcutting of concrete, a vacuum method to 

collect all concrete dust and debris shall be used at all times.  Additionally, all 

water generated by the cutting operation shall be controlled and contained, to be 
disposed of on land with no possibility of entry to waters of the State, including 

wetlands. 
 

Payment 

All costs to comply with this special provision for the environmental commitments and 
requirements are incidental to the contract and are the responsibility of the Contractor.  

The Contractor shall include all related costs in the associated bid prices of the contract. 
 

1-07.17 Utilities and Similar Facilities 

(May 2015 COS) 
 

This Section is supplemented with the following: 
 

Locations and dimensions shown in the Plans for existing facilities are in accordance with 

available information obtained without uncovering, measuring or other verification. 
 

Utility Locations 
 

The following addresses and telephone numbers of utility companies known or suspected of 

having facilities within the project limits are supplied for the Contractorôs convenience in the 
table below: 

 

Water 

City of Snohomish 

Joe Palmer 
Water Division Lead 

425-328-0068 

Sewer and Storm Drain 

City of Snohomish 

Derek DeBardi 
Sewer and Storm Division Lead 

425-328-6251 

Power 

Snohomish County PUD 

360-563-2218 

Gas 

Puget Sound Energy 

1-888-225-5773 

Cable 

Comcast 
425-754-0064 

Phone 

Ziply 
425-261-8888 
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1-07.17(2) Utility Construction, Removal, or Relocation by Others 

(May 2015 COS) 

 
Delete this Section in its entirety and replace with the following: 

 

Any authorized agent of the Contracting Agency or utility owners may enter the right-of-way to 
repair, rearrange, alter, or connect their equipment. The Contractor shall cooperate with such 

effort and shall avoid creating delays or hindrances to those doing the work. As needed, the 
Contractor shall arrange to coordinate work schedules. 

 

The Contractor shall carry out the Work in a way that will minimize interference and delay for all 
forces involved. Any costs incurred prior to the utility owners anticipated completion (or if no 

completion is specified, within a reasonable period of time) that results from the coordination 
and prosecution of the Work regarding utility adjustment, relocation, replacement, or 

construction shall be at the Contractorôs expense as provided in Section 1-05.14. 

 
The Contractor shall coordinate all work with the various utility companies and their 

Contractors. The Contractor, when scheduling his work crews, shall use production rates that 
anticipate the need to provide buck-outs and/or gaps in the driveways, curb and gutter, and/or 

pavement sections where existing utility structures currently exist, and then come back at a later 

time to construct the missing sections after the utility has been relocated or adjusted by the 
applicable utility. The Contractor shall assume that the utilities will not be relocated prior to 

construction of this project nor at his convenience during the course of construction. As such, the 
Contractor shall assume such, and schedule his crews and his subcontractors to remobilize to the 

various sites and temporarily relocate his or his subcontractorôs crews to other areas of the 

project and complete other unaffected portions of the project in order to coordinate the relocation 
of the utilities with the various utility companies. There shall be no additional money or time due 

the Contractor for leaving gaps or for buck-out construction, remobilization, demobilization, out 
of sequence construction, relocation of work crews, and construction of curb, gutter, or driveway 

patches after the utility has been relocated. It is the intent of these Specifications that the 

Contractor diligently pursue other work on the site when such conflicts occur and recognize and 
plan for the inherent inefficiencies and impaired production rates. 

 

Payment 

 

All costs to comply with this Section and repair specified in this Section, unless otherwise stated, 
are incidental to the Contract and are the responsibility of the Contractor. The Contractor shall 

include all related costs in the bid prices of the Contract. 
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1-07.18 Public Liability and Property Damage Insurance  

 

Delete this section in its entirety, and replace it with the following: 
 

1-07.18 Insurance  

(May 10, 2006 APWA GSP) 

 

1-07.18(1) General Requirements  

A. The Contractor shall obtain the insurance described in this section from insurers approved by 

the State Insurance Commissioner pursuant to RCW Title 48.  The insurance must be 

provided by an insurer with a rating of A-: VII or higher in the A.M. Bestôs Key Rating 
Guide, which is licensed to do business in the state of Washington (or issued as a surplus line 

by a Washington Surplus lines broker).  The Contracting Agency reserves the right to 
approve or reject the insurance provided, based on the insurer (including financial condition), 

terms and coverage, the Certificate of Insurance, and/or endorsements. 

 
B. The Contractor shall keep this insurance in force during the term of the contract and for thirty 

(30) days after the Physical Completion date, unless otherwise indicated (see C. below).   
 

C. If any insurance policy is written on a claim made form, its retroactive date, and that of all 

subsequent renewals, shall be no later than the effective date of this Contract.  The policy 
shall state that coverage is claims made, and state the retroactive date.  Claims-made form 

coverage shall be maintained by the Contractor for a minimum of 36 months following the 
Final Completion or earlier termination of this contract, and the Contractor shall annually 

provide the Contracting Agency with proof of renewal.  If renewal of the claims made form 

of coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase 
an extended reporting period (ñtailò) or execute another form of guarantee acceptable to the 

Contracting Agency to assure financial responsibility for liability for services performed. 
 

D. The insurance policies shall contain a ñcross liabilityò provision. 

 
E. The Contractorôs and all subcontractorsô insurance coverage shall be primary and non-

contributory insurance as respects the Contracting Agencyôs insurance, self-insurance, or 
insurance pool coverage.  

 

F. All insurance policies and Certificates of Insurance shall include a requirement providing for 
a minimum of 45 days prior written notice to the Contracting Agency of any cancellation in 

any insurance policy. 
 

G. Upon request, the Contractor shall forward to the Contracting Agency a full and certified 

copy of the insurance policy(s). 
 

H. The Contractor shall not begin work under the contract until the required insurance has been 
obtained and approved by the Contracting Agency. 
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I. Failure on the part of the Contractor to maintain the insurance as required shall constitute a 
material breach of contract, upon which the Contracting Agency may, after giving five (5) 

business daysô notice to the Contractor to correct the breach, immediately terminate the 
contract or, at its discretion, procure or renew such insurance and pay any and all premiums 

in connection therewith, with any sums so expended to be repaid to the Contracting Agency 

on demand, or at the sole discretion of the Contracting Agency, offset against funds due the 
Contractor from the Contracting Agency. 

 
J. All costs for insurance shall be incidental to and included in the unit or lump sum prices of 

the contract and no additional payment will be made. 

 

1-07.18(2) Additional Insured  

All insurance policies, with the exception of Professional Liability and Workers Compensation, 

shall name the following listed entities as additional insured(s): 

 

Á the Contracting Agency and its officers, elected officials, employees, agents, and 

volunteers  

The above-listed entities shall be additional insured(s) for the full available limits of liability 

maintained by the Contractor, whether primary, excess, contingent or otherwise, irrespective of 

whether such limits maintained by the Contractor are greater than those required by this 
Contract, and irrespective of whether the Certificate of Insurance provided by the Contractor 

pursuant to 1-07.18(3) describes limits lower than those maintained by the Contractor.   
 

1-07.18(3) Subcontractors  

Contractor shall ensure that each subcontractor of every tier obtains and maintains at a minimum 
the insurance coverages listed in 1-07.18(5) A and 1-07.18(5) B.  Upon request of the 

Contracting Agency, the Contractor shall provide evidence of such insurance. 
 

1-07.18(4) Evidence of Insurance  

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and 
endorsements for each policy of insurance meeting the requirements set forth herein when the 

Contractor delivers the signed Contract for the work.  The certificate and endorsements must 
conform to the following requirements: 

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent. 

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-
07.18(2) as Additional Insured(s), showing the policy number.  The Contractor may submit a 

copy of any blanket additional insured clause from its policies instead of a separate 
endorsement.  A statement of additional insured status on an ACORD Certificate of 

Insurance shall not satisfy this requirement. 

3. Any other amendatory endorsements to show the coverage required herein. 
 

1-07.18(5) Coverages and Limits  

The insurance shall provide the minimum coverages and limits set forth below.  Providing 

coverage in these stated minimum limits shall not be construed to relieve the Contractor from 
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liability in excess of such limits.  All deductibles and self-insured retentions must be disclosed 
and are subject to approval by the Contracting Agency.  The cost of any claim payments falling 

within the deductible shall be the responsibility of the Contractor. 
 

1-07.18(5) A Commercial General Liability 

A policy of Commercial General Liability Insurance, including: 
 

Per project aggregate 
Premises/Operations Liability  

Products/Completed Operations ï for a period of one year following final acceptance of the 

work. 
Personal/Advertising Injury 

Contractual Liability 
Independent Contractors Liability 

Stop Gap / Employersô Liability 

Explosion, Collapse, or Underground Property Damage (XCU) 
Blasting (only required when the Contractorôs work under this Contract includes exposures to 

which this specified coverage responds) 
 

Such policy must provide the following minimum limits: 

$3,000,000 Each Occurrence 

$3,000,000  General Aggregate  

$2,000,000 Products & Completed Operations Aggregate 

$1,000,000 Personal & Advertising Injury, each offence 

  

 Stop Gap / Employersô Liability 

$1,000,000 Each Accident 

$1,000,000 Disease - Policy Limit 

$1,000,000 Disease - Each Employee 

   

1-07.18(5) B Automobile Liability 

Automobile Liability for owned, non-owned, hired, and leased vehicles, with an MCS 90 

endorsement and a CA 9948 endorsement attached if ñpollutantsò are to be transported.  Such 
policy(ies) must provide the following minimum limit: 

$1,000,000  combined single limit 

 

1-07.18(5) C Workersô Compensation 

The Contractor shall comply with Workersô Compensation coverage as required by the Industrial 
Insurance laws of the state of Washington. 
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1-07.18(5) F Excess or Umbrella Liability 

The Contractor shall provide Excess or Umbrella Liability coverage at limits of $2,000,000 per 

occurrence and annual aggregate.  This excess or umbrella liability coverage shall apply, at a 
minimum, to both the Commercial General and Auto insurance policy coverage. 

 

1-07.23 Public Convenience And Safety 

(April 2, 2007 WSDOT GSP) 

 
Work Zone Clear Zone 

The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The 

WZCZ applies only to temporary roadside objects introduced by the Contractorôs 
operations and does not apply to preexisting conditions or permanent Work. Those work 

operations that are actively in progress shall be in accordance with adopted and 
approved Traffic Control Plans, and other contract requirements. 

During nonworking hours equipment or materials shall not be within the WZCZ unless 

they are protected by permanent guardrail or temporary concrete barrier. The use of 
temporary concrete barrier shall be permitted only if the Engineer approves the 

installation and location. 
 

During actual hours of work, unless protected as described above, only materials 

absolutely necessary to construction shall be within the WZCZ and only construction 
vehicles absolutely necessary to construction shall be allowed within the WZCZ or 

allowed to stop or park on the shoulder of the roadway. 
 

The Contractor's nonessential vehicles and employees private vehicles shall not be 

permitted to park within the WZCZ at any time unless protected as described above. 
 

Deviation from the above requirements shall not occur unless the Contractor has 
requested the deviation in writing and the Engineer has provided written approval. 

 

Minimum WZCZ distances are measured from the edge of traveled way and will be 
determined as follows: 

 

Posted Speed Distance From 

Traveled Way 

(Feet) 

35 mph or less  10* 

40 mph 15 

45 to 55 mph 20 

60 mph or greater 30 

* or 2-feet beyond the outside edge of sidewalk 
 

Minimum Work Zone Clear Zone Distance 
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1-07.23(1) Construction Under Traffic 

(August 7, 2006 WSDOT GSP) 

Section 1-07.23(1) is supplemented with the following: 
 

Contractor must submit lane closure requests to the City for approval by the Engineer. 

 
No lane closures will be allowed on a holiday or holiday weekend, or after 12:00 PM (noon) 

on a day prior to a holiday or holiday weekend.  Holidays that occur on Friday, Saturday, 
Sunday or Monday are considered a holiday weekend. 

 

1-07.23(2) Construction and Maintenance of Detours 

Section 1-07.23(2) is supplemented with the following: 

 
Cypress Avenue is one-way eastbound at Wood Street.  No traffic revisions on Cypress 

Avenue or Wood Street will be allowed.  Contractor shall submit a traffic control plan that 

details traffic control during construction. 
 

Pilchuck Park access road will be allowed to be closed during construction.  Contractor shall 
submit a road closure schedule to City for approval. 

 

1-07.24 Rights of Way  

(October 1, 2005 APWA GSP) 

 
Delete this section in its entirety, and replace it with the following: 

 

Street right of way lines, limits of easements, and limits of construction permits are indicated 
in the Plans.  The Contractorôs construction activities shall be confined within these limits, 

unless arrangements for use of private property are made. 
 

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way 

and easements, both permanent and temporary, necessary for carrying out the work.  
Exceptions to this are noted in the Bid Documents or will be brought to the Contractorôs 

attention by a duly issued Addendum. 
 

Whenever any of the work is accomplished on or through property other than public right of 

way, the Contractor shall meet and fulfill all covenants and stipulations of any easement 
agreement obtained by the Contracting Agency from the owner of the private property.  

Copies of the easement agreements may be included in the Contract Provisions or made 
available to the Contractor as soon as practical after they have been obtained by the Engineer. 

 

Whenever easements or rights of entry have not been acquired prior to advertising, these 
areas are so noted in the Plans.  The Contractor shall not proceed with any portion of the 

work in areas where right of way, easements or rights of entry have not been acquired until 
the Engineer certifies to the Contractor that the right of way or easement is available or that 

the right of entry has been received.  If the Contractor is delayed due to acts of omission on 
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, the 
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Contractor will be entitled to an extension of time.  The Contractor agrees that such delay 
shall not be a breach of contract. 

Each property owner shall be given 48 hours notice prior to entry by the Contractor.  This 
includes entry onto easements and private property where private improvements must be 

adjusted. 

 
The Contractor shall be responsible for providing, without expense or liability to the 

Contracting Agency, any additional land and access thereto that the Contractor may desire 
for temporary construction facilities, storage of materials, or other Contractor needs.  

However, before using any private property, whether adjoining the work or not, the 

Contractor shall file with the Engineer a written permission of the private property owner, 
and, upon vacating the premises, a written release from the property owner of each property 

disturbed or otherwise interfered with by reasons of construction pursued under this contract.  
The statement shall be signed by the private property owner, or proper authority acting for 

the owner of the private property affected, stating that permission has been granted to use the 

property and all necessary permits have been obtained or, in the case of a release, that the 
restoration of the property has been satisfactorily accomplished.  The statement shall include 

the parcel number, address, and date of signature.  Written releases must be filed with the 
Engineer before the Completion Date will be established. 

1-08 PROSECUTION AND PROGRESS 

 
Add the following new section: 

 
1-08.0 Preliminary Matters  

(May 25, 2006 APWA GSP) 

Add the following new section: 

 

1-08.0(1) Preconstruction Conference  

(October 10, 2008 APWA GSP) 

 

Prior to the Contractor beginning the work, a preconstruction conference will be held 
between the Contractor, the Engineer and such other interested parties as may be invited.  

The purpose of the preconstruction conference will be: 

1. To review the initial progress schedule; 

2. To establish a working understanding among the various parties associated or affected by 

the work; 

3. To establish and review procedures for progress payment, notifications, approvals, 

submittals, etc. 

4. To establish normal working hours for the work; 

5. To review safety standards and traffic control; and 

6. To discuss such other related items as may be pertinent to the work. 
 



 

Special Provisions  City of Snohomish 
Pilchuck Park Roadway Relocation Project 

37 

The Contractor shall prepare and submit at the preconstruction conference the following: 

1. A breakdown of all lump sum items; 

2. A preliminary schedule of working drawing submittals; and 

3. A list of material sources for approval if applicable. 

 

Add the following new section:  
 

1-08.0(2)  Hours of Work  

(December 8, 2014 APWA GSP) 

 

Except in the case of emergency or unless otherwise approved by the Engineer, the normal 
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and 

6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires 
different than the normal working hours stated above, the request must be submitted in 

writing prior to the preconstruction conference, subject to the provisions below.  The 

working hours for the Contract shall be established at or prior to the preconstruction 
conference.   

 
All working hours and days are also subject to local permit and ordinance conditions (such as 

noise ordinances). 

 
If the Contractor wishes to deviate from the established working hours, the Contractor shall 

submit a written request to the Engineer for consideration.  This request shall state what 
hours are being requested, and why.  Requests shall be submitted for review no later than 48 

hours prior to the day(s) the Contractor is requesting to change the hours. 

 
If the Contracting Agency approves such a deviation, such approval may be subject to certain 

other conditions, which will be detailed in writing.  For example:  

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting 

Agency for the costs in excess of straight-time costs for Contracting Agency 

representatives who worked during such times.  (The Engineer may require 
designated representatives to be present during the work.  Representatives who may 

be deemed necessary by the Engineer include, but are not limited to: survey crews; 
personnel from the Contracting Agencyôs material testing lab; inspectors; and other 

Contracting Agency employees or third party consultants when, in the opinion of the 

Engineer, such work necessitates their presence.) 

2. Considering the work performed on Saturdays, Sundays, and holidays as working 

days with regard to the contract time.  

3. Considering multiple work shifts as multiple working days with respect to contract 

time even though the multiple shifts occur in a single 24-hour period. 

4. If a 4-10 work schedule is requested and approved the non working day for the week 
will be charged as a working day. 

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and 
recorded properly on certified payroll.  
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1-08.4  Prosecution of Work 

 
Delete this section and replace it with the following: 

 

1-08.4 Notice to Proceed and Prosecution of Work  

(July 23, 2015  APWA GSP) 

 

Notice to Proceed will be given after the contract has been executed and the contract bond 

and evidence of insurance have been approved and filed by the Contracting Agency.  The 

Contractor shall not commence with the work until the Notice to Proceed has been given by 
the Engineer.  The Contractor shall commence construction activities on the project site 

within ten days of the Notice to Proceed Date, unless otherwise approved in writing.  The 
Contractor shall diligently pursue the work to the physical completion date within the time 

specified in the contract.  Voluntary shutdown or slowing of operations by the Contractor 

shall not relieve the Contractor of the responsibility to complete the work within the time(s) 
specified in the contract. 

 
When shown in the Plans, the first order of work shall be the installation of high visibility 

fencing to delineate all areas for protection or restoration, as described in the Contract. 

Installation of high visibility fencing adjacent to the roadway shall occur after the placement 
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon 

construction of the fencing, the Contractor shall request the Engineer to inspect the fence. No 
other work shall be performed on the site until the Contracting Agency has accepted the 

installation of high visibility fencing, as described in the Contract. 

 
1-08.5  Time for Completion  

(November 30, 2018  APWA GSP, Option A) 
 

Revise the third and fourth paragraphs to read: 

 
Contract time shall begin on the first working day following the Notice to Proceed Date. 

 
Each working day shall be charged to the contract as it occurs, until the contract work is 

physically complete.  If substantial completion has been granted and all the authorized 

working days have been used, charging of working days will cease.  Each week the Engineer 
will provide the Contractor a statement that shows the number of working days: (1) charged 

to the contract the week before; (2) specified for the physical completion of the contract; and 
(3) remaining for the physical completion of the contract.  The statement will also show the 

nonworking days and any partial or whole day the Engineer declares as unworkable.  Within 

10 calendar days after the date of each statement, the Contractor shall file a written protest of 
any alleged discrepancies in it.  To be considered by the Engineer, the protest shall be in 

sufficient detail to enable the Engineer to ascertain the basis and amount of time disputed.  
By not filing such detailed protest in that period, the Contractor shall be deemed as having 

accepted the statement as correct.  If the Contractor is approved to work 10 hours a day and 4 
days a week (a 4-10 schedule) and the fifth day of the week in which a 4-10 shift is worked 
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would ordinarily be charged as a working day then the fifth day of that week will be charged 
as a working day whether or not the Contractor works on that day. 

 

Revise the sixth paragraph to read: 

 

The Engineer will give the Contractor written notice of the completion date of the contract 
after all the Contractorôs obligations under the contract have been performed by the 

Contractor. The following events must occur before the Completion Date can be established: 

1. The physical work on the project must be complete; and 

2. The Contractor must furnish all documentation required by the contract and required by 

law, to allow the Contracting Agency to process final acceptance of the contract. The 
following documents must be received by the Project Engineer prior to establishing a 

completion date: 

 a. Certified Payrolls (per Section 1-07.9(5)). 

 b. Material Acceptance Certification Documents 

 c. Monthly Reports of Amounts Credited as DBE Participation, as required by the 
Contract Provisions. 

 d. Final Contract Voucher Certification 

 e. Copies of the approved ñAffidavit of Prevailing Wages Paidò for the Contractor and 

all Subcontractors 

f. A copy of the Notice of Termination sent to the Washington State Department of 
Ecology (Ecology); the elapse of 30 calendar days from the date of receipt of the 

Notice of Termination by Ecology; and no rejection of the Notice of Termination by 
Ecology. This requirement will not apply if the Construction Stormwater General 

Permit is transferred back to the Contracting Agency in accordance with Section 8-

01.3(16). 
 g.  Property owner releases per Section 1-07.24 

 
1-08.7 Maintenance during Suspension 

(October 1, 2005 APWA GSP) 

 
Revise the second paragraph to read: 

 
At no expense to the Contracting Agency, the Contractor shall provide through the 

construction area a safe, smooth, and unobstructed roadway, sidewalk, and path for public 

use during suspension (as required in Section 1-07.23 or the Special Provisions). This may 
include a temporary road or detour. 

 
1-08.9 Liquidated Damages 

(March 3, 2021 APWA GSP, Option A) 

 
Replace Section 1-08.9 with the following: 

 
Time is of the essence of the Contract. Delays inconvenience the traveling public, obstruct 

traffic, interfere with and delay commerce, and increase risk to Highway users. Delays also 
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cost tax payers undue sums of money, adding time needed for administration, engineering, 
inspection, and supervision. 

 
Accordingly, the Contractor agrees: 

 

1. To pay liquidated damages in the amount of $1,200 for each working day beyond the 
number of working days established for Physical Completion, and 

 
2. To authorize the Engineer to deduct these liquidated damages from any money due or 

coming due to the Contractor. 

 
When the Contract Work has progressed to Substantial Completion as defined in the 

Contract, the Engineer may determine the Contract Work is Substantially Complete. The 
Engineer will notify the Contractor in writing of the Substantial Completion Date. For 

overruns in Contract time occurring after the date so established, liquidated damages 

identified above will not apply. For overruns in Contract time occurring after the Substantial 
Completion Date, liquidated damages shall be assessed on the basis of direct engineering and 

related costs assignable to the project until the actual Physical Completion Date of all the 
Contract Work. The Contractor shall complete the remaining Work as promptly as possible. 

Upon request by the Project Engineer, the Contractor shall furnish a written schedule for 

completing the physical Work on the Contract. Liquidated damages will not be assessed for 
any days for which an extension of time is granted. No deduction or payment of liquidated 

damages will, in any degree, release the Contractor from further obligations and liabilities to 
complete the entire Contract. 

 

1-09 MEASUREMENT AND PAYMENT  

 

1-09.2(1) General Requirements for Weighing Equipment 

(July 23, 2015 APWA GSP, Option 2) 

 

Revise item 4 of the fifth paragraph to read: 
 

1. Test results and scale weight records for each dayôs hauling operations are provided to 
the Engineer daily. Reporting shall utilize WSDOT form 422-027, Scalemanôs Daily 

Report, unless the printed ticket contains the same information that is on the Scalemanôs 

Daily Report Form. The scale operator must provide AM and/or PM tare weights for each 
truck on the printed ticket. 

 
1-09.2(5) Measurement 

(May 2, 2017 APWA GSP) 

 
Revise the first paragraph to read: 

 
Scale Verification Checks ï At the Engineerôs discretion, the Engineer may perform verification 

checks on the accuracy of each batch, hopper, or platform scale used in weighing contract items 
of Work. 
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1-09.6 Force Account 

(October 10, 2008 APWA GSP) 
 

Supplement this section with the following: 

 
The Contracting Agency has estimated and included in the Proposal, dollar amounts for all 

items to be paid per force account, only to provide a common proposal for Bidders.  All such 
dollar amounts are to become a part of Contractor's total bid.  However, the Contracting 

Agency does not warrant expressly or by implication that the actual amount of work will 

correspond with those estimates.  Payment will be made on the basis of the amount of work 
actually authorized by Engineer. 

 

1-09.9 Payments 

(March 13, 2012 APWA GSP) 

 

Delete the first four paragraphs and replace them with the following: 

 

The basis of payment will be the actual quantities of Work performed according to the 

Contract and as specified for payment. 

The Contractor shall submit a breakdown of the cost of lump sum bid items at the 
Preconstruction Conference, to enable the Project Engineer to determine the Work performed 

on a monthly basis.  A breakdown is not required for lump sum items that include a basis for 
incremental payments as part of the respective Specification.  Absent a lump sum 

breakdown, the Project Engineer will make a determination based on information available.  

The Project Engineerôs determination of the cost of work shall be final. 

 

Progress payments for completed work and material on hand will be based upon progress 
estimates prepared by the Engineer.  A progress estimate cutoff date will be established at the 

preconstruction conference. 

 

The initial progress estimate will be made not later than 30 days after the Contractor 

commences the work, and successive progress estimates will be made every month thereafter 
until the Completion Date.  Progress estimates made during progress of the work are 

tentative, and made only for the purpose of determining progress payments.  The progress 

estimates are subject to change at any time prior to the calculation of the final payment. 
 

The value of the progress estimate will be the sum of the following: 

1. Unit Price Items in the Bid Form ð the approximate quantity of acceptable units of 

work completed multiplied by the unit price. 

2. Lump Sum Items in the Bid Form ð based on the approved Contractorôs lump sum 
breakdown for that item, or absent such a breakdown, based on the Engineerôs 

determination. 
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3. Materials on Hand ð 100 percent of invoiced cost of material delivered to Job site or 
other storage area approved by the Engineer. 

4. Change Orders ð entitlement for approved extra cost or completed extra work as 
determined by the Engineer. 

 

Progress payments will be made in accordance with the progress estimate less: 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 

2. The amount of progress payments previously made; and 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the 

Contract Documents. 

 
Progress payments for work performed shall not be evidence of acceptable performance or an 

admission by the Contracting Agency that any work has been satisfactorily completed.  The 
determination of payments under the contract will be final in accordance with Section 1-05.1. 

 

1-09.11 Disputes and Claims  

 

1-09.11(3) Time Limitation and Jurisdiction 

(November 30, 2018 APWA GSP) 

 

Revise this section to read: 
 

For the convenience of the parties to the Contract it is mutually agreed by the parties that any 
claims or causes of action which the Contractor has against the Contracting Agency arising from 

the Contract shall be brought within 180 calendar days from the date of final acceptance (Section  

1-05.12) of the Contract by the Contracting Agency; and it is further agreed that any such claims 
or causes of action shall be brought only in the Superior Court of the county where the 

Contracting Agency headquarters is located, provided that where an action is asserted against a 
county, RCW 36.01.050 shall control venue and jurisdiction. The parties understand and agree 

that the Contractorôs failure to bring suit within the time period provided, shall be a complete bar 

to any such claims or causes of action. It is further mutually agreed by the parties that when any 
claims or causes of action which the Contractor asserts against the Contracting Agency arising 

from the Contract are filed with the Contracting Agency or initiated in court, the Contractor shall 
permit the Contracting Agency to have timely access to any records deemed necessary by the  

Contracting Agency to assist in evaluating the claims or action. 

 

1-09.13(1)  General 

(January 19, 2022 APWA GSP) 
 

Revise this section to read: 

 
Prior to seeking claims resolution through arbitration or litigation, the Contractor shall 

proceed in accordance with Sections 1-04.5 and 1-09.11. The provisions of Sections 1-04.5 
and 1-09.11 must be complied with in full as a condition precedent to the Contractorôs right 

to seek claim resolution through binding arbitration or litigation. 
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Any claims or causes of action which the Contractor has against the Contracting Agency 

arising from the Contract shall be resolved, as prescribed herein, through binding arbitration 
or litigation. 

 

The Contractor and the Contracting Agency mutually agree that those claims or causes of 
action which total $1,000,000 or less, which are not resolved by mediation, shall be resolved 

through litigation unless the parties mutually agree in writing to resolve the claim through 
binding arbitration. 

 

The Contractor and the Contracting Agency mutually agree that those claims or causes of 
action in excess of $1,000,000, which are not resolved by mediation, shall be resolved 

through litigation unless the parties mutually agree in writing to resolve the claim through 
binding arbitration. 

 

1-09.13(3)A  Arbitration General 

(January 19, 2022 APWA GSP) 

 
Revise the third paragraph to read: 

 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of 
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the 

Superior Court of the county in which the Contracting Agencyôs headquarters is located, 
provided that where claims subject to arbitration are asserted against a county, RCW 

36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of the 

arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use 
the Contract as a basis for decisions. 

 

1-09.13(4)  Venue for Litigation 

(January 19, 2022 APWA GSP) 

 
Revise this section to read: 

 
Litigation shall be brought in the Superior Court of the county in which the Contracting 

Agencyôs headquarters is located, provided that where claims are asserted against a county, 

RCW 36.01.050 shall control venue and jurisdiction of the Superior Court.  It is mutually 
agreed by the parties that when litigation occurs, the Contractor shall permit the Contracting 

Agency to have timely access to any records deemed necessary by the Contracting Agency to 
assist in evaluating the claims or action. 
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City of Snohomish 
Pilchuck Park Roadway Relocation 
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2-01  CLEARING, GRUBBING AND ROADSIDE CLEANUP 1 
 2 
2-01.1  Description 3 
(December 7, 2006 G&O GSP) 4 
 5 
This Section is supplemented with the following: 6 
 7 

Clearing and grubbing on this project shall be performed within the 8 
following limits: 9 
 10 
Within the construction area of Pilchuck Park, as shown on the plans.  The 11 
area to be cleared and grubbed shall extend to 1 foot beyond the 12 
improvements (i.e., toe of fill, top of cut slope, fence, sidewalk, pavement 13 
removal area, pavement, curb, etc.) unless indicated otherwise on the 14 
Plans.  The Contractor shall coordinate with the Engineer to protect and 15 
leave in place those trees, landscaping, or other items specifically 16 
identified to be saved.  Where such is required, the Contractor shall flag 17 
those trees, shrubs, etc., to identify to his workforce their need to be 18 
saved. 19 
 20 
Existing landscaping, including but not limited to, rockeries, beauty bark, 21 
decorative gravel or rock, bushes, trees, and shrubbery within and/or 22 
adjacent to the work areas shall be protected from damage and/or 23 
removed and/or relocated as indicated on the Plans.  The Contractor shall 24 
provide protection, removal, temporary or permanent relocation, watering, 25 
staking, etc., as directed by the Engineer. 26 
 27 
Unless indicated otherwise on the Plans, the property owners shall be 28 
allowed to remove and/or relocate trees, shrubs, irrigation, wood headers, 29 
ornamental plants, and any other decorative landscaping materials within 30 
the work areas that they wish to save.  The Contractor shall notify both 31 
verbally and in writing (by certified mail) all abutting property owners and 32 
allow them a minimum of two weeks from the date the property owner is 33 
notified for the property owner to remove landscaping within the work 34 
area.  The Contractor shall submit a checklist to the Contracting Agency 35 
verifying notification of property owners of landscaping relocation 36 
requirements.  The Contractor shall remove and wastehaul all such items 37 
not removed by the property owner.  Prior to the removal of the 38 
landscaping materials, the Contractor must receive approval from the 39 
Engineer to begin this work. 40 
 41 
If the Contractor removes or damages any existing vegetation, 42 
landscaping item or private irrigation system not designated for removal 43 
because of any act, omission, neglect or misconduct in the execution of 44 
the work, such items shall be restored or replaced in kind by the 45 
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Contractor to a condition similar or equal to that existing before such 1 
damage or removal occurred. 2 

 3 
2-01.2  Disposal of Usable Material and Debris 4 
(December 7, 2006 G&O GSP) 5 
 6 
Delete the third paragraph of this Section and replace with the following: 7 
 8 

Refuse and debris shall be loaded and hauled to a waste site secured by 9 
the Contractor and shall be disposed of in such a manner as to meet all 10 
requirements of state, county, and municipal regulations regarding health, 11 
safety and public welfare. 12 

 13 
2-01.5  Payment 14 
(March 6, 2016 G&O GSP) 15 
 16 
This Section is supplemented with the following: 17 
 18 

The lump sum contract price for ñClearing and Grubbingò shall include all 19 
costs associated with furnishing all labor, materials, tools, and equipment 20 
for completion of clearing and grubbing as indicated on the Plans and 21 
specified herein including, but not limited to, clearing and grubbing, 22 
wastehaul, notification/coordination with property owners and Contracting 23 
Agency, protecting landscaping to remain, restoration/replacement of 24 
those items identified to be saved that are damaged by the Contractor, 25 
and landscaping relocations as indicated on the Plans and specified 26 
herein. 27 

 28 
2-02  REMOVAL OF STRUCTURES AND OBSTRUCTIONS 29 
 30 
2-02.1  Description 31 
(November 24, 2010 G&O GSP) 32 
 33 
This Section is supplemented with the following: 34 
 35 

This work also consists of removing, handling and disposing of deleterious 36 
material or debris encountered during roadway, sidewalk, and trench 37 
excavation or other work as indicated on the Plans within the Project site, 38 
including, but not limited to, existing pipes, utility structures or 39 
appurtenances, riprap, buried concrete including thrust blocks, concrete 40 
footings and/or slabs, buried logs or debris, asphalt pavement, cement 41 
concrete pavement, sidewalks, fences, landscaping items, rock walls, 42 
guardrail, signs and any and all other structures and obstructions (unless 43 
a separate bid item has been provided for this work).  All salvageable 44 
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items shall be removed and delivered to the Contracting Agency unless 1 
indicated otherwise on the Plans. 2 

 3 
2-02.3  Construction Requirements 4 
(January 7, 2013 G&O GSP) 5 
 6 
This Section is supplemented with the following: 7 
 8 

The removal of any existing improvements shall be conducted in such a 9 
manner as not to damage utilities and any portion of the infrastructure that 10 
is to remain in place.  Any deviation in this matter will obligate the 11 
Contractor at his own expense, to repair, replace or otherwise make 12 
proper restoration to the satisfaction of the Contracting Agency. 13 
 14 
When sawing of concrete or combinations of materials is required, the 15 
depth of cut shall be as required to accomplish the intended purpose, 16 
without damaging surfaces to be left in place and will be determined in the 17 
field to the satisfaction of the Engineer. 18 
 19 
Unless otherwise indicated on the Plans or in the Special Provisions, all 20 
structures, castings, pipe and other material of recoverable value removed 21 
from the Project site shall be carefully salvaged and delivered to the 22 
Owner of said utility items in good condition and in such order of salvage 23 
as the Engineer may direct.  Materials and other items deemed of no 24 
value by the Engineer shall be promptly removed, loaded and 25 
wastehauled by the Contractor and becomes his property, to be disposed 26 
of at his discretion, in compliance with regulatory requirements. 27 

 28 
Waste materials shall be loaded and hauled to a waste site secured by the 29 
Contractor and shall be disposed of in such a manner as to meet all 30 
requirements of state, county and municipal regulations regarding health, 31 
safety and public welfare. 32 

 33 
2-02.3(3)  Removal of Pavement, Sidewalks, Curbs and Gutters 34 
(January 4, 2010 G&O GSP) 35 
 36 
This Section is supplemented with the following: 37 
 38 

Existing cement concrete sidewalks, roadway slabs, curbs, and curbs and 39 
gutters shall be removed at the nearest construction joint where possible, 40 
and removed and wastehauled as required for the construction of this 41 
Project.  Where directed by the Engineer, cement concrete curbs or curb 42 
and gutter shall be saw-cut prior to removal.  Existing pavement shall be 43 
precut before commencing excavation and shall be removed as required 44 
for the construction. 45 
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 1 
Where shown on the Plans or where directed in the field by the Engineer, 2 
the Contractor shall make a neat vertical saw-cut at the boundaries of the 3 
area to be removed.  Care shall be taken during sawcutting so as to 4 
prevent damage to the existing asphalt concrete, or concrete, to remain in 5 
place.  Any pavement or concrete damaged by the Contractor outside the 6 
area scheduled for removal due to the Contractorôs operations or 7 
negligence shall be repaired or replaced to the Contracting Agencyôs 8 
satisfaction by the Contractor at no additional cost to the Contracting 9 
Agency. 10 
 11 
All cuts shall be continuous, full depth, and shall be made with saws 12 
specifically equipped for this purpose.  No skip cutting or jack hammering 13 
will be allowed unless specifically approved otherwise in writing by the 14 
Engineer.   15 
 16 
Wheel cutting or jack hammering shall not be considered an acceptable 17 
means of pavement ñcutting,ò unless pre-approved in writing by the 18 
Engineer.  However, even if pre-approved as a method of cutting, no 19 
payment will be made for this type of work, and it shall be included in the 20 
various unit contract and lump sum prices listed in the Proposal. 21 
 22 
The location of all pavement cuts shall be pre-approved by the Engineer in 23 
the field before cutting commences. 24 
 25 
All water and slurry material resulting from sawcutting operations shall not 26 
be allowed to enter the storm drainage or sanitary sewer system and shall 27 
be removed from the site and disposed of in accordance with the 28 
Washington State Department of Ecology regulations. 29 
 30 

2-02.4 Measurement (New Section) 31 
(******) 32 
 33 
Measurement of Removing Asphalt will be per square yard. 34 

 35 
2-02.5  Payment 36 
(November 24, 2010 G&O GSP) 37 
 38 
This Section is supplemented with the following: 39 
 40 

All costs for sawcutting as indicated in the Plans and as may be 41 
additionally necessary to construct the Project shall be included in the unit 42 
contract and lump sum prices as listed in the Proposal.  No additional or 43 
separate payment will be made for sawcutting. 44 
 45 
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The lump sum contract price for ñRemoval of Structure and Obstructionò 1 
shall be full compensation for furnishing all tools, labor, equipment, 2 
materials, and incidentals necessary for removing, loading, hauling, 3 
relocating, disposing of, and/or delivering items as noted herein and 4 
directed in the field by the Resident Inspector, to include but not limited to, 5 
fees and permits related to disposal.   6 
 7 
ñRemoving Asphalt Concrete Pavement,ò per square yard. 8 
 9 
The lump sum contract price for ñRemoving asphalt Concrete Pavementò 10 
shall be full compensation for furnishing all tools, labor, equipment, 11 
materials, and incidentals necessary for removing, loading, and hauling 12 
items as noted on the plans. 13 
 14 

2-03  ROADWAY EXCAVATION AND EMBANKMENT 15 
 16 
2-03.1  Description 17 
(March 17, 2016 G&O GSP) 18 
 19 
This Section is supplemented with the following: 20 
 21 

This work also includes wet weather and wet condition earthwork 22 
measures. 23 

 24 
2-03.3  Construction Requirements 25 
(January 7, 2013 G&O GSP) 26 
 27 
This Section is supplemented with the following: 28 
 29 

The following items shall be followed if earthwork is to be performed in wet 30 
weather or in wet conditions: 31 

 32 
1. Earthwork shall be performed in small sections to minimize 33 

exposure to wet weather.  Excavation or the removal of unsuitable 34 
soil shall be followed immediately by the placement and 35 
compaction of a suitable thickness (generally eight inches or less) 36 
of clean structural fill.  The size and/or type of construction 37 
equipment shall be selected as required to prevent soil disturbance.  38 
In some instances, it may be necessary to limit equipment size to 39 
minimize subgrade disturbance caused by equipment traffic. 40 
 41 

2. During wet weather conditions, the allowable fines content of the 42 
gravel borrow shall be reduced to no more than 5 percent by weight 43 
based on the portion passing the 3/4-inch sieve.  The sand 44 
equivalent shall be 50 percent minimum. 45 
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 1 
3. The ground surface in the construction area shall be graded to 2 

promote the rapid runoff of surface water and to prevent ponding of 3 
water. 4 
 5 

4. No soil should be left uncompacted and exposed to moisture.  A 6 
smooth drum vibratory roller, or equivalent, shall be used to seal 7 
the ground surface. 8 
 9 

5. Excavation and placement of fill or backfill material will be observed 10 
by the Engineer, to determine that all work is being accomplished in 11 
accordance with the project specifications. 12 
 13 

2-03.3(7)B  Haul 14 
(January 7, 2013 G&O GSP) 15 
 16 
Delete this Section and replace it with the following: 17 
 18 

There shall be no separate payment for haul of excess or unsuitable 19 
excavated material, or debris to the Contractor provided disposal site.  20 
The Contracting Agency is not providing a disposal site for this Project.  All 21 
costs for haul shall be included in the bid prices for other work. 22 

 23 
2-03.3(7)C  Contractor-Provided Disposal Site 24 
(January 7, 2013 G&O GSP) 25 
 26 
Delete the first paragraph and replace it with the following: 27 
 28 

The Contractor shall arrange for the disposal of the excess or unsuitable 29 
excavated material, or other materials at no expense to the Contracting 30 
Agency. 31 

 32 
2-03.3(10)  Selected Material 33 
(May 5, 2016 G&O GSP) 34 
 35 
Delete the second paragraph and insert the following in its place: 36 
 37 

Direct Hauling.  If it is practical, the Contractor shall haul selected 38 
material immediately from the excavation to its final place on the 39 
Roadbed.  The Contracting Agency will pay for such Work at the unit 40 
Contract price for ñExcavation, Embankment and Grading, Incl. Haul.ò 41 

 42 
43 
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Delete the fifth paragraph and insert the following in its place: 1 
 2 

There will be not additional payment for hauling, handling and stockpiling 3 
selected materials. 4 

 5 
2-03.3(12)  Overbreak 6 
 7 
Delete the last sentence in this Section. 8 
 9 
2-03.4  Measurement 10 
(May 5, 2016 G&O GSP) 11 
 12 
Delete all paragraphs under this Section and replace with the following: 13 
 14 

Only one determination of the original ground elevation will be made on 15 
this project.  Measurement for Excavation, Embankment and Grading, 16 
Incl. Haul will be based on the original ground elevations recorded 17 
previous to the award of this contract. 18 
 19 
If discrepancies are discovered in the ground elevations, which will 20 
materially affect the quantities of earthwork, the original computations of 21 
earthwork quantities will be adjusted accordingly. 22 
 23 
Earthwork quantities will be computed, either manually or by means of 24 
electronic data processing equipment, by use of the average end area 25 
method or by the finite element analysis method utilizing digital terrain 26 
modeling techniques. 27 
 28 
Copies of the original survey notes will be made available for the 29 
successful bidderôs inspection if the Contract is awarded. 30 
 31 
Measurement for Excavation, Embankment and Grading, Incl. Haul will be 32 
per cubic yard of excavation to the ñneat linesò shown on the Plans. 33 
 34 
Measurement of Gravel Borrow, Incl. Haul will be per ton. 35 
 36 
Measurement of Unsuitable Foundation Excavation, Incl. Haul will be per 37 
cubic yard, as field measured in the excavated area (not truck 38 
measurement). 39 
 40 

41 
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2-03.5  Payment 1 
(******) 2 
 3 
Delete all paragraphs under this Section and replace with the following: 4 
 5 

Payment will be made in accordance with Section 1-04.1 for each of the 6 
following bid items that are included in the Proposal: 7 
 8 
ñExcavation, Embankment and Grading, Incl. Haul,ò per cubic yard. 9 
 10 
The unit contract price per cubic yard for ñExcavation, Embankment and 11 
Grading, Incl. Haulò shall be full pay for all materials, tools, labor, and 12 
equipment necessary for excavation to the grade lines shown including, 13 
but not limited to, haul, stockpiling, placing, shaping, and grading per 14 
Section 2-03, Subgrade Preparation per Section 2-06, Watering per 15 
Section 2-07, compacting, testing, loading, hauling to waste and disposing 16 
of all excess or unsuitable material, including logs, rocks, cobbles, etc.  17 
The unit contract price shall also include all costs required to uniformly 18 
grade and clean existing and/or new ditches to drain to existing and/or 19 
proposed drainage structures and the earthwork required for construction 20 
of driveways. 21 
 22 
The unit contract price shall also include all costs required to remove and 23 
wastehaul existing asphalt and/or concrete pavement, sidewalks, curbs 24 
and gutters located within Pilchuck park as shown on the plans.  All other 25 
existing pavement, sidewalks, curb and gutter, storm drainage structures, 26 
abandoned utilities, retaining walls, ecology blocks, fence, bollards, and 27 
other such structures intended to be removed for the installation of the 28 
proposed improvements shall be paid under the contract item ñRemoval of 29 
Structure and Obstruction.ò 30 
 31 
In the event the Contractor overcuts a street, due to his oversight or error, 32 
the structural fill material (as approved by Contracting Agency) and 33 
compaction required to bring the roadway section back to subgrade 34 
elevation shall be furnished and accomplished at his sole expense, as no 35 
additional payment will be due the Contractor for this work. 36 
 37 
Should solid rock be encountered, the excavation, removal and wastehaul 38 
will be paid by change order per Section 1-04.4.  Boulders or broken rock 39 
less than 2 cubic yards in volume will not be classified as solid rock, nor 40 
will so called ñhard-panò or cemented gravel, even though it may be 41 
advantageous to use explosives in its removal. 42 
 43 

44 
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ñGravel Borrow, Incl. Haul,ò per ton. 1 
 2 
The unit contract price per ton for ñGravel Borrow, Incl. Haulò shall be full 3 
pay for all costs relative to furnishing, hauling, placing, shaping and 4 
compacting and testing the gravel borrow material, as indicated on the 5 
Plans, and as otherwise required and approved in the field by the 6 
Engineer.   7 
 8 
 ñUnsuitable Foundation Excavation, Incl. Haul,ò per cubic yard. 9 
 10 
In the event that the Engineer directs and authorizes the Contractor to 11 
excavate unsuitable material below design subgrade, then this additional 12 
excavation, to include excavating, loading, wastehauling and disposal of 13 
the material shall be measured and paid at the unit contract price per 14 
cubic yard for ñUnsuitable Foundation Excavation, Incl. Haul.ò 15 
 16 

2-04  HAUL 17 
 18 
2-04.1  Description  19 
(June 16, 2006 G&O GSP) 20 
 21 
This Section is supplemented with the following: 22 
 23 

If the sources of materials provided by the Contractor necessitates hauling 24 
over any public roads, the Contractor shall, at the Contractorôs expense, 25 
make all arrangements for the use of the haul routes.  No separate monies 26 
will be due the Contractor for this work. 27 

 28 
2-06  SUBGRADE PREPARATION 29 
 30 
2-06.3(1)  Subgrade for Surfacing 31 
(June 16, 2006 G&O GSP) 32 
 33 
This Section is supplemented with the following: 34 
 35 

9. The grading shall be completed at least 300 feet ahead of the 36 
placing of gravel borrow or crushed surfacing base material. 37 

 38 
39 
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2-07  WATERING 1 
 2 
2-07.3  Construction Requirements 3 
(November 24, 2010 G&O GSP) 4 
 5 
This Section is supplemented with the following: 6 
 7 

During construction, the Contractor shall have dedicated to the Project a 8 
suitable water truck that shall be operated as necessary to control dust.  9 
Failure to have a water truck immediately accessible to the job and failure 10 
to use a water truck for dust control shall be adequate reason for the 11 
Engineer to issue a suspension of work. 12 
 13 
A hydrant permit will be required to be secured by the Contractor for any 14 
necessary water.  Water will be provided at the convenience of the 15 
Contracting Agency which reserves the right to control the location and 16 
use of water based on the Contracting Agencyôs own needs. 17 

 18 
2-07.5  Payment 19 
(May 5, 2016 G&O GSP) 20 
 21 
This Section is supplemented with the following: 22 
 23 

The cost for all water permit(s), and furnishing and placing water shall be 24 
included in the unit contract price for ñExcavation, Embankment and 25 
Grading, Incl. Haul.ò 26 

 27 
2-09  STRUCTURE EXCAVATION 28 
 29 
2-09.3(1)  General Requirements 30 
(August 1, 2009 G&O GSP) 31 
 32 
This Section is supplemented with the following: 33 
 34 

When any Work is being considered by the Contractor in the vicinity of an 35 
existing utility, the Contractor shall so inform an authority of the particular 36 
utility in ample time so that the utility involved and the Contractor may take 37 
any precautions necessary to facilitate construction in the vicinity of the 38 
utility, and thereby protect that particular utility from damage. 39 
 40 
Protecting and Maintaining Utility Service 41 
 42 
The Contractor shall protect and maintain the operational service of 43 
existing utility systems in a continuous manner as possible.  The 44 
Contractor shall have the approval from the Engineer and notification shall 45 
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be given to the Contracting Agency before any disruptions of service in 1 
existing utilities will be allowed.  The Contractor shall comply with all the 2 
conditions established by the Engineer and the Contracting Agency.  The 3 
Contractor shall give the utility owner a minimum notice of 48 hours before 4 
disrupting any planned service interruption.  No planned interruption to an 5 
existing system shall be allowed on Fridays, weekends, or holidays, 6 
unless specifically agreed to in writing by the Contracting Agency.  Where 7 
services are to be shut down, affected parties shall be notified in writing by 8 
the Contractor (i.e., door hangers) at least 48 hours and not more than 9 
72 hours in advance of the time and period of shut down.  The Contractor 10 
shall make every effort to keep shut down schedules to periods of 11 
anticipated minimum usage and for the least period of time. 12 
 13 
Where the construction crosses or is adjacent to existing utilities, the 14 
Contractor shall exercise extreme care to protect such utilities from 15 
damage.  Additionally, the Contractor shall review the Plans, the project 16 
site and familiarize himself with the various utilities and plan his 17 
construction activities in recognition that the very close proximity of 18 
existing utilities to the proposed work will adversely affect production rates 19 
of installation of the various planned improvements.  The Contractor is 20 
hereby advised and cautioned that the location of existing utilities will be 21 
cause for considerable and extreme care and due diligence on the part of 22 
the Contractor.  As such, work production rates are anticipated to be 23 
significantly impacted by their presence and normal production rates 24 
should not be anticipated, during construction by the Contractor for work in 25 
these areas.  The Contractor shall anticipate minor alignment adjustments 26 
will also be required to accommodate the installation of utilities. 27 

 28 
2-09.3(1)E  Backfilling 29 
(February 17, 2009 G&O GSP) 30 
 31 
This Section is supplemented with the following: 32 
 33 

Where existing and/or proposed ground contours prevent a minimum of 34 
24 inches of cover above ñflexibleò storm pipe or where utility crossings 35 
necessitate, the Contracting Agency may direct the Contractor to install a 36 
controlled density fill encasement for the pipe.  The encasement shall be 37 
constructed in accordance with the Plans and/or as directed in the field by 38 
the Contracting Agency.  Material for encasement shall be controlled 39 
density fill per Section 2-09.3(1)E of the Standard Specifications.  The 40 
pipe shall be securely held in place until the material has ñset.ò  Trenches 41 
located within roadways/drives shall be protected with H-20 steel plates, 42 
or Contracting Agency-approved equal, while the material sets. 43 

 44 
45 



SPECIAL PROVISIONS - Continued 

City of Snohomish 
Pilchuck Park Roadway Relocation 

G&O #21632 2-12 

2-09.3(5)  Locating Utilities (New Section) 1 
(March 3, 2011 G&O GSP) 2 
 3 
A reasonable attempt has been made to locate known existing utilities; however, 4 
the exact location, and/or depth is unknown in most instances.  It shall be the 5 
responsibility of the Contractor to locate existing utilities, to include their 6 
respective depths. 7 
 8 
The Contractor shall provide field exploration through vacuum excavation, 9 
potholing or other suitable means to locate more precisely existing underground 10 
utilities as to location and depth.  The Contractor shall decide on the difficulties to 11 
be encountered in constructing the project, and determine therefrom the extent of 12 
exploration required to expedite the construction to first prevent damage to those 13 
utilities, and secondly to determine if the new construction is to go around, over 14 
or under the existing utility.  Where underground utilities are found to be in the 15 
way of construction, such condition shall not be deemed to be a changed or 16 
differing site condition, and if necessary, minor pipe alignment or grade will be 17 
modified at no additional cost to the Contracting Agency.  At a minimum, 18 
potholing will be required at all utility interties prior to trench excavation for 19 
connections and at all major utility crossings, and potential conflicts noted by 20 
underground location notification as may be directed by the Engineer.  See 21 
Contract Plans for additional specific locations. 22 
 23 
2-09.4  Measurement 24 
(March 3, 2011 G&O GSP) 25 
 26 
This Section is supplemented with the following: 27 
 28 

No specific unit of measurement shall apply to the lump sum item of locate 29 
existing utilities. 30 

 31 
2-09.5  Payment 32 
(March 3, 2011 G&O GSP) 33 
 34 
Delete all paragraphs under this Section and replace with the following: 35 
 36 

Payment will be made in accordance with Section 1-04.1 for each of the 37 
following bid items that are included in the Proposal. 38 
 39 
ñLocate Existing Utilities,ò per lump sum. 40 
 41 
The lump sum contract price for ñLocate Existing Utilitiesò shall be full 42 
compensation for all costs incurred by the Contractor in performing the 43 
work.  This bid item shall be paid proportionate to the installation of all 44 
utilities, complete and in place. 45 
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3-01  PRODUCTION FROM QUARRY AND PIT SITES 1 
 2 
3-01.2  Material Sources, General Requirement 3 
 4 
3-01.2(1)  Approval of Source 5 
(August 16, 2012 G&O GSP) 6 
 7 
This Section is supplemented with the following: 8 
 9 

The Contractor is responsible for all costs associated with approval of the 10 
material source. 11 
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4-02  GRAVEL BASE 1 
 2 
4-02.5  Payment 3 
(March 3, 2011 G&O GSP) 4 
 5 
This Section is supplemented with the following: 6 
 7 

The unit contract prices for the various types of bases and foundation 8 
materials contained in the Proposal shall include all costs for obtaining the 9 
material(s), hauling the materials to the site, stockpiling, spreading, grading, 10 
compacting, material and compaction testing, and all other incidentals as 11 
required for a complete installation. 12 

 13 
4-04  BALLAST AND CRUSHED SURFACING 14 
 15 
4-04.4  Measurement 16 
(March 17, 2016 G&O GSP) 17 
 18 
Delete the last sentence in this Section and replace with the following: 19 
 20 

No measurement will be made for water used in placing and compacting 21 
surfacing materials. 22 

 23 
4-04.5  Payment 24 
(March 17, 2016 G&O GSP) 25 
 26 
This Section is supplemented with the following: 27 
 28 

The unit contract prices for the various types of ballast, structural fill, 29 
crushed surfacing base course, and crushed surfacing top course materials 30 
shall include all costs for obtaining the materials, hauling the materials to 31 
the site, stockpiling, spreading, grading, shaping, moisture conditioning, 32 
compacting, material and compaction testing, and all other incidentals, 33 
complete, in place.  Asphalt grindings are not subject to reimbursement 34 
under any of these bid items. 35 
 36 
ñGravel Base,ò per ton. 37 
 38 
The unit contract price for ñGravel Baseò shall include all costs for obtaining 39 
the materials, hauling the materials to the site, stockpiling, grading, shaping, 40 
moisture conditioning, compacting, material and compaction testing, and all 41 
other incidentals, complete, in place. 42 
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5-04  HOT MIX ASPHALT 1 
(March 23, 2022 G&O GSP) 2 
 3 
Delete this entire section with the exception of 5-04.2(1), and replace it with the 4 
following: 5 
 6 

5-04.1  Description 7 
 8 
This Work shall consist of providing and placing one or more layers of plant-9 
mixed hot mix asphalt (HMA) on a prepared foundation or base in 10 
accordance with these Specifications and the lines, grades, thicknesses, 11 
and typical cross-sections shown in the Plans. The manufacture of HMA 12 
may include warm mix asphalt (WMA) processes in accordance with these 13 
Specifications. WMA processes include organic additives, chemical 14 
additives, and foaming. 15 
 16 
This work also consists of adjusting castings to grade per the details in the 17 
Contract Plans. 18 
 19 
HMA shall be composed of asphalt binder and mineral materials as may 20 
be required, mixed in the proportions specified to provide a homogeneous, 21 
stable, and workable mixture. 22 

 23 
5-04.2  Materials 24 

 25 
Materials shall meet the requirements of the following sections: 26 
 27 
Asphalt Binder 9-02.1(4) 28 
Cationic Emulsified Asphalt 9-02.1(6) 29 
Anti-Stripping Additive 9-02.4  30 
HMA Additive 9-02.5 31 
Aggregates 9-03.8 32 
Recycled Asphalt Pavement 9-03.8(3)B 33 
Mineral Filler 9-03.8(5) 34 
Recycled Material 9-03.21 35 
Portland Cement  9-01  36 
Sand  9-03.1(2).  37 
(As noted in 5-04.3(5)C for crack sealing)  38 
Joint Sealant 9-04.2 39 
Foam Backer Rod 9-04.2(3)A 40 

 41 
The Contract documents may establish that the various mineral materials 42 
required for the manufacture of HMA will be furnished in whole or in part by 43 
the Contracting Agency.  If the documents do not establish the furnishing of 44 
any of these mineral materials by the Contracting Agency, the Contractor 45 
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shall be required to furnish such materials in the amounts required for the 1 
designated mix.  Mineral materials include coarse and fine aggregates, and 2 
mineral filler. 3 
 4 
The Contractor may choose to utilize recycled asphalt pavement (RAP) in 5 
the production of HMA.  The RAP may be from pavements removed under 6 
the Contract, if any, or pavement material from an existing stockpile.  7 
 8 
The Contractor may use up to 20 percent RAP by total weight of HMA with 9 
no additional sampling or testing of the RAP. The RAP shall be sampled 10 
and tested at a frequency of one sample for every 1,000 tons produced and 11 
not less than ten samples per project. The asphalt content and gradation 12 
test data shall be reported to the Contracting Agency when submitting the 13 
mix design for approval on the QPL. The Contractor shall include the RAP 14 
as part of the mix design as defined in these Specifications.  15 
 16 
The grade of asphalt binder shall be as required by the Contract. Blending 17 
of asphalt binder from different sources is not permitted. 18 
 19 
The Contractor may only use warm mix asphalt (WMA) processes in the 20 
production of HMA with 20 percent or less RAP by total weight of HMA. The 21 
Contractor shall submit to the Engineer for approval the process that is 22 
proposed and how it will be used in the manufacture of HMA. 23 
 24 
Production of aggregates shall comply with the requirements of 25 
Section 3-01. 26 
 27 
Preparation of stockpile site, the stockpiling of aggregates, and the removal 28 
of aggregates from stockpiles shall comply with the requirements of 29 
Section 3-02. 30 

 31 
5-04.2(2)  Mix Design ï Obtaining Project Approval  32 

 33 
ESALs 34 
 35 
The number of ESALs for the design and acceptance of the HMA shall be 36 
0.3 to 3 million. 37 

 38 
Commercial HMA shall be an HMA Cl. 1/2" PG 58H-22 design mix. 39 

 40 
No paving shall begin prior to the approval of the mix design by the 41 
Engineer. 42 
 43 
Nonstatistical evaluation will be used for all HMA not designated as 44 
Commercial HMA in the contract documents.  45 
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 1 
Commercial evaluation will be used for Commercial HMA and for other 2 
classes of HMA in the following applications: sidewalks, road approaches, 3 
ditches, slopes, paths, trails, gores, prelevel, and pavement repair. Other 4 
nonstructural applications of HMA accepted by commercial evaluation shall 5 
be as approved by the Project Engineer. Sampling and testing of HMA 6 
accepted by commercial evaluation will be at the option of the Project 7 
Engineer. The Proposal quantity of HMA that is accepted by commercial 8 
evaluation will be excluded from the quantities used in the determination of 9 
nonstatistical evaluation.  10 
 11 
Nonstatistical Mix Design. Fifteen days prior to the first day of 12 
paving the contractor shall provide one of the following mix design 13 
verification certifications for Contracting Agency review: 14 
 15 

¶ The WSDOT Mix Design Evaluation Report from the current WSDOT 16 
QPL, or one of the mix design verification certifications listed below. 17 
 18 

¶ The proposed HMA mix design on WSDOT Form 350-042 with the 19 
seal and certification (stamp & signature) of a valid licensed 20 
Washington State Professional Engineer.  21 

 22 

¶ The Mix Design Report for the proposed HMA mix design developed 23 
by a qualified City or County laboratory that is within one year of the 24 
approval date.** 25 

 26 
The mix design shall be performed by a lab accredited by a national 27 
authority such as Laboratory Accreditation Bureau, L-A-B for Construction 28 
Materials Testing, The Construction Materials Engineering Council 29 
(CMECôs) ISO 17025 or AASHTO Accreditation Program (AAP) and shall 30 
supply evidence of participation in the AASHTO resource proficiency 31 
sample program. 32 

 33 
Mix designs for HMA accepted by Nonstatistical evaluation shall: 34 
 35 

¶ Have the aggregate structure and asphalt binder content determined 36 
in accordance with WSDOT Standard Operating Procedure 732 and 37 
meet the requirements of Sections 9-03.8(2), except that Hamburg 38 
testing for ruts and stripping are at the discretion of the Engineer, and 39 
9-03.8(6). 40 
 41 

¶ Have anti-strip requirements, if any, for the proposed mix design 42 
determined in accordance with AASHTO T 283 or T 324, or based 43 
on historic anti-strip and aggregate source compatibility from 44 
previous WSDOT lab testing.  45 



SPECIAL PROVISIONS - Continued 

City of Snohomish 
Pilchuck Park Roadway Relocation 

G&O #21632 5-4 

 1 
At the discretion of the Engineer, agencies may accept verified mix designs 2 
older than 12 months from the original verification date with a certification 3 
from the Contractor that the materials and sources are the same as those 4 
shown on the original mix design. 5 
 6 
Commercial Evaluation  Approval of a mix design for ñCommercial 7 
Evaluationò will be based on a review of the Contractorôs submittal of 8 
WSDOT Form 350-042 (For commercial mixes, AASHTO T 324 evaluation 9 
is not required) or a Mix Design from the current WSDOT QPL or from one 10 
of the processes allowed by this section. Testing of the HMA by the 11 
Contracting Agency for mix design approval is not required.  12 
 13 
5-04.2(2)B  Using Warm Mix Asphalt Processes 14 

 15 
The Contractor may elect to use additives that reduce the optimum mixing 16 
temperature or serve as a compaction aid for producing HMA. Additives 17 
include organic additives, chemical additives and foaming processes. The 18 
use of Additives is subject to the following:  19 

 20 

¶ Do not use additives that reduce the mixing temperature more than 21 
allowed in Section 5-04.3(6) in the production of mixtures. 22 
 23 

¶ Before using additives, obtain the Engineerôs approval using 24 
WSDOT Form 350-076 to describe the proposed additive and 25 
process. 26 

 27 
5-04.3  Construction Requirements 28 

 29 
5-04.3(1)  Weather Limitations 30 
 31 
Do not place HMA for wearing course on any Traveled Way beginning 32 
October 1st through March 31st of the following year without written 33 
concurrence from the Engineer.  34 
 35 
Do not place HMA on any wet surface, or when the average surface 36 
temperatures are less than those specified below, or when weather 37 
conditions otherwise prevent the proper handling or finishing of the HMA. 38 
 39 

  40 

http://www.wsdot.wa.gov/publications/fulltext/forms/350-042.PDF
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Minimum Surface Temperature for Paving 1 
 2 

Compacted 
Thickness (Feet) Wearing Course Other Courses 

Less than 0.10 55 degrees F 45 degrees F 

0.10 to .20 45 degrees F 35 degrees F 
More than 0.20 35 degrees F 35 degrees F 

 3 
5-04.3(2)  Paving Under Traffic 4 
 5 
When the Roadway being paved is open to traffic, the requirements of this 6 
Section shall apply. 7 
 8 
The Contractor shall keep intersections open to traffic at all times except 9 
when paving the intersection or paving across the intersection. During such 10 
time, and provided that there has been an advance warning to the public, 11 
the intersection may be closed for the minimum time required to place and 12 
compact the mixture. In hot weather, the Engineer may require the 13 
application of water to the pavement to accelerate the finish rolling of the 14 
pavement and to shorten the time required before reopening to traffic. 15 
 16 
Before closing an intersection, advance warning signs shall be placed and 17 
signs shall also be placed marking the detour or alternate route.  18 
 19 
During paving operations, temporary pavement markings shall be 20 
maintained throughout the project. Temporary pavement markings shall be 21 
installed on the Roadway prior to opening to traffic. Temporary pavement 22 
markings shall be in accordance with Section 8-23. 23 
 24 
All costs in connection with performing the Work in accordance with these 25 
requirements shall be included in the unit Contract prices for the various Bid 26 
items involved in the Contract. 27 
 28 
5-04.3(3)  Equipment 29 
 30 
5-04.3(3)A  Mixing Plant  31 
 32 
Plants used for the preparation of HMA shall conform to the following 33 
requirements: 34 
 35 
1. Equipment for Preparation of Asphalt Binder ï Tanks for the 36 

storage of asphalt binder shall be equipped to heat and hold the 37 
material at the required temperatures. The heating shall be 38 
accomplished by steam coils, electricity, or other approved means 39 
so that no flame shall be in contact with the storage tank. The 40 
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circulating system for the asphalt binder shall be designed to ensure 1 
proper and continuous circulation during the operating period. A 2 
valve for the purpose of sampling the asphalt binder shall be placed 3 
in either the storage tank or in the supply line to the mixer. 4 

 5 
2. Thermometric Equipment ï An armored thermometer, capable of 6 

detecting temperature ranges expected in the HMA mix, shall be 7 
fixed in the asphalt binder feed line at a location near the charging 8 
valve at the mixer unit. The thermometer location shall be convenient 9 
and safe for access by Inspectors. The plant shall also be equipped 10 
with an approved dial-scale thermometer, a mercury actuated 11 
thermometer, an electric pyrometer, or another approved 12 
thermometric instrument placed at the discharge chute of the drier to 13 
automatically register or indicate the temperature of the heated 14 
aggregates. This device shall be in full view of the plant operator. 15 

 16 
3. Heating of Asphalt Binder ï The temperature of the asphalt binder 17 

shall not exceed the maximum recommended by the asphalt binder 18 
manufacturer nor shall it be below the minimum temperature 19 
required to maintain the asphalt binder in a homogeneous state. The 20 
asphalt binder shall be heated in a manner that will avoid local 21 
variations in heating. The heating method shall provide a continuous 22 
supply of asphalt binder to the mixer at a uniform average 23 
temperature with no individual variations exceeding 25 degrees F. 24 
Also, when a WMA additive is included in the asphalt binder, the 25 
temperature of the asphalt binder shall not exceed the maximum 26 
recommended by the manufacturer of the WMA additive. 27 

 28 
4. Sampling and Testing of Mineral Materials ï The HMA plant shall 29 

be equipped with a mechanical sampler for the sampling of the 30 
mineral materials. The mechanical sampler shall meet the 31 
requirements of Section 1-05.6 for the crushing and screening 32 
operation. The Contractor shall provide for the setup and operation 33 
of the field testing facilities of the Contracting Agency as provided for 34 
in Section 3-01.2(2). 35 

 36 
5. Sampling HMA ï The HMA plant shall provide for sampling HMA by 37 

one of the following methods: 38 
 39 

a. A mechanical sampling device attached to the HMA plant. 40 
 41 
b. Platforms or devices to enable sampling from the hauling 42 

vehicle without entering the hauling vehicle. 43 
 44 

  45 
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5-04.3(3)B  Hauling Equipment 1 
 2 
Trucks used for hauling HMA shall have tight, clean, smooth metal beds 3 
and shall have a cover of canvas or other suitable material of sufficient size 4 
to protect the mixture from adverse weather. Whenever the weather 5 
conditions during the work shift include, or are forecast to include, 6 
precipitation or an air temperature less than 45 degrees F or when time from 7 
loading to unloading exceeds 30 minutes, the cover shall be securely 8 
attached to protect the HMA. 9 
 10 
The Contractor shall provide an environmentally benign means to prevent 11 
the HMA mixture from adhering to the hauling equipment. Excess release 12 
agent shall be drained prior to filling hauling equipment with HMA. 13 
Petroleum derivatives or other coating material that contaminate or alter the 14 
characteristics of the HMA shall not be used. For live bed trucks, the 15 
conveyer shall be in operation during the process of applying the release 16 
agent. 17 
 18 
5-04.3(3)C  Pavers  19 
 20 
HMA pavers shall be self-contained, power-propelled units, provided with 21 
an internally heated vibratory screed and shall be capable of spreading and 22 
finishing courses of HMA plant mix material in lane widths required by the 23 
paving section shown in the Plans. 24 
 25 
The HMA paver shall be in good condition and shall have the most current 26 
equipment available from the manufacturer for the prevention of 27 
segregation of the HMA mixture installed, in good condition, and in working 28 
order. The equipment certification shall list the make, model, and year of 29 
the paver and any equipment that has been retrofitted.  30 
 31 
The screed shall be operated in accordance with the manufacturerôs 32 
recommendations and shall effectively produce a finished surface of the 33 
required evenness and texture without tearing, shoving, segregating, or 34 
gouging the mixture. A copy of the manufacturerôs recommendations shall 35 
be provided upon request by the Contracting Agency. Extensions will be 36 
allowed provided they produce the same results, including ride, density, and 37 
surface texture as obtained by the primary screed. Extensions without 38 
augers and an internally heated vibratory screed shall not be used in the 39 
Traveled Way. 40 
 41 
When specified in the Contract, reference lines for vertical control will be 42 
required. Lines shall be placed on both outer edges of the Traveled Way of 43 
each Roadway. Horizontal control utilizing the reference line will be 44 
permitted. The grade and slope for intermediate lanes shall be controlled 45 
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automatically from reference lines or by means of a mat referencing device 1 
and a slope control device. When the finish of the grade prepared for paving 2 
is superior to the established tolerances and when, in the opinion of the 3 
Engineer, further improvement to the line, grade, cross-section, and 4 
smoothness can best be achieved without the use of the reference line, a 5 
mat referencing device may be substituted for the reference line. 6 
Substitution of the device will be subject to the continued approval of the 7 
Engineer. A joint matcher may be used subject to the approval of the 8 
Engineer. The reference line may be removed after the completion of the 9 
first course of HMA when approved by the Engineer. Whenever the 10 
Engineer determines that any of these methods are failing to provide the 11 
necessary vertical control, the reference lines will be reinstalled by the 12 
Contractor. 13 
 14 
The Contractor shall furnish and install all pins, brackets, tensioning 15 
devices, wire, and accessories necessary for satisfactory operation of the 16 
automatic control equipment. 17 
 18 
If the paving machine in use is not providing the required finish, the 19 
Engineer may suspend Work as allowed by Section 1-08.6. Any cleaning or 20 
solvent type liquids spilled on the pavement shall be thoroughly removed 21 
before paving proceeds. 22 
 23 
5-04.3(3)D  Material Transfer Device or Material Transfer Vehicle  24 
 25 
A Material Transfer Device/Vehicle (MTD/V) shall only be used with the 26 
Engineerôs approval, unless otherwise required by the contract. 27 
 28 
Where an MTD/V is required by the contract, the Engineer may approve 29 
paving without an MTD/V, at the request of the Contractor. The Engineer 30 
will determine if an equitable adjustment in cost or time is due. 31 
 32 
When used, the MTD/V shall mix the HMA after delivery by the hauling 33 
equipment and prior to laydown by the paving machine. Mixing of the HMA 34 
shall be sufficient to obtain a uniform temperature throughout the mixture. 35 
If a windrow elevator is used, the length of the windrow may be limited in 36 
urban areas or through intersections, at the discretion of the Engineer. 37 
 38 
To be approved for use, an MTV: 39 
 40 
1. Shall be self-propelled vehicle, separate from the hauling vehicle or 41 

paver. 42 
 43 

2. Shall not be connected to the hauling vehicle or paver. 44 
 45 
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3. May accept HMA directly from the haul vehicle or pick up HMA from 1 
a windrow. 2 
 3 

4. Shall mix the HMA after delivery by the hauling equipment and prior 4 
to placement into the paving machine. 5 
 6 

5. Shall mix the HMA sufficiently to obtain a uniform temperature 7 
throughout the mixture. 8 

 9 
To be approved for use, an MTD: 10 
 11 
1. Shall be positively connected to the paver. 12 

 13 
2. May accept HMA directly from the haul vehicle or pick up HMA from 14 

a windrow. 15 
 16 

3. Shall mix the HMA after delivery by the hauling equipment and prior 17 
to placement into the paving machine. 18 
 19 

4. Shall mix the HMA sufficiently to obtain a uniform temperature 20 
throughout the mixture. 21 

 22 
5-04.3(3)E  Rollers  23 
 24 
Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire 25 
type, in good condition and capable of reversing without backlash. 26 
Operation of the roller shall be in accordance with the manufacturerôs 27 
recommendations. When ordered by the Engineer for any roller planned for 28 
use on the project, the Contractor shall provide a copy of the manufacturerôs 29 
recommendation for the use of that roller for compaction of HMA. The 30 
number and weight of rollers shall be sufficient to compact the mixture in 31 
compliance with the requirements of Section 5-04.3(10). The use of 32 
equipment that results in crushing of the aggregate will not be permitted. 33 
Rollers producing pickup, washboard, uneven compaction of the surface, 34 
displacement of the mixture or other undesirable results shall not be used. 35 
 36 
5-04.3(4)  Preparation of Treated Surfaces for HMA 37 
 38 
A treated surface includes cement concrete, asphalt concrete, brick, seal 39 
coat, bituminous surface treatment and cement treated base. When the 40 
treated surface or old base is irregular, the Contractor shall bring it to a 41 
uniform grade and cross-section as shown on the Plans or approved 42 
by the Engineer. 43 
 44 
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Preleveling of uneven or broken treated surfaces over which HMA is to be 1 
placed may be accomplished by using an asphalt paver, a motor patrol 2 
grader, or by hand raking, as approved by the Engineer.  3 
 4 
Compaction of preleveling HMA shall be to the satisfaction of the Engineer 5 
and may require the use of small steel wheel rollers, plate compactors, or 6 
pneumatic rollers to avoid bridging across preleveled areas by the 7 
compaction equipment. Equipment used for the compaction of preleveling 8 
HMA shall be approved by the Engineer. 9 
 10 
Before construction of HMA on an existing paved surface, the entire surface 11 
of the pavement shall be clean. All fatty asphalt patches, grease drippings, 12 
and other objectionable matter shall be entirely removed from the existing 13 
pavement.  14 
 15 
All treated surfaces over which HMA is to be placed shall be thoroughly 16 
cleaned of dust, soil, pavement grindings, and other foreign matter. All holes 17 
and small depressions shall be filled with an appropriate class of HMA. 18 
The surface of the patched area shall be leveled and compacted thoroughly.  19 
Prior to the application of tack coat, or paving, the condition of the surface 20 
shall be approved by the Engineer. 21 
 22 
A tack coat of asphalt shall be applied to all treated surfaces on which any 23 
course of HMA is to be placed or abutted.  Tack coat shall be uniformly 24 
applied to cover the treated surface with a thin film of residual asphalt free 25 
of streaks and bare spots at a rate between 0.02 and 0.10 gallons per 26 
square yard of retained asphalt. The rate of application shall be approved 27 
by the Engineer. A heavy application of tack coat shall be applied to all 28 
joints. For Roadways open to traffic, the application of tack coat shall be 29 
limited to surfaces that will be paved during the same working shift. The 30 
spreading equipment shall be equipped with a thermometer to indicate the 31 
temperature of the tack coat material. 32 
 33 
Equipment shall not operate on tacked surfaces until the tack has broken 34 
and cured. If the Contractorôs operation damages the tack coat it shall be 35 
repaired prior to placement of the HMA. 36 
 37 
The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 38 
and CSS-1h emulsified asphalt may be diluted once with water at a rate not 39 
to exceed one part water to one part emulsified asphalt. The tack coat shall 40 
have sufficient temperature such that it may be applied uniformly at the 41 
specified rate of application and shall not exceed the maximum temperature 42 
recommended by the emulsified asphalt manufacturer. 43 
 44 

  45 
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5-04.3(4)A  Crack Sealing 1 
 2 
5-04.3(4)A1  General 3 
 4 
When the Proposal includes a pay item for crack sealing, seal all cracks 5 
1/4 inch in width and greater. 6 
 7 
Cleaning:  Ensure that cracks are thoroughly clean, dry and free of all loose 8 
and foreign material when filling with crack sealant material. Use a hot 9 
compressed air lance to dry and warm the pavement surfaces within the 10 
crack immediately prior to filling a crack with the sealant material. Do not 11 
overheat pavement. Do not use direct flame dryers. Routing cracks is not 12 
required. 13 
 14 
Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly 15 
mix the components and pour the mixture into the cracks until full. Add 16 
additional CSS-1 cationic emulsified asphalt to the sand slurry as needed 17 
for workability to ensure the mixture will completely fill the cracks. Strike off 18 
the sand slurry flush with the existing pavement surface and allow the 19 
mixture to cure. Top off cracks that were not completely filled with additional 20 
sand slurry. Do not place the HMA overlay until the slurry has fully cured. 21 
 22 
The sand slurry shall consist of approximately 20 percent CSS-1 emulsified 23 
asphalt, approximately 2 percent portland cement, water (if required), and 24 
the remainder clean Class 1 or 2 fine aggregate per section 9-03.1(2). The 25 
components shall be thoroughly mixed and then poured into the cracks and 26 
joints until full.  The following day, any cracks or joints that are not 27 
completely filled shall be topped off with additional sand slurry. After the 28 
sand slurry is placed, the filler shall be struck off flush with the existing 29 
pavement surface and allowed to cure. The HMA overlay shall not be placed 30 
until the slurry has fully cured. The requirements of Section 1-06 will not 31 
apply to the portland cement and sand used in the sand slurry. 32 
 33 
In areas where HMA will be placed, use sand slurry to fill the cracks. 34 
 35 
In areas where HMA will not be placed, fill the cracks as follows: 36 
 37 
1. Cracks 1/4 inch to 1 inch in width ï fill with hot pressure fed 38 

sealant. 39 
 40 

2. Cracks greater than 1 inch in width ï fill with sand slurry. 41 
 42 

Hot Pressure Fed Sealant: For cracks that are to be filled with hot poured 43 
sealant, apply the material in accordance with these requirements and the 44 
manufacturerôs recommendations. Furnish a Type 1 Working Drawing of the 45 



SPECIAL PROVISIONS - Continued 

City of Snohomish 
Pilchuck Park Roadway Relocation 

G&O #21632 5-12 

manufacturerôs product information and recommendations to the Engineer 1 
prior to the start of work, including the manufacturerôs recommended 2 
heating time and temperatures, allowable storage time and temperatures 3 
after initial heating, allowable reheating criteria, and application temperature 4 
range. Confine hot poured sealant material within the crack. Clean any 5 
overflow of sealant from the pavement surface. If, in the opinion of the 6 
Engineer, the Contractorôs method of sealing the cracks with hot pressure 7 
fed sealant results in an excessive amount of material on the pavement 8 
surface, stop and correct the operation to eliminate the excess material.  9 
Pouring sealant is not an acceptable method. 10 

 11 
5-04.3(4)A2  Crack Sealing Areas Prior to Paving 12 
 13 
In areas where HMA will be placed, use sand slurry to fill the cracks. 14 
 15 
5-04.3(4)A3  Crack Sealing Areas Not to be Paved 16 
 17 
In areas where HMA will not be placed, fill the cracks as follows: 18 
 19 
a. Cracks 1/4 inch to 1 inch in width - fill with hot pressure fed sealant. 20 

 21 
b. Cracks greater than 1 inch in width ï fill with sand slurry. 22 

 23 
5-04.3(4)B  Vacant 24 
 25 
5-04.3(4)C Pavement Repair 26 
 27 
The Contractor shall excavate pavement repair areas and shall backfill 28 
these with HMA in accordance with the details shown in the Plans and as 29 
marked in the field. The Contractor shall conduct the excavation operations 30 
in a manner that will protect the pavement that is to remain. Pavement not 31 
designated to be removed that is damaged as a result of the Contractorôs 32 
operations shall be repaired by the Contractor to the satisfaction of the 33 
Engineer at no cost to the Contracting Agency. The Contractor shall 34 
excavate only within one lane at a time unless approved otherwise by the 35 
Engineer. The Contractor shall not excavate more area than can be 36 
completely finished during the same shift, unless approved by the Engineer. 37 
 38 
Unless otherwise shown in the Plans or determined by the Engineer, 39 
excavate to a depth of 1.0 feet. The Engineer will make the final 40 
determination of the excavation depth required. The minimum width of any 41 
pavement repair area shall be 40 inches unless shown otherwise in the 42 
Plans. Before any excavation, the existing pavement shall be sawcut or 43 
shall be removed by a pavement grinder. Excavated materials will become 44 
the property of the Contractor and shall be disposed of in a Contractor-45 
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provided site off the Right of Way or used in accordance with 1 
Sections 2-02.3(3) or 9-03.21.  2 
 3 
Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A 4 
heavy application of tack coat shall be applied to all surfaces of existing 5 
pavement in the pavement repair area.  6 
 7 
Placement of the HMA backfill shall be accomplished in lifts not to exceed 8 
0.35-foot compacted depth. Lifts that exceed 0.35 foot of compacted depth 9 
may be accomplished with the approval of the Engineer. Each lift shall be 10 
thoroughly compacted by a mechanical tamper or a roller. 11 
 12 
5-04.3(5)  Producing/Stockpiling Aggregates and RAP  13 
 14 
Aggregates and RAP shall be stockpiled according to the requirements of 15 
Section 3-02. Sufficient storage space shall be provided for each size of 16 
aggregate and RAP. Materials shall be removed from stockpile(s) in a 17 
manner to ensure minimal segregation when being moved to the HMA plant 18 
for processing into the final mixture. Different aggregate sizes shall be kept 19 
separated until they have been delivered to the HMA plant. 20 
 21 
5-04.3(5)A  Vacant 22 
 23 
5-04.3(6)  Mixing 24 
 25 
After the required amount of mineral materials, asphalt binder, recycling 26 
agent and anti-stripping additives have been introduced into the mixer the 27 
HMA shall be mixed until complete and uniform coating of the particles and 28 
thorough distribution of the asphalt binder throughout the mineral materials 29 
is ensured. 30 
 31 
When discharged, the temperature of the HMA shall not exceed the 32 
optimum mixing temperature by more than 25 degrees F as shown on the 33 
reference mix design report or as approved by the Engineer. Also, when a 34 
WMA additive is included in the manufacture of HMA, the discharge 35 
temperature of the HMA shall not exceed the maximum recommended 36 
by the manufacturer of the WMA additive. A maximum water content of 37 
2 percent in the mix, at discharge, will be allowed providing the water 38 
causes no problems with handling, stripping, or flushing. If the water in the 39 
HMA causes any of these problems, the moisture content shall be reduced 40 
as directed by the Engineer. 41 
 42 
Storing or holding of the HMA in approved storage facilities will be permitted 43 
with approval of the Engineer, but in no event shall the HMA be held for 44 
more than 24 hours. HMA held for more than 24 hours after mixing shall be 45 
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rejected. Rejected HMA shall be disposed of by the Contractor at no 1 
expense to the Contracting Agency. The storage facility shall have an 2 
accessible device located at the top of the cone or about the third point. The 3 
device shall indicate the amount of material in storage. No HMA shall be 4 
accepted from the storage facility when the HMA in storage is below the top 5 
of the cone of the storage facility, except as the storage facility is being 6 
emptied at the end of the working shift. 7 
 8 
Recycled asphalt pavement (RAP) utilized in the production of HMA shall 9 
be sized prior to entering the mixer so that a uniform and thoroughly mixed 10 
HMA is produced. If there is evidence of the recycled asphalt pavement not 11 
breaking down during the heating and mixing of the HMA, the Contractor 12 
shall immediately suspend the use of the RAP until changes have been 13 
approved by the Engineer. After the required amount of mineral materials, 14 
RAP, new asphalt binder and asphalt rejuvenator have been introduced into 15 
the mixer the HMA shall be mixed until complete and uniform coating of the 16 
particles and thorough distribution of the asphalt binder throughout the 17 
mineral materials, and RAP is ensured. 18 
 19 
5-04.3(7)  Spreading and Finishing  20 
 21 
The mixture shall be laid upon an approved surface, spread, and struck off 22 
to the grade and elevation established. HMA pavers complying with 23 
Section 5-04.3(3) shall be used to distribute the mixture. Unless otherwise 24 
directed by the Engineer, the nominal compacted depth of any layer of any 25 
course shall not exceed the following: 26 
 27 

HMA Class 1" 0.35 feet 28 
HMA Class 3/4" and HMA Class 1/2" wearing course 0.30 feet 29 
HMA Class 3/4" and HMA Class 1/2" other courses 0.35 feet 30 
HMA Class 3/8" wearing course 0.25 feet 31 
HMA Class 3/8" other courses  0.30 feet 32 

 33 
On areas where irregularities or unavoidable obstacles make the use of 34 
mechanical spreading and finishing equipment impractical, the paving may 35 
be done with other equipment or by hand. 36 
 37 
When more than one job mix formula (JMF) is being utilized to produce 38 
HMA, the material produced for each JMF shall be placed by separate 39 
spreading and compacting equipment. The intermingling of HMA produced 40 
from more than one JMF is prohibited. Each strip of HMA placed during a 41 
work shift shall conform to a single JMF established for the class of HMA 42 
specified unless there is a need to make an adjustment in the JMF. 43 
 44 

  45 
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5-04.3(8)  Aggregate Acceptance Prior to Incorporation in HMA  1 
 2 
For HMA accepted by nonstatistical evaluation the aggregate properties of 3 
sand equivalent, uncompacted void content and fracture will be evaluated 4 
in accordance with Section 3-04.  Sampling and testing of aggregates for 5 
HMA accepted by commercial evaluation will be at the option of the 6 
Engineer. 7 
 8 
5-04.3(9)  HMA Mixture Acceptance  9 
 10 
Acceptance of HMA shall be as provided under nonstatistical, or 11 
commercial evaluation. 12 
 13 
Nonstatistical evaluation will be used for the acceptance of HMA unless 14 
Commercial Evaluation is specified. 15 
 16 
Commercial evaluation will be used for Commercial HMA and for other 17 
classes of HMA in the following applications: sidewalks, road approaches, 18 
ditches, slopes, paths, trails, gores, prelevel, temporary pavement, and 19 
pavement repair. Other nonstructural applications of HMA accepted by 20 
commercial evaluation shall be as approved by the Engineer. Sampling and 21 
testing of HMA accepted by commercial evaluation will be at the option of 22 
the Engineer.  23 
 24 
The mix design will be the initial JMF for the class of HMA. The Contractor 25 
may request a change in the JMF. Any adjustments to the JMF will require 26 
the approval of the Engineer and may be made in accordance with this 27 
section. 28 
 29 
HMA Tolerances and Adjustments 30 
 31 
1. Job Mix Formula Tolerances ï The constituents of the mixture at 32 

the time of acceptance shall conform to the following tolerances: 33 
 34 

Aggregate Percent Passing Non-Statistical 
Evaluation 

Commercial 
Evaluation 

1", 3/4", 1/2", and 3/8" sieves +/- 6% +/- 8% 
No. 4 sieve +/-6% +/- 8% 

No. 8 Sieve +/- 6% +/-8% 

No. 200 sieve +/- 2.0% +/- 3.0% 
Asphalt Binder +/- 0.5% +/- 0.7% 

Air Voids, Va 2.5% min. and 5.5% max N/A 
 35 
These tolerance limits constitute the allowable limits as described in 36 
Section 1-06.2. The tolerance limit for aggregate shall not exceed the limits 37 
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of the control points, except the tolerance limits for sieves designated as 1 
100 percent passing will be 99-100. 2 
 3 
1. Job Mix Formula Adjustments ï An adjustment to the aggregate 4 

gradation or asphalt binder content of the JMF requires approval of 5 
the Engineer. Adjustments to the JMF will only be considered if the 6 
change produces material of equal or better quality and may require 7 
the development of a new mix design if the adjustment exceeds the 8 
amounts listed below. 9 

 10 
a. Aggregates ï 2 percent for the aggregate passing the 1-1/2", 11 

1", 3/4", 1/2", 3/8", and the No. 4 sieves, 1 percent for 12 
aggregate passing the No. 8 sieve, and 0.5 percent for the 13 
aggregate passing the No. 200 sieve. The adjusted JMF shall 14 
be within the range of the control points in Section 9-03.8(6). 15 
 16 

b. Asphalt Binder Content ï The Engineer may order or 17 
approve changes to asphalt binder content. The maximum 18 
adjustment from the approved mix design for the asphalt 19 
binder content shall be 0.3 percent 20 

 21 
5-04.3(9)A  Vacant 22 
 23 
5-04.3(9)B  Vacant 24 
 25 
5-04.3(9)C  Mixture Acceptance ï Nonstatistical Evaluation 26 
 27 
HMA mixture which is accepted by Nonstatistical Evaluation will be 28 
evaluated by the Contracting Agency by dividing the HMA tonnage into lots.  29 
 30 
The Contractor will furnish the Engineer with a copy of the results of all 31 
acceptance testing performed in the field.  The Engineer will provide the 32 
Composite Pay Factor (CPF) of the completed sublots after three sublots 33 
have been tested.  Sublot sample test results (gradation and asphalt binder 34 
content) may be challenged by the Contractor.     35 
 36 
5-04.3(9)C1  Mixture Nonstatistical Evaluation ï Lots and Sublots 37 
 38 
A lot is represented by randomly selected samples of the same mix design 39 
that will be tested for acceptance. A lot is defined as the total quantity of 40 
material or work produced for each JMF placed. Only one lot per JMF is 41 
expected. A sublot shall be equal to one dayôs production or 800 tons, 42 
whichever is less except that the final sublot will be a minimum of 400 tons 43 
and may be increased to 1,200 tons.  44 
 45 
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All of the test results obtained from the acceptance samples from a given 1 
lot shall be evaluated collectively. If the Contractor requests a change to the 2 
JMF that is approved, the material produced after the change will be 3 
evaluated on the basis of the new JMF for the remaining sublots in the 4 
current lot and for acceptance of subsequent lots. For a lot in progress with 5 
a CPF less than 0.75, a new lot will begin at the Contractorôs request after 6 
the Engineer is satisfied that material conforming to the Specifications can 7 
be produced. 8 
 9 
Sampling and testing for evaluation shall be performed on the frequency of 10 
one sample per sublot.  11 
 12 
5-04.3(9)C2  Mixture Nonstatistical Evaluation Sampling 13 
 14 
Samples for acceptance testing shall be obtained by the Contractor when 15 
ordered by the Engineer. The Contractor shall sample the HMA mixture in 16 
the presence of the Engineer and in accordance with AASHTO T 168. A 17 
minimum of three samples should be taken for each class of HMA placed 18 
on a project. If used in a structural application, at least one of the three 19 
samples shall to be tested. 20 
 21 
Sampling and testing HMA in a Structural application where quantities are 22 
less than 400 tons is at the discretion of the Engineer. 23 
 24 
For HMA used in a structural application and with a total project quantity 25 
less than 800 tons but more than 400 tons, a minimum of one acceptance 26 
test shall be performed. In all cases, a minimum of 3 samples will be 27 
obtained at the point of acceptance, a minimum of one of the three samples 28 
will be tested for conformance to the JMF: 29 
 30 

¶ If the test results are found to be within specification requirements, 31 
additional testing will be at the Engineerôs discretion. 32 
 33 

¶ If test results are found not to be within specification requirements, 34 
additional testing of the remaining samples to determine a 35 
Composite Pay Factor (CPF) shall be performed. 36 

 37 
5-04.3(9)C3  Mixture Nonstatistical Evaluation ï Acceptance Testing 38 
 39 
Testing of HMA for compliance of Va will at the option of the Contracting 40 
Agency. If tested, compliance of Va will use WSDOT SOP 731.  41 
 42 
Testing for compliance of asphalt binder content will be by WSDOT FOP for 43 
AASHTO T 308.  44 
 45 

http://www.wsdot.wa.gov/publications/manuals/fulltext/M46-01/sop731.pdf
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Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11. 1 
 2 

The Contractor will furnish the Engineer with a copy of the results of all 3 
acceptance testing performed in the field.   4 

 5 
5-04.3(9)C4  Mixture Nonstatistical Evaluation ï Pay Factors  6 
 7 
For each lot of material falling outside the tolerance limits in 5-04.3(9), the 8 
Contracting Agency will determine a Composite Pay Factor (CPF) using the 9 
following price adjustment factors: 10 

 11 

Table of Price Adjustment Factors 

Constituent Factor ñfò 

All aggregate passing: 1-1/2", 1", 3/4", 
1/2", 3/8" and No. 4 sieves 

2 

All aggregate passing No. 8 sieve 15 

All aggregate passing No. 200 sieve 20 

Asphalt binder 40 

Air Voids (Va) (where applicable) 20 

 12 
Each lot of HMA produced under Nonstatistical Evaluation and having all 13 
constituents falling within the tolerance limits of the job mix formula shall be 14 
accepted at the unit Contract price with no further evaluation. When one or 15 
more constituents fall outside the nonstatistical tolerance limits in the Job 16 
Mix Formula shown in Table of Price Adjustment Factors, the lot shall be 17 
evaluated in accordance with Section 1-06.2 to determine the appropriate 18 
CPF. The nonstatistical tolerance limits will be used in the calculation of the 19 
CPF and the maximum CPF shall be 1.00. When less than three sublots 20 
exist, backup samples of the existing sublots or samples from the Roadway 21 
shall be tested to provide a minimum of three sets of results for evaluation. 22 
 23 
5-04.3(9)C5  Vacant 24 
 25 
5-04.3(9)C6  Mixture Nonstatistical Evaluation ï Price Adjustments 26 
 27 
For each lot of HMA mix produced under Nonstatistical Evaluation when the 28 
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will 29 
be determined. The NCMF equals the algebraic difference of CPF minus 30 
1.00 multiplied by 60 percent. The total job mix compliance price adjustment 31 
will be calculated as the product of the NCMF, the quantity of HMA in the 32 
lot in tons, and the unit Contract price per ton of mix. 33 
 34 
If a constituent is not measured in accordance with these Specifications, 35 
its individual pay factor will be considered 1.00 in calculating the Composite 36 
Pay Factor (CPF). 37 
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 1 
5-04.3(9)C7  Mixture Nonstatistical Evaluation ï Retests 2 
 3 
The Contractor may request a sublot be retested. To request a retest, the 4 
Contractor shall submit a written request within 7 calendar days after the 5 
specific test results have been received. A split of the original acceptance 6 
sample will be retested. The split of the sample will not be tested with the 7 
same tester that ran the original acceptance test. The sample will be tested 8 
for a complete gradation analysis, asphalt binder content, and, at the option 9 
of the agency, Va. The results of the retest will be used for the acceptance 10 
of the HMA in place of the original sublot sample test results. The cost of 11 
testing will be deducted from any monies due or that may come due the 12 
Contractor under the Contract at the rate of $500 per sample. 13 
 14 
5-04.3 (9)D Mixture Acceptance ï Commercial Evaluation 15 
 16 
If sampled and tested, HMA produced under Commercial Evaluation and 17 
having all constituents falling within the tolerance limits of the job mix 18 
formula shall be accepted at the unit Contract price with no further 19 
evaluation. When one or more constituents fall outside the commercial 20 
tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot shall be 21 
evaluated in accordance with Section 1-06.2 to determine the appropriate 22 
CPF. The commercial tolerance limits will be used in the calculation of the 23 
CPF and the maximum CPF shall be 1.00. When less than three sublots 24 
exist, backup samples of the existing sublots or samples from the street 25 
shall be tested to provide a minimum of three sets of results for evaluation. 26 
 27 
For each lot of HMA mix produced and tested under Commercial Evaluation 28 
when the calculated CPF is less than 1.00, a Nonconforming Mix Factor 29 
(NCMF) will be determined. The NCMF equals the algebraic difference of 30 
CPF minus 1.00 multiplied by 60 percent. The Job Mix Compliance Price 31 
Adjustment will be calculated as the product of the NCMF, the quantity of 32 
HMA in the lot in tons, and the unit Contract price per ton of mix. 33 
 34 
If a constituent is not measured in accordance with these Specifications, 35 
its individual pay factor will be considered 1.00 in calculating the Composite 36 
Pay Factor (CPF). 37 
 38 
5-04.3(10)  HMA Compaction Acceptance 39 
 40 
HMA mixture accepted by nonstatistical evaluation that is used in traffic 41 
lanes, including lanes for intersections, ramps, truck climbing, weaving, and 42 
speed change, and having a specified compacted course thickness greater 43 
than 0.10-foot, shall be compacted to a specified level of relative density. 44 
The specified level of relative density shall be a Composite Pay Factor 45 
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(CPF) of not less than 0.75 when evaluated in accordance with 1 
Section 1-06.2, using a minimum of 92 percent of the maximum density. 2 
The maximum density shall be determined by WSDOT FOP for AASHTO 3 
T 729. The specified level of density attained will be determined by the 4 
evaluation of the density of the pavement. The density of the pavement shall 5 
be determined in accordance with WSDOT FOP for WAQTC TM 8, except 6 
that gauge correlation will be at the discretion of the Engineer, when using 7 
the nuclear density gauge and WSDOT SOP 736 when using cores to 8 
determine density. 9 
 10 
Tests for the determination of the pavement density will be taken in 11 
accordance with the required procedures for measurement by a nuclear 12 
density gauge or roadway cores after completion of the finish rolling. 13 
If the Contracting Agency uses a nuclear density gauge to determine 14 
density the test procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 15 
will be used on the day the mix is placed and prior to opening to traffic. 16 
 17 
Roadway cores for density may be obtained by either the Contracting 18 
Agency or the Contractor in accordance with WSDOT SOP 734. The core 19 
diameter shall be 4-inches minimum, unless otherwise approved by the 20 
Engineer. Roadway cores will be tested by the Contracting Agency in 21 
accordance with WSDOT FOP for AASHTO T 166. 22 
 23 
If the Contract includes the Bid item ñRoadway Coreò the cores shall be 24 
obtained by the Contractor in the presence of the Engineer on the same day 25 
the mix is placed and at locations designated by the Engineer. If the 26 
Contract does not include the Bid item ñRoadway Coreò the Contracting 27 
Agency will obtain the cores. 28 
 29 
For a lot in progress with a CPF less than 0.75, a new lot will begin at the 30 
Contractorôs request after the Engineer is satisfied that material conforming 31 
to the Specifications can be produced. 32 
 33 
A lot is represented by randomly selected samples of the same mix design 34 
that will be tested for acceptance. A lot is defined as the total quantity of 35 
material or work produced for each Job Mix Formula placed. Only one lot 36 
per JMF is expected. A sublot shall be equal to one dayôs production or 400 37 
tons, whichever is less except that the final sublot will be a minimum of 200 38 
tons and may be increased to 800 tons. Testing for compaction will be at 39 
the rate of 5 tests per sublot per WSDOT T 738. 40 
 41 
HMA mixture accepted by commercial evaluation and HMA constructed 42 
under conditions other than those listed above shall be compacted on the 43 
basis of a test point evaluation of the compaction train. The test point 44 
evaluation shall be performed in accordance with instructions from the 45 

http://www.wsdot.wa.gov/publications/manuals/fulltext/M46-01/sop736.pdf
http://www.wsdot.wa.gov/publications/manuals/fulltext/M46-01/SOP729.pdf
http://www.wsdot.wa.gov/publications/manuals/fulltext/M46-01/SOP734.pdf
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Engineer. The number of passes with an approved compaction train, 1 
required to attain the maximum test point density, shall be used on all 2 
subsequent paving. 3 
 4 
HMA for preleveling shall be thoroughly compacted. HMA that is used for 5 
preleveling wheel rutting shall be compacted with a pneumatic tire roller 6 
unless otherwise approved by the Engineer. 7 
 8 
Test Results 9 
 10 
For a sublot that has been tested with a nuclear density gauge that did not 11 
meet the minimum of 92 percent of the reference maximum density in a 12 
compaction lot with a CPF below 1.00 and thus subject to a price reduction 13 
or rejection, the Contractor may request that a core be used for 14 
determination of the relative density of the sublot. The relative density of the 15 
core will replace the relative density determined by the nuclear density 16 
gauge for the sublot and will be used for calculation of the CPF and 17 
acceptance of HMA compaction lot.  18 
 19 
When cores are taken by the Contracting Agency at the request of the 20 
Contractor, they shall be requested by noon of the next workday after the 21 
test results for the sublot have been provided or made available to the 22 
Contractor. Core locations shall be outside of wheel paths and as 23 
determined by the Engineer. Traffic control shall be provided by the 24 
Contractor as requested by the Engineer. Failure by the Contractor to 25 
provide the requested traffic control will result in forfeiture of the request for 26 
cores. When the CPF for the lot based on the results of the HMA cores is 27 
less than 1.00, the cost for the coring will be deducted from any monies due 28 
or that may become due the Contractor under the Contract at the rate of 29 
$200 per core and the Contractor shall pay for the cost of the traffic control. 30 
 31 
5-04.3(10)A  HMA Compaction ï General Compaction Requirements 32 
 33 
Compaction shall take place when the mixture is in the proper condition so 34 
that no undue displacement, cracking, or shoving occurs. Areas 35 
inaccessible to large compaction equipment shall be compacted by other 36 
mechanical means. Any HMA that becomes loose, broken, contaminated, 37 
shows an excess or deficiency of asphalt, or is in any way defective, shall 38 
be removed and replaced with new hot mix that shall be immediately 39 
compacted to conform to the surrounding area. 40 
 41 
The type of rollers to be used and their relative position in the compaction 42 
sequence shall generally be the Contractorôs option, provided the specified 43 
densities are attained. Unless the Engineer has approved otherwise, rollers 44 
shall only be operated in the static mode when the internal temperature of 45 
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the mix is less than 175 degrees F. Regardless of mix temperature, a roller 1 
shall not be operated in a mode that results in checking or cracking of the 2 
mat. Rollers shall only be operated in static mode on bridge decks. 3 
 4 
5-04.3(10)B  HMA Compaction ï Cyclic Density 5 
 6 
Low cyclic density areas are defined as spots or streaks in the pavement 7 
that are less than 90 percent of the theoretical maximum density. At the 8 
Engineerôs discretion, the Engineer may evaluate the HMA pavement for 9 
low cyclic density, and when doing so will follow WSDOT SOP 733.  A $500 10 
Cyclic Density Price Adjustment will be assessed for any 500-foot section 11 
with two or more density readings below 90 percent of the theoretical 12 
maximum density. 13 

 14 
5-04.3(10)C  Vacant 15 
 16 
5-04.3(10)D  HMA Nonstatistical Compaction  17 
 18 
5-04.3(10)D1  HMA Nonstatistical Compaction ï Lots and Sublots 19 
 20 
HMA compaction which is accepted by nonstatistical evaluation will be 21 
based on acceptance testing performed by the Contracting Agency dividing 22 
the project into compaction lots. 23 
 24 
A lot is represented by randomly selected samples of the same mix design 25 
that will be tested for acceptance, with a maximum of 15 sublots per lot; the 26 
final lot for a mix design may be increased to 25 sublots. Sublots will be 27 
uniform in size with a maximum sublot size based on original Plan quantity 28 
tons of HMA as specified in the table below. The sublot locations within each 29 
density lot will be determined by the Engineer. For a lot in progress with a 30 
CPF less than 0.75, a new lot will begin at the Contractorôs request after the 31 
Engineer is satisfied that material conforming to the Specifications can be 32 
produced. 33 
 34 

HMA Original Plan 
Quantity (tons) 

Sublot Size 
(tons) 

<20,000 100 

20,000 to 30,000 150 

>30,000 200 

 35 
HMA mixture accepted by commercial evaluation and HMA constructed 36 
under conditions other than those listed above shall be compacted on the 37 
basis of a test point evaluation of the compaction train. The test point 38 
evaluation shall be performed in accordance with instructions from the 39 
Engineer. The number of passes with an approved compaction train, 40 
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required to attain the maximum test point density, shall be used on all 1 
subsequent paving. 2 
 3 
HMA for preleveling shall be thoroughly compacted. HMA that is used to 4 
prelevel wheel ruts shall be compacted with a pneumatic tire roller unless 5 
otherwise approved by the Engineer. 6 
 7 
5-04.3(10)D2  HMA Compaction Nonstatistical Evaluation ï 8 
Acceptance Testing  9 
 10 
The location of the HMA compaction acceptance tests will be randomly 11 
selected by the Engineer from within each sublot, with one test per sublot.  12 

 13 
5-04.3(10)D3  HMA Nonstatistical Compaction ï Price Adjustments 14 
 15 
For each compaction lot with one or two sublots, having all sublots attain a 16 
relative density that is 92 percent of the reference maximum density the 17 
HMA shall be accepted at the unit Contract price with no further evaluation. 18 
When a sublot does not attain a relative density that is 92 percent of the 19 
reference maximum density, the lot shall be evaluated in accordance with 20 
Section 1-06.2 to determine the appropriate CPF. The maximum CPF shall 21 
be 1.00, however, lots with a calculated CPF in excess of 1.00 will be used 22 
to offset lots with CPF values below 1.00 but greater than 0.90. Lots with 23 
CPF lower than 0.90 will be evaluated for compliance per 5-04.3(11). 24 
Additional testing by either a nuclear moisture-density gauge or cores will 25 
be completed as required to provide a minimum of three tests for evaluation. 26 
 27 
For compaction below the required 92% a Non-Conforming Compaction 28 
Factor (NCCF) will be determined. The NCCF equals the algebraic 29 
difference of CPF minus 1.00 multiplied by 40 percent.  The Compaction 30 
Price Adjustment will be calculated as the product of CPF, the quantity of 31 
HMA in the compaction control lot in tons, and the unit Contract price per 32 
ton of mix. 33 
 34 
5-04.3(11)  Reject Work 35 
 36 
5-04.3(11)A  Reject Work General  37 
 38 
Work that is defective or does not conform to Contract requirements shall 39 
be rejected.  The Contractor may propose, in writing, alternatives to removal 40 
and replacement of rejected material. Acceptability of such alternative 41 
proposals will be determined at the sole discretion of the Engineer. HMA 42 
that has been rejected is subject to the requirements in Section 1-06.2(2) 43 
and this specification, and the Contractor shall submit a corrective action 44 
proposal to the Engineer for approval. 45 
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 1 
5-04.3(11)B  Rejection by Contractor 2 
 3 
The Contractor may, prior to sampling, elect to remove any defective 4 
material and replace it with new material. Any such new material will be 5 
sampled, tested, and evaluated for acceptance. 6 
 7 
5-04.3(11)C  Rejection Without Testing (Mixture or Compaction) 8 
 9 
The Engineer may, without sampling, reject any batch, load, or section of 10 
Roadway that appears defective. Material rejected before placement shall 11 
not be incorporated into the pavement. Any rejected section of Roadway 12 
shall be removed. 13 
 14 
No payment will be made for the rejected materials or the removal of the 15 
materials unless the Contractor requests that the rejected material be 16 
tested. If the Contractor elects to have the rejected material tested, a 17 
minimum of three representative samples will be obtained and tested. 18 
Acceptance of rejected material will be based on conformance with the 19 
nonstatistical acceptance Specification. If the CPF for the rejected material 20 
is less than 0.75, no payment will be made for the rejected material; in 21 
addition, the cost of sampling and testing shall be borne by the Contractor. 22 
If the CPF is greater than or equal to 0.75, the cost of sampling and testing 23 
will be borne by the Contracting Agency. If the material is rejected before 24 
placement and the CPF is greater than or equal to 0.75, compensation for 25 
the rejected material will be at a CPF of 0.75. If rejection occurs after 26 
placement and the CPF is greater than or equal to 0.75, compensation for 27 
the rejected material will be at the calculated CPF with an addition 28 
of 25 percent of the unit Contract price added for the cost of removal and 29 
disposal. 30 
 31 
5-04.3(11)D  Rejection ï A Partial Sublot  32 
 33 
In addition to the random acceptance sampling and testing, the Engineer 34 
may also isolate from a normal sublot any material that is suspected of 35 
being defective in relative density, gradation or asphalt binder content. Such 36 
isolated material will not include an original sample location. A minimum of 37 
three random samples of the suspect material will be obtained and tested. 38 
The material will then be non-statistically evaluated as an independent lot 39 
in accordance with Section 5-04.3(9)C4. 40 
 41 
5-04.3(11)E  Rejection ï An Entire Sublot  42 
 43 
An entire sublot that is suspected of being defective may be rejected. When 44 
a sublot is rejected a minimum of two additional random samples from this 45 
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sublot will be obtained. These additional samples and the original sublot will 1 
be evaluated as an independent lot in accordance with 2 
Section 5-04.3(9)C4. 3 
 4 
5-04.3(11)F  Rejection ï A Lot in Progress 5 
 6 
The Contractor shall shut down operations and shall not resume HMA 7 
placement until such time as the Engineer is satisfied that material 8 
conforming to the Specifications can be produced: 9 
 10 
1. When the Composite Pay Factor (CPF) of a lot in progress drops 11 

below 1.00 and the Contractor is taking no corrective action; or 12 
 13 

2. When the Pay Factor (PF) for any constituent of a lot in progress 14 
drops below 0.95 and the Contractor is taking no corrective action; 15 
or 16 
 17 

3. When either the PF for any constituent or the CPF of a lot in progress 18 
is less than 0.75. 19 
 20 

5-04.3(11)G  Rejection ï An Entire Lot (Mixture or Compaction) 21 
 22 
An entire lot with a CPF of less than 0.75 will be rejected. 23 
 24 
5-04.3(12)  Joints 25 
 26 
5-04.3(12)A  HMA Joints 27 
 28 
5-04.3(12)A1  Transverse Joints   29 
 30 
The Contractor shall conduct operations such that the placing of the top or 31 
wearing course is a continuous operation or as close to continuous as 32 
possible. Unscheduled transverse joints will be allowed and the roller may 33 
pass over the unprotected end of the freshly laid mixture only when the 34 
placement of the course must be discontinued for such a length of time that 35 
the mixture will cool below compaction temperature. When the Work is 36 
resumed, the previously compacted mixture shall be cut back to produce a 37 
slightly beveled edge for the full thickness of the course. 38 
 39 
A temporary wedge of HMA constructed on a 20H:1V shall be constructed 40 
where a transverse joint as a result of paving or planing is open to traffic. 41 
The HMA in the temporary wedge shall be separated from the permanent 42 
HMA by strips of heavy wrapping paper or other methods approved by the 43 
Engineer. The wrapping paper shall be removed and the joint trimmed to a 44 



SPECIAL PROVISIONS - Continued 

City of Snohomish 
Pilchuck Park Roadway Relocation 

G&O #21632 5-26 

slightly beveled edge for the full thickness of the course prior to resumption 1 
of paving. 2 
 3 
The material that is cut away shall be wasted and new mix shall be laid 4 
against the cut. Rollers or tamping irons shall be used to seal the joint. 5 
 6 
5-04.3(12)A2  Longitudinal Joints  7 
 8 
The longitudinal joint in any one course shall be offset from the course 9 
immediately below by not more than 6 inches nor less than 2 inches. All 10 
longitudinal joints constructed in the wearing course shall be located at a 11 
lane line or an edge line of the Traveled Way. A notched wedge joint shall 12 
be constructed along all longitudinal joints in the wearing surface of new 13 
HMA unless otherwise approved by the Engineer. The notched wedge joint 14 
shall have a vertical edge of not less than the maximum aggregate size or 15 
more than ½ of the compacted lift thickness and then taper down on a slope 16 
not steeper than 4H:1V. The sloped portion of the HMA notched wedge joint 17 
shall be uniformly compacted. 18 

 19 
5-04.3(12)B  Bridge Paving Joint Seals 20 
 21 
5-04.3(12)B1  HMA Sawcut and Seal 22 
 23 
Prior to placing HMA on the bridge deck, establish sawcut alignment points 24 
at both ends of the bridge paving joint seals to be placed at the bridge ends, 25 
and at interior joints within the bridge deck when and where shown in the 26 
Plans. Establish the sawcut alignment points in a manner that they remain 27 
functional for use in aligning the sawcut after placing the overlay. 28 
 29 
Submit a Type 1 Working Drawing consisting of the sealant manufacturerôs 30 
application procedure. 31 
 32 
Construct the bridge paving joint seal as specified ion the Plans and in 33 
accordance with the detail shown in the Standard Plans. Construct the 34 
sawcut in accordance with the detail shown in the Standard Plan. Construct 35 
the sawcut in accordance with Section 5-05.3(8)B and the manufacturerôs 36 
application procedure. 37 
 38 

  39 
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5-04.3(12)B2  Paved Panel Joint Seal 1 
 2 
Construct the paved panel joint seal in accordance with the requirements 3 
specified in section 5-04.3(12)B1 and the following requirement: 4 
 5 
1. Clean and seal the existing joint between concrete panels in 6 

accordance with Section 5-01.3(8) and the details shown in the 7 
Standard Plans. 8 

 9 
5-04.3(13)  Surface Smoothness  10 
 11 
The completed surface of all courses shall be of uniform texture, smooth, 12 
uniform as to crown and grade, and free from defects of all kinds.  The 13 
completed surface of the wearing course of the following sections of 14 
Roadway shall not vary more than 1/4 inch from the lower edge of a 10-foot 15 
straightedge placed on the surface parallel to centerline: 16 
 17 
1. The Entire Project (All roads less than 45 mph) 18 
 19 
The completed surface of the wearing course of all other sections of 20 
Roadway shall not vary more than 1/8 inch from the lower edge of a 10-foot 21 
straightedge placed on the surface parallel to centerline. 22 
 23 
The transverse slope of the completed surface of the wearing course shall 24 
vary not more than 1/4 inch in 10 feet from the rate of transverse slope 25 
shown in the Plans. 26 
 27 
When deviations in excess of the above tolerances are found that result 28 
from a high place in the HMA, the pavement surface shall be corrected by 29 
one of the following methods: 30 
 31 
1. Removal of material from high places by grinding with an approved 32 

grinding machine; or 33 
 34 

2. Removal and replacement of the wearing course of HMA; or 35 
 36 

3. By other method approved by the Engineer. 37 
 38 

Correction of defects shall be carried out until there are no deviations 39 
anywhere greater than the allowable tolerances.  40 
 41 
Deviations in excess of the above tolerances that result from a low place in 42 
the HMA and deviations resulting from a high place where corrective action, 43 
in the opinion of the Engineer, will not produce satisfactory results will be 44 
accepted with a price adjustment. The Engineer shall deduct from monies 45 
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due or that may become due to the Contractor the sum of $500.00 for each 1 
and every section of single traffic lane 100 feet in length in which any 2 
excessive deviations described above are found. 3 
 4 
All utility castings and monuments within the existing and/or new pavement 5 
area shall be referenced by the Contractor prior to any pavement removal 6 
or planing.  The Contractor shall keep a record of such references, and 7 
submit a copy to the Contracting Agency. 8 
 9 
Existing structures and new structures shall be adjusted to the finished 10 
grade as shown on the Plans and as further specified herein.  Existing 11 
boxes, rings, grates, covers, and lids shall be reset in a careful and 12 
workmanlike manner to conform to the required grades. 13 
 14 
The new and existing utility castings and monuments shall be adjusted to 15 
grade in the following manner:  16 
 17 
As soon as the street has been paved past each structure or casting, the 18 
asphalt concrete mat shall be scored around the location of the structure or 19 
casting.  After rolling has been completed and the mat has cooled, it shall 20 
be cut along the scored lines.  The structure or casting shall then be raised 21 
to finished pavement grade and the annular spaces filled as indicated on 22 
the Plans.  The Contractor shall install the pavement to give a smooth 23 
finished appearance.  All covers, lids, frames, and grates shall be 24 
thoroughly cleaned. 25 
 26 
After pavement is in place, all new pavement joints shall be sealed with a 27 
6-inch-wide strip of hot asphalt sealer.  A sand blanket shall be applied to 28 
the surface of the hot asphalt sealer immediately after the placement of the 29 
sealer to help alleviate the tracking of the asphalt.  The sealer shall meet 30 
the requirements of Section 9-04.2(1) of the Standard Specifications. 31 
 32 
5-04.3(14)  Planing (Milling) Bituminous Pavement 33 
 34 
The planning plan must be approved by the Engineer and a pre planning 35 
meeting must be held prior to the start of any planing. See 36 
Section 5-04.3(14)B2 for information on planning submittals. 37 
 38 
Locations of existing surfacing to be planed are as shown in the Drawings.  39 
 40 
Where planing an existing pavement is specified in the Contract, the 41 
Contractor must remove existing surfacing material and to reshape the 42 
surface to remove irregularities. The finished product must be a prepared 43 
surface acceptable for receiving an HMA overlay. 44 
 45 
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Use the cold milling method for planing unless otherwise specified in the 1 
Contract. Do not use the planer on the final wearing course of new HMA. 2 
Conduct planing operations in a manner that does not tear, break, burn, or 3 
otherwise damage the surface which is to remain. The finished planed 4 
surface must be slightly grooved or roughened and must be free from 5 
gouges, deep grooves, ridges, or other imperfections. The Contractor must 6 
repair any damage to the surface by the Contractorôs planing equipment, 7 
using an Engineer approved method. 8 
 9 
Repair or replace any metal castings and other surface improvements 10 
damaged by planing, as determined by the Engineer. 11 
 12 
A tapered wedge cut must be planed longitudinally along curb lines 13 
sufficient to provide a minimum of 4 inches of curb reveal after placement 14 
and compaction of the final wearing course. The dimensions of the wedge 15 
must be as shown on the Drawings or as specified by the Engineer. 16 
 17 
A tapered wedge cut must also be made at transitions to adjoining 18 
pavement surfaces (meet lines) where butt joints are shown on the 19 
Drawings. Cut butt joints in a straight line with vertical faces 2 inches or 20 
more in height, producing a smooth transition to the existing adjoining 21 
pavement. 22 
 23 
After planing is complete, planed surfaces must be swept, cleaned, and if 24 
required by the Contract, patched and preleveled. 25 
 26 
The Engineer may direct additional depth planing. Before performing this 27 
additional depth planing, the Contractor must conduct a hidden metal in 28 
pavement detection survey as specified in Section 5-04.3(14)A. 29 
 30 
Gutter panels, curbs, or utility structures damaged as a result of planing 31 
operations shall be replaced by the Contractor at their own expense.  No 32 
additional monies will be due the Contractor for damage to curbs, gutters, 33 
or utility structures, all costs of which shall be borne by the Contractor. 34 
 35 
5-04.3(14)A  Pre-Planing Metal Detection Check 36 
 37 
Before starting planing of pavements, and before any additional depth 38 
planing required by the Engineer, the Contractor must conduct a physical 39 
survey of existing pavement to be planed with equipment that can identify 40 
hidden metal objects.  41 
 42 
Should such metal be identified, promptly notify the Engineer.  43 
 44 
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See Section 1-07.16(1) regarding the protection of survey monumentation 1 
that may be hidden in pavement.  2 
 3 
The Contractor is solely responsible for any damage to equipment resulting 4 
from the Contractorôs failure to conduct a pre-planing metal detection 5 
survey, or from the Contractorôs failure to notify the Engineer of any hidden 6 
metal that is detected. 7 
 8 
5-04.3(14)B  Paving and Planing Under Traffic 9 
 10 
5-04.3(14)B1  General 11 
 12 
In addition, the requirements of Section 1-07.23 and the traffic controls 13 
required in Section 1-10, and unless the Contract specifies otherwise or 14 
the Engineer approves, the Contractor must comply with the following: 15 
 16 
1. Intersections 17 

 18 
a. Keep intersections open to traffic at all times, except when 19 

paving or planing operations through an intersection 20 
requires closure. Such closure must be kept to the 21 
minimum time required to place and compact the HMA 22 
mixture, or plane as appropriate. For paving, schedule such 23 
closure to individual lanes or portions thereof that allows 24 
the traffic volumes and schedule of traffic volumes required 25 
in the approved traffic control plan. Schedule work so that 26 
adjacent intersections are not impacted at the same time 27 
and comply with the traffic control restrictions required by 28 
the Traffic Engineer. Each individual intersection closure or 29 
partial closure, must be addressed in the traffic control 30 
plan, which must be submitted to and accepted by the 31 
Engineer, see Section 1-10.2(2). 32 
 33 

b. When planing or paving and related construction must occur 34 
in an intersection, consider scheduling and sequencing 35 
such work into quarters of the intersection, or half or more 36 
of an intersection with side street detours. Be prepared to 37 
sequence the work to individual lanes or portions thereof. 38 
 39 

c. Should closure of the intersection in its entirety be 40 
necessary, and no trolley service is impacted, keep such 41 
closure to the minimum time required to place and compact 42 
the HMA mixture, plane, remove asphalt, tack coat, and as 43 
needed. 44 
 45 
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d. Any work in an intersection requires advance warning in 1 
both signage and a number of Working Days advance 2 
notice as determined by the Engineer, to alert traffic and 3 
emergency services of the intersection closure or partial 4 
closure. 5 
 6 

e. Allow new compacted HMA asphalt to cool to ambient 7 
temperature before any traffic is allowed on it. Traffic is not 8 
allowed on newly placed asphalt until approval has been 9 
obtained from the Engineer. 10 
 11 

2. Temporary centerline marking, post-paving temporary marking, 12 
temporary stop bars, and maintaining temporary pavement marking 13 
must comply with Section 8-23. 14 
 15 

3. Permanent pavement marking must comply with Section 8-22. 16 
 17 

4. Roadways Open to Traffic 18 
 19 
When the roadway being paved is open to traffic, the following 20 
requirements shall apply: 21 
 22 
The Contractor shall keep roadways open to traffic at all times except 23 
where paving is in progress.  During such time, and provided that 24 
there has been an advance warning to the public, only that specified 25 
section of road being paved may be closed for the minimum time 26 
required to place and compact the HMA.  Adjacent travel lanes and 27 
shoulder shall be left open for traffic during these times.  In hot 28 
weather, the Engineer may require the application of water to the 29 
pavement to accelerate the finish rolling of the pavement and to 30 
shorten the time required before reopening to traffic. 31 
 32 
Before temporarily closing a portion of the road, advance-warning 33 
signs shall be placed and signs shall also be placed clearly alerting 34 
the driver of temporary lane closures. 35 
 36 
During paving operations, temporary pavement markings shall be 37 
maintained throughout the project.  Temporary pavement markings 38 
shall be installed on the roadway prior to opening to traffic and shall 39 
be in accordance with Section 8-23. 40 
 41 
All costs in connection with performing the Work in accordance with 42 
these requirements shall be included in the unit contract prices for 43 
the various bid items involved in the Contract. 44 

 45 
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5-04.3(14)B2  Submittals ï Planing Plan and HMA Paving Plan 1 
 2 
The Contractor must submit a separate planing plan and a separate paving 3 
plan to the Engineer at least 5 Working Days in advance of each operationôs 4 
activity start date. These plans must show how the moving operation and 5 
traffic control are coordinated, as they will be discussed at the pre-planing 6 
briefing and pre-paving briefing. When requested by the Engineer, the 7 
Contractor must provide each operationôs traffic control plan on 24 x 36 inch 8 
or larger size Shop Drawings with a scale showing both the area of 9 
operation and sufficient detail of traffic beyond the area of operation where 10 
detour traffic may be required. The scale on the Shop Drawings is 1 inch = 11 
20 feet, which may be changed if the Engineer agrees sufficient detail is 12 
shown. 13 
 14 
The planing operation and the paving operation include, but are not limited 15 
to, metal detection, removal of asphalt and temporary asphalt of any kind, 16 
tack coat and drying, staging of supply trucks, paving trains, rolling, 17 
scheduling, and as may be discussed at the briefing. 18 
 19 
When intersections will be partially blocked or when allowed to be totally 20 
blocked, provide adequately sized and noticeable signage alerting traffic of 21 
closures to come, a minimum 2 Working Days in advance. The traffic control 22 
plan must show where police officers will be stationed when signalization is 23 
or may be, countermanded, and show areas where flaggers are proposed. 24 
 25 
At a minimum, the planing and the paving plan must include: 26 
 27 
1. A copy of the accepted traffic control plan, see Section 1-10.2(2), 28 

detailing each dayôs traffic control as it relates to the specific 29 
requirements of that dayôs planing and paving. Briefly describe the 30 
sequencing of traffic control consistent with the proposed planing 31 
and paving sequence, and scheduling of placement of temporary 32 
pavement markings and channelizing devices after each dayôs 33 
planing, and paving. 34 
 35 

2. A copy of each intersectionôs traffic control plan. 36 
 37 

3. Haul routes from Supplier facilities, and locations of temporary 38 
parking and staging areas, including return routes. Describe 39 
the complete round trip as it relates to the sequencing of 40 
paving operations. 41 
 42 

4. Names and locations of HMA Supplier facilities to be used. 43 
 44 

5. List of all equipment to be used for paving. 45 
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 1 
6. List of personnel and associated job classification assigned to each 2 

piece of paving equipment. 3 
 4 

7. Description (geometric or narrative) of the scheduled sequence of 5 
planing and of paving, and intended area of planing and of paving 6 
for each dayôs work, must include the directions of proposed 7 
planing and of proposed paving, sequence of adjacent lane 8 
paving, sequence of skipped lane paving, intersection planing and 9 
paving scheduling and sequencing, and proposed notifications 10 
and coordinations to be timely made. The plan must show HMA 11 
joints relative to the final pavement marking lane lines. 12 
 13 

8. Names, job titles, and contact information for field, office, and plant 14 
supervisory personnel. 15 
 16 

9. A copy of the approved Mix Designs. 17 
 18 

10. Tonnage of HMA to be placed each day. 19 
 20 

11. Approximate times and days for starting and ending daily 21 
operations. 22 
 23 

5-04.3(14)B3  Pre-Paving and Pre-Planing Briefing 24 
 25 
At least 2 Working Days before the first paving operation and the first 26 
planing operation, or as scheduled by the Engineer for future paving and 27 
planing operations to ensure the Contractor has adequately prepared for 28 
notifying and coordinating as required in the Contract, the Contractor must 29 
be prepared to discuss that dayôs operations as they relate to other entities 30 
and to public safety and convenience, including driveway and business 31 
access, garbage truck operations, transit operations and working around 32 
energized overhead wires, school and nursing home and hospital and other 33 
accesses, other contractors who may be operating in the area, pedestrian 34 
and bicycle traffic, and emergency services. The Contractor, and 35 
Subcontractors that may be part of that dayôs operations, must meet with 36 
the Engineer and discuss the proposed operation as it relates to the 37 
submitted planing plan and paving plan, approved traffic control plan, and 38 
public convenience and safety. Such discussion includes, but is not limited 39 
to: 40 
 41 
1. General for both Paving Plan and for Planing Plan: 42 

 43 
a. The actual times of starting and ending daily 44 

operations. 45 
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 1 
b. In intersections, how to break up the intersection, and 2 

address traffic control and signalization for that 3 
operation, including use of peace officers. 4 
 5 

c. The sequencing and scheduling of paving operations 6 
and of planing operations, as applicable, as it relates to 7 
traffic control, to public convenience and safety, and to 8 
other contractors who may operate in the Project Site. 9 
 10 

d. Notifications required of Contractor activities, and 11 
coordinating with other entities and the public as 12 
necessary. 13 
 14 

e. Description of the sequencing of installation and types 15 
of temporary pavement markings as it relates to 16 
planning and to paving. 17 
 18 

f. Description of the sequencing of installation of, and the 19 
removal of, temporary pavement patch material around 20 
exposed castings and as may be needed. 21 
 22 

g. Description of procedures and equipment to identify 23 
hidden metal in the pavement, such as survey 24 
monumentation, monitoring wells, street car rail, and 25 
castings, before planning, see Section 5-04.3(14)B2. 26 
 27 

h. Description of how flaggers will be coordinated with the 28 
planing, paving, and related operations. 29 
 30 

i. Description of sequencing of traffic controls for the process of 31 
rigid pavement base repairs. 32 
 33 

j. Other items the Engineer deems necessary to address. 34 
 35 

2. Paving ï additional topics: 36 
 37 

a. When to start applying tack and coordinating with paving. 38 
 39 

b. Types of equipment and numbers of each type equipment to 40 
be used. If more pieces of equipment than personnel are 41 
proposed, describe the sequencing of the personnel 42 
operating the types of equipment. Discuss the continuance 43 
of operator personnel for each type equipment as it relates to 44 
meeting Specification requirements. 45 
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 1 
c. Number of JMFs to be placed, and if more than one JMF 2 

how the Contractor will ensure different JMFs are 3 
distinguished, how pavers and MTVs are distinguished if 4 
more than one JMF is being placed at the time, and how 5 
pavers and MTVs are cleaned so that one JMF does not 6 
adversely influence the other JMF. 7 
 8 

d. Description of contingency plans for that dayôs operations 9 
such as equipment breakdown, rain out, and Supplier 10 
shutdown of operations. 11 
 12 

e. Number of sublots to be placed, sequencing of density testing, 13 
and other sampling and testing. 14 

 15 
5-04.3(15)  Sealing Pavement Surfaces 16 
 17 
Apply a fog seal where shown in the plans. Construct the fog seal in 18 
accordance with Section 5-02.3. Unless otherwise approved by the 19 
Engineer, apply the fog seal prior to opening to traffic. 20 
 21 
5-04.3(16)  HMA Road Approaches 22 
 23 
HMA approaches shall be constructed at the locations shown in the Plans 24 
or where staked by the Engineer. The Work shall be performed in 25 
accordance with Section 5-04. 26 
 27 
5-04.4  Measurement 28 
 29 
HMA Cl. ___ PG ___ and Commercial HMA will be measured by the ton in 30 
accordance with Section 1-09.2, with no deduction being made for the 31 
weight of asphalt binder, mineral filler, or any other component of the 32 
mixture. If the Contractor elects to remove and replace mix as allowed by 33 
Section 5-04.3(11), the material removed will not be measured. 34 
 35 
5-04.5  Payment 36 
 37 
Payment will be made for each of the following Bid items that are included 38 
in the Proposal: 39 
 40 
ñHMA Cl. ___ PG ___,ò per ton.  41 
 42 
The unit contract price per ton for ñHMA Cl. ____ PG ____ò shall include the 43 
cost for all labor, materials, equipment  and tools for furnishing, placing, 44 
compacting and constructing asphalt pavement including mix design, anti-45 
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strip determination, mix design verification, preparation of untreated 1 
roadway, preparation of treated surfaces, sweeping, removing plastic traffic 2 
marking, removing RPMs, removing permanent striping, anti-stripping 3 
additive, soil residual herbicide, asphalt for tack coat, HMA pavement, HMA 4 
for preleveling, HMA patches, HMA transition sections, HMA ramps, HMA 5 
driveways/approaches, HMA wedge curb, spreading and finishing, water, 6 
compaction, sealing all cold joints with asphalt sealant (and sand blanket to 7 
alleviate tracking), temporary pavement markings, removal of temporary 8 
pavement markings, material and compaction testing, and all other 9 
incidentals necessary for a complete paving system to the lines, cross 10 
section and grades in accordance with the Plans.  It shall also include the 11 
cost of adjusting all existing and new Contracting Agency owned castings 12 
including, but not limited to, manholes, catch basins, junction boxes, 13 
monuments, and valve boxes to grade unless a specific bid item has been 14 
listed in the proposal for this work.   15 
 16 
The unit contract price per ton for ñHMA Cl. ____ PG ____ò shall be full 17 
compensation for all costs incurred to carry out the requirements of 18 
Section 5-04 except for those costs which are included in other items which 19 
are included in this Subsection and which are included in the Proposal. 20 
 21 
ñJob Mix Compliance Price Adjustment,ò by calculation. 22 
 23 
ñCompaction Price Adjustment,ò by calculation. 24 
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7-01  DRAINS 1 
 2 
7-01.3  Construction Requirements 3 
(December 14, 2017 G&O GSP) 4 
 5 
Delete the first sentence in the first paragraph and replace with the following: 6 
 7 

All pipes and drainage structures within the project area shall be cleaned 8 
and maintained throughout the course of the project.  In addition, the 9 
Contractor shall perform a final cleaning of the system to be approved by 10 
the Contracting Agency prior to acceptance of the project. 11 

 12 
7-01.4  Measurement 13 
(January 4, 2010 G&O GSP) 14 
 15 
Delete all paragraphs under this Section and replace with the following: 16 
 17 

Measurement for payment for drain pipe will be the number of linear feet 18 
of completed installation measured along the horizontal length of pipe at 19 
grade. 20 

 21 
7-01.5  Payment 22 
(January 7, 2013 G&O GSP) 23 
 24 
Delete all paragraphs under this Section and replace with the following: 25 
 26 

Payment will be made in accordance with Section 1-04.1, for each of the 27 
following bid items that are included in the Proposal: 28 
 29 
ñ____ Drain Pipe, ____ In. Diam.,ò per linear foot. 30 
 31 
The unit contract price per linear foot of ñ____ Drain Pipe, ____ In. Diam.ò 32 
shall constitute full compensation for all labor, materials, tools, equipment, 33 
transportation, supplies, and incidentals required to complete all work to 34 
furnish and install this item to include, but not limited to, excavation, pipe 35 
bedding, compaction, removal and wastehaul of excess or unsuitable 36 
trench excavation material, dewatering, bypass pumping and maintaining 37 
storm sewer flows, connections to existing and new systems, transition 38 
couplings, adapters, drain pipe cleanouts, and flushing and cleaning. 39 

 40 
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7-04  STORM SEWERS 1 
 2 
7-04.2  Materials 3 
(January 4, 2010 G&O GSP) 4 
 5 
Delete the sixth paragraph under this Section and replace it with the following:  6 
 7 

The Contractor shall provide the diameter and type of pipe specified on 8 
the Plans. 9 
 10 

7-04.3(1)A  General 11 
(January 20, 2009 G&O GSP) 12 
 13 
This Section is supplemented with the following: 14 
 15 

All lines shall be flushed clean of all debris prior to acceptance.  The 16 
debris shall be intercepted and collected at the nearest downstream point 17 
of access.  The material shall then be loaded and wastehauled to a 18 
Contracting Agency approved dumpsite. 19 
 20 

7-04.5  Payment 21 
(January 7, 2013 G&O GSP) 22 
 23 
Delete all paragraphs under this section and replace with the following: 24 
 25 

Payment will be made in accordance with Section 1-04.1, for each of the 26 
following bid items that are included in the Proposal: 27 
 28 
ñ____ Storm Sewer Pipe, ____ In. Diam. (Incl. Bedding),ò per linear foot. 29 
 30 
The unit contract price per linear foot of ñ____ Storm Sewer Pipe, ____ In. 31 
Diam. (Incl. Bedding)ò shall constitute full compensation for all labor, 32 
materials, tools, equipment, transportation, supplies, and incidentals 33 
required to complete all work to furnish and install this item to include, but 34 
not limited to, excavation, pipe bedding, compaction, removal and 35 
wastehaul of excess or unsuitable trench excavation material, dewatering, 36 
bypass pumping and maintaining storm sewer flows, connections to 37 
existing and new systems, flushing and cleaning, and low pressure air 38 
testing. 39 
 40 
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7-05  MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS 1 
 2 
7-05.3  Construction Requirements 3 
(January 20, 2009 G&O GSP) 4 
 5 
This Section is supplemented with the following: 6 
 7 

The Contractor shall construct all manholes and catch basins from precast 8 
concrete bases and risers.  Cast-in-place concrete bases shall only be 9 
used for ñstraddleò of existing systems and shall be watertight. 10 
 11 
In areas of new and existing pavement, the grate rim elevation shall be set 12 
to promote drainage flow.  In unimproved areas, the rim elevations shall 13 
be set 2 inches above finished grade unless otherwise shown on the 14 
Plans. 15 
 16 
Dewatering shall be per Section 7-08.3(1). 17 
 18 
Unless specifically noted herein or shown differently on the Plans, the 19 
Contractor shall connect to the manhole and catch basin as follows: 20 
 21 

Pipe Connection System 
DI Kor-N-Seal* 

HDPE Kor-N-Seal* 
PVC Kor-N-Seal* 

Corrugated Polyethylene Per Manufacturerôs 
Recommendation 

*Or Contracting Agency approved equal. 22 
 23 

7-05.3(2)  Abandon Existing Manholes 24 
(November 1, 2011 G&O GSP) 25 
 26 
This Section is supplemented with the following: 27 
 28 

The method for abandoning Type 2 catch basins is the method used to 29 
abandon manholes. 30 

 31 
7-05.3(3)  Connections to Existing Manholes 32 
(June 16, 2006 G&O GSP) 33 
 34 
This Section is supplemented with the following: 35 
 36 

The locations, type and size of the existing structures and lines have been 37 
determined from available records, and are approximate; however, it is 38 
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anticipated that connections to these existing facilities may be made, in 1 
general, as shown on the Plans. 2 
 3 
It shall be the responsibility of the Contractor to determine the exact 4 
location and ascertain the type and size of the existing facilities prior to 5 
starting work on each connection, and to provide any minor alterations, as 6 
required, at no additional cost to the Contracting Agency. 7 
 8 
Where piping is to be connected to existing structures, the opening(s) 9 
shall be core-drilled in the structure.  The use of jackhammers and/or 10 
sledgehammers to knock out the hole shall not be allowed. 11 

 12 
7-05.5  Payment 13 
(******) 14 
 15 
Delete all paragraphs under this Section and replace with the following: 16 
 17 

Payment will be made in accordance with Section 1-04.1, for each of the 18 
following bid items that are included in the Proposal: 19 
 20 
ñCatch Basin, Type 1,ò per each. 21 
 22 
The unit contract price per each for ñCatch Basin, Type 1,ò shall constitute 23 
full compensation for all labor, materials, tools, equipment, transportation, 24 
supplies, and incidentals required to complete all work to furnish and 25 
install this item to include, but not limited to, lids, frames and grates, 26 
structure excavation, foundation gravel, compaction, removal and 27 
wastehaul of excess or unsuitable excavated material, pipe connection, 28 
dewatering, bypass pumping and maintaining stormwater flows, and  29 
adjusting to finished grade. 30 

 31 
ñAdjust Catch Basin,ò per each. 32 
 33 
The unit contract price per each for ñAdjust Catch Basinò shall include all 34 
costs to adjust the existing structures to the finished grade including, but 35 
not limited to, sawcutting, wastehaul, furnishing and installing adjustment 36 
rings and blocks, HMA patch and CDF.  The cost for temporary or other 37 
adjustment not to final grade shall be considered incidental to the Project 38 
and as such merged into the items bid.  The cost for replacing existing 39 
frames, grates, rings, and/or lids with new frames, grates, rings, and/or 40 
lids on existing structures (where noted on the Plans) including but not 41 
limited to supplying and installing all materials, labor, and equipment, 42 
removal, salvage, and/or wastehaul of existing frames, grates, etc., as 43 
referenced on the Plans and specified herein, shall be included in the unit 44 
contract price per each for ñAdjust Catch Basin.ò 45 



SPECIAL PROVISIONS - Continued 

City of Snohomish 
Pilchuck Park Roadway Relocation 

G&O #21632 7-5 

 1 
7-07  CLEANING EXISTING DRAINAGE STRUCTURES 2 
 3 
7-07.4  Measurement 4 
(January 20, 2009 G&O GSP) 5 
 6 
Delete this Section and replace with the following: 7 
 8 

No specific unit of measurement will apply to cleaning existing drainage 9 
structures. 10 

 11 
7-07.5  Payment 12 
(November 24, 2010 G&O GSP) 13 
 14 
Delete this Section and replace with the following: 15 
 16 

No separate or additional payment will be made for cleaning existing 17 
drainage structures.  This work shall be considered incidental and shall be 18 
included in the various unit and lump sum contract prices. 19 

 20 
7-08  GENERAL PIPE INSTALLATION REQUIREMENTS 21 
 22 
7-08.2  Materials 23 
(January 4, 2010 G&O GSP) 24 
 25 
This Section is supplemented with the following: 26 
 27 

The pipe used on this project shall be the type and size specified on the 28 
Plans. 29 
 30 
Bank run gravel for trench backfill shall meet the requirements of 31 
Section 9-03.19. 32 

 33 
7-08.3(1)A  Trenches 34 
(November 24, 2010 G&O GSP) 35 
 36 
Delete the first three paragraphs under this Section and replace them with the 37 
following: 38 
 39 

The length of trench excavation in advance of pipe laying shall be kept to 40 
a maximum of 100 feet.  Excavation shall either be closed up at the end of 41 
the day or protected per Section 1.07.23(1). 42 
 43 
The Contractor shall limit his excavation to the limits of the maximum 44 
payment width and depth shown on the Plans.  If the Contractor purposely 45 
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or neglectfully excavates trenches to a width or depth beyond the neat line 1 
payment limit of the trench as shown on the Plans, the expenses 2 
associated with any additional trenching, wastehaul, trench backfill, 3 
compaction and testing, and surface restoration as a result of excavating 4 
beyond the neat line payment limits shall be borne by the Contractor. 5 
 6 
It is not anticipated that solid rock will be encountered.  Should such 7 
material be encountered, the excavation, removal and wastehaul will be 8 
paid for by change order per Section 1-04.4.  Boulders or broken rock less 9 
than 2 cubic yards in volume, shall not be classified as rock, nor will so-10 
called ñhard-panò or cemented gravel, even though it may be 11 
advantageous to use special equipment in its removal. 12 
 13 
Trench excavation shall also include wastehauling all excess and/or 14 
unsuitable material encountered, including but not limited to, abandoned 15 
pipelines, concrete, asphalt, tree stumps, trees, logs, abandoned rail ties, 16 
piling, and riprap. 17 
 18 
The Contractor shall furnish all equipment necessary to dewater the 19 
excavation.  Before operations begin, the Contractor shall have sufficient 20 
pumping equipment and/or other machinery available on site to assure 21 
that the operation of any dewatering system can be maintained. 22 
 23 
The Contractor shall dispose of the water in such a manner as not to 24 
cause a nuisance or menace to the public, and comply with all codes, 25 
regulations, and ordinances of applicable governing authorities with regard 26 
to drilling, dewatering, and erosion control. 27 
 28 
The release of groundwater to its static level shall be performed in such a 29 
manner as to maintain the undisturbed state of the natural foundation soil, 30 
prevent disturbance of backfill and prevent movement of structures and 31 
pipelines. 32 
 33 
The dewatering system shall be installed and operated by the Contractor 34 
so that the groundwater level outside the excavation is not reduced to the 35 
extent that would damage or endanger adjacent structures or property.  36 
Should settlement of the surrounding area and/or structures be observed, 37 
the Contractor shall cease dewatering operations and implement 38 
contingency plans.  The cost of repairing any damage to adjacent 39 
structures, underground facilities or utilities and satisfactory restoration of 40 
above ground facilities to include fences, paving, concrete, etc., shall be 41 
the responsibility of the Contractor. 42 
 43 
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The Contractor shall be required to comply with all conditions and 1 
requirements mandated by the Department of Ecology for the 2 
construction, operation, and decommissioning of dewatering facilities. 3 
 4 
The Contractor shall obtain approved grading and filling permits for all 5 
spoils material sites, from the Contracting Agency, County, or both as 6 
required.  These permits shall be secured and paid for by the Contractor. 7 
 8 

7-08.3(2)B  Pipe Laying ï General 9 
(January 4, 2010 G&O GSP) 10 
 11 
This Section is supplemented with the following: 12 
 13 

All pipe shall be unloaded from delivery vehicles with mechanical 14 
equipment.  Dropping of pipe onto the ground or mats will not be 15 
permitted.  All pipe and fittings shall be carefully lowered into the trench in 16 
such a way as to prevent damage to pipe materials and protective 17 
coatings and linings.  Under no circumstances shall materials be dropped 18 
or dumped into the trench. 19 
 20 
All pipe shall be laid in straight lines and at uniform rate for grade between 21 
structures.  Variation in the invert elevation between adjoining ends of pipe 22 
due to non-concentricity of joining surface and pipe interior surfaces shall 23 
not exceed 1/64 inch per inch of pipe diameter, or 1/2-inch maximum.  24 
 25 
Every precaution shall be taken to prevent foreign material from entering 26 
the pipe while it is being laid.  After placing a length of pipe in the trench, 27 
the spigot end shall be centered in the bell and pipe forced home and 28 
brought to correct line and grade.  The pipe shall be secured in place with 29 
pipe bedding tamped under it.  Precaution shall be taken to prevent dirt 30 
from entering the joint space.  At times when pipe laying is not in progress, 31 
the open ends of pipe shall be closed by a watertight plug or other means 32 
approved by the Contracting Agency.  If water is in the trench when work 33 
resumes, the seal shall remain in place until the trench is dewatered as 34 
specified for groundwater control.  Tee branches shall be blocked and 35 
sealed with the same joint and pipe material as used for pipes. 36 
 37 
Care shall be taken to properly align, clean and lubricate the spigot and 38 
socket area of the pipes before joining.  The pipe spigot shall be forced 39 
into the socket until the reference mark on the spigot is flush with the bell 40 
end. 41 
 42 
All connections to existing pipe of differing materials shall be made with 43 
adapters which are specifically manufactured for this purpose.  If the band 44 
type adapters are used, then only stainless steel bands will be allowed. 45 
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 1 
The Contractor shall obtain approved grading and filling permits for all 2 
spoils material sites, from the Contracting Agency, County, or both as 3 
required.  These permits shall be secured and paid for by the Contractor. 4 

 5 
7-08.3(3)  Backfilling 6 
(******) 7 
 8 
Delete the second paragraph under this Section and replace with the following: 9 
 10 

Pipe zone backfill shall be crushed rock for pipe zone bedding conforming 11 
to the requirements of Section 9-03.12(3). 12 

 13 
7-08.4  Measurement 14 
(January 7, 2013 G&O GSP) 15 
 16 
Delete all paragraphs under this Section and replace with the following: 17 
 18 

Measurement for Removal of Unsuitable Material (Trench) will be per 19 
cubic yard of material removed below the foundation depth as shown on 20 
the Plans.  21 
 22 
No specific unit of measurement will apply to the lump sum item Trench 23 
Excavation Safety System. 24 
 25 

7-08.5  Payment 26 
(January 7, 2013 G&O GSP) 27 
 28 
Delete all paragraphs under this Section and replace with the following: 29 
 30 

Payment will be made in accordance with Section 1-04.1, for each of the 31 
following bid items that are included in the Proposal: 32 
 33 
ñRemoval of Unsuitable Material (Trench),ò per cubic yard. 34 
 35 
The unit contract price per cubic yard for ñRemoval of Unsuitable Material 36 
(Trench)ò shall constitute full compensation for all labor, materials, tools, 37 
equipment, transportation, supplies, and incidentals required to complete 38 
all work to remove unsuitable material below the trench bottom to include, 39 
but not limited to, excavation, removal and wastehaul of unsuitable 40 
excavated material and dewatering. 41 
 42 

43 



SPECIAL PROVISIONS - Continued 

City of Snohomish 
Pilchuck Park Roadway Relocation 

G&O #21632 7-9 

ñTrench Excavation Safety Systems,ò lump sum. 1 
 2 
The lump sum contract price for ñTrench Excavation Safety Systemsò shall 3 
include all costs of furnishing, installing, maintaining, and removing those 4 
items necessary to provide adequate safety systems for trench 5 
excavation, as specified in Section 2 09.3(4).  This item shall be paid 6 
proportionate to the satisfactory installation of all facilities that require 7 
trench excavation safety systems including pipeline, conduits, walls, 8 
embankments, and structures as noted in the Proposal, or otherwise 9 
required for the performance of this work. 10 
 11 
All costs associated with furnishing and installing pipe bedding for 12 
culverts, storm sewer, and sanitary sewer piping systems shall be 13 
included into the unit contract price for the type and size of pipe installed. 14 
 15 
All costs to providing dewatering as required shall be included into the unit 16 
contract price for the type and size of pipe installed. 17 
 18 
All costs of providing bypass pumping as required shall be included into 19 
the unit contract price for the type and size of pipe installed. 20 
 21 
All costs associated with excavation, stockpiling, backfilling, compacting, 22 
and wastehauling of excavated native material shall be included in the unit 23 
contract price for the type and size of pipe installed. 24 
 25 

7-09  WATER MAINS 26 
 27 
7-09.3(5)  Grade and Alignment 28 
(June 16, 2006 G&O GSP) 29 
 30 
Delete the first sentence of the third paragraph under this Section and replace it 31 
with the following: 32 
 33 

The depth of trenching for water mains shall be such as to give a minimum 34 
cover of 36 inches over the top of the pipe unless otherwise specified on 35 
the Plans. 36 

 37 
This Section is supplemented with the following: 38 
 39 

Except where necessary, in making connections with other lines and 40 
unless authorized by the Contracting Agency, pipes shall be laid with bells 41 
facing in the direction of laying.  Bells shall be placed on the uphill side for 42 
lines installed on an appreciable slope. 43 
 44 
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Water mains shall be laid on a continuous positive grade as shown on the 1 
Plans to minimize the number of high or low points in the pipeline profile 2 
unless approved by the Contracting Agency.  The Contractor shall, based 3 
on his review of the site and the Plans, note areas where additional depth 4 
beyond the minimum pipe cover is required to avoid certain utility conflicts 5 
and provide adequate bury at ditches, and adjust the pipeline profile 6 
accordingly to maintain a continuous grade. 7 

 8 
7-09.3(7)  Trench Excavation 9 
(January 4, 2010 G&O GSP) 10 
 11 
Delete the third paragraph under this Section and replace it with the following: 12 
 13 

The length of trench excavation in advance of pipe laying shall be kept to 14 
a maximum of 100 feet.  Excavation shall either be closed up at the end of 15 
the day or protected per Section 1.07.23(1). 16 

 17 
This Section is supplemented with the following: 18 
 19 

The Contractor shall limit his excavation to the limits of the maximum 20 
payment width and depth shown on the Plans.  If the Contractor purposely 21 
or neglectfully excavates to a width or depth beyond the maximum 22 
payment limit of the trench, as shown on the Plans, all expenses 23 
associated with any additional trenching, wastehaul, trench backfill, 24 
compaction, testing and surface restoration as a result of excavating 25 
beyond the neat line payment limits shall be borne by the Contractor. 26 
 27 
Trench excavation shall also include wastehauling to a Contracting 28 
Agency approved site all excess and/or unsuitable material encountered 29 
including, but not limited to, abandoned pipelines, concrete, asphalt, tree 30 
stumps, trees, logs, abandoned rail ties, piling, and riprap. 31 
 32 
The Contractor shall obtain approved grading and filling permits for all 33 
spoils material sites, from the Contracting Agency, County, or both as 34 
required.  These permits shall be secured and paid for by the Contractor. 35 
 36 

7-09.3(7)A  Dewatering of Trench 37 
(January 4, 2010 G&O GSP) 38 
 39 
This Section is supplemented with the following: 40 
 41 

The Contractor shall furnish all equipment necessary to dewater the 42 
excavation.  Before operations begin, the Contractor shall have sufficient 43 
pumping equipment and/or other machinery available on site to assure 44 
that the operation of any dewatering system can be maintained. 45 
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 1 
The Contractor shall dispose of the water in such a manner as not to 2 
cause a nuisance or menace to the public, and comply with all codes, 3 
regulations, and ordinances of applicable governing authorities with regard 4 
to drilling, dewatering, and erosion control. 5 
 6 
The release of groundwater to its static level shall be performed in such a 7 
manner as to maintain the undisturbed state of the natural foundation soil, 8 
prevent disturbance of backfill and prevent movement of structures and 9 
pipelines. 10 
 11 
The dewatering system shall be installed and operated by the Contractor 12 
so that the groundwater level outside the excavation is not reduced to the 13 
extent that would damage or endanger adjacent structures or property.  14 
Should settlement of the surrounding area and/or structures be observed, 15 
the Contractor shall cease dewatering operations and implement 16 
contingency plans.  The cost of repairing any damage to adjacent 17 
structures, underground facilities or utilities and satisfactory restoration of 18 
above ground facilities to include fences, paving, concrete, etc., shall be 19 
the responsibility of the Contractor. 20 
 21 
The Contractor shall be required to comply with all conditions and 22 
requirements mandated by the Department of Ecology for the 23 
construction, operation, and decommissioning of dewatering facilities. 24 

 25 
7-09.3(7)B  Rock Excavation 26 
(November 24, 2010 G&O GSP) 27 
 28 
This Section is supplemented with the following: 29 
 30 

It is not anticipated that solid rock will be encountered.  Should such 31 
material be encountered, however, the excavation, removal and wastehaul 32 
will be paid at a negotiated price per Section 1-04.4.  Boulders or broken 33 
rock less than 2 cubic yards in volume, shall not be classified as rock, nor 34 
will so-called ñhard-panò or cemented gravel, even though it may be 35 
advantageous to use special equipment in its removal. 36 

 37 
7-09.3(11)  Compaction of Backfill 38 
(June 16, 2006 G&O GSP) 39 
 40 
This Section is supplemented with the following: 41 
 42 

The Contractor shall provide the services of a Contracting Agency 43 
approved soils testing laboratory to conduct materials testing to determine 44 
the maximum compaction values and in-situ density tests of the 45 
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compacted materials used for backfilling trenches to ensure their 1 
placement is in compliance with the Contract Documents. 2 
 3 
An advance copy of any and all results obtained by the independent 4 
testing laboratory onsite shall be given to the Contracting Agency prior to 5 
the laboratory representative leaving the site. 6 
 7 
This random testing is not intended to, nor shall it relieve the Contractor 8 
from obtaining the necessary compaction results throughout the project, or 9 
from providing continuous testing at his own expense for use in 10 
compaction process control.  Copies of all random and process control 11 
test reports obtained by the Contractor shall be sent to the Contracting 12 
Agency, at no additional cost to the Contracting Agency. 13 
 14 
Retesting and reinspection required because of defective work and testing 15 
performed for the convenience of the Contractor shall be the responsibility 16 
of the Contractor at no additional cost to the Contracting Agency.  Testing 17 
shall not be cause for claims for delay by the Contractor. 18 
 19 
Original test reports shall be sent to the Contracting Agency. 20 

 21 
7-09.3(13)  Handling of Pipe 22 
(June 16, 2006 G&O GSP) 23 
 24 
This Section is supplemented with the following: 25 
 26 

Pipe shall be stacked in such a manner as to prevent damage to the pipe, 27 
to prevent dirt and debris from entering the pipe, and to prevent any 28 
movement of the pipe.  Stacking layers shall be limited to the 29 
recommendations in the DIP Installation Guide. 30 
 31 
Pipe shall not be strung across driveways, in ditches, or within 10 feet of 32 
the edge of the travel lane. 33 

 34 
7-09.3(16)  Cleaning and Assembling Joints 35 
(June 16, 2006 G&O GSP) 36 
 37 
This Section is supplemented with the following: 38 
 39 

All joints in the pipe, fittings, valves, flexible couplings, ductile iron sleeves, 40 
etc., shall be fully seated with small clearances allowed for pipe 41 
expansion.  Where flexible couplings and ductile iron sleeves are called 42 
for, the space between pipe ends shall not exceed 1/4 inch, to prevent 43 
pipe movement such as would possibly be caused by the resultant thrust 44 
of a nearby closed valve. 45 
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 1 
When the space between pipe ends is excessive, a short section (1" to 2") 2 
of pipe may be inserted as a spacer ring to limit such pipe movement 3 
within the coupling (or sleeve), to obtain the 1/4 inch limitation stipulated 4 
herein. 5 

 6 
7-09.3(19)A  Connections to Existing Mains 7 
(June 16, 2006 G&O GSP) 8 
 9 
This Section is supplemented with the following: 10 
 11 

The location, type, and size of existing facilities have been determined 12 
from available records and are approximate.  It is anticipated that 13 
connections can be made, in general, as shown on the Plans.  It shall be 14 
the responsibility of the Contractor to determine the exact location and to 15 
ascertain the type and size of the existing facilities prior to starting work on 16 
each connection and to provide minor alteration as may be required at no 17 
additional cost to the Contracting Agency. 18 
 19 
If the connection to the existing system involves turning off the water, the 20 
Contractor shall provide a minimum notice of 5 working days to the 21 
Inspector, the Contracting Agency, and Fire Marshal, prior to scheduling 22 
shutoff.  The Contractor shall notify (i.e., by distributing door hangers) all 23 
water customers affected by a scheduled shutdown.  The notices shall be 24 
hand delivered not less than 48 hours nor more than 72 hours before the 25 
scheduled shutdown.  The Contracting Agency will advise the Contractor 26 
which property owners are to be notified, and provide door hangers that 27 
the Contractor will be required to hang on each residential or commercial 28 
service location.  No service shall be shut down for more than 4 hours per 29 
day without prior approval of the Contracting Agency. 30 
 31 
The Contractor shall maintain service in the existing facilities at each 32 
connection until such time that the connection is actually made.  Final 33 
connection will be permitted under the supervision of the Contracting 34 
Agency after receiving satisfactory water quality tests, and a continuous 35 
safe supply of water is available through the new facilities. 36 
 37 
The Contractor shall furnish, install and remove all temporary plugs, caps, 38 
blowoffs, temporary blocking, and all other items of a temporary nature 39 
required to construct the proposed facilities up to the point of connection 40 
for the pressure and purity tests. 41 

 42 
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7-09.3(19)B  Maintaining Service 1 
(June 16, 2006 G&O GSP) 2 
 3 
This Section is supplemented with the following: 4 
 5 

No Contracting Agency owned utility service will be allowed to be 6 
shutdown for more than 4 hours per day without prior approval. 7 

 8 
7-09.3(21)  Concrete Thrust Blocking 9 
(June 16, 2006 G&O GSP) 10 
 11 
This Section is supplemented with the following: 12 
 13 

All fittings requiring a thrust or anchor concrete block shall first be covered 14 
with 4-mil Visqueen plastic sheets, before concrete is poured.  At no time 15 
shall the concrete be allowed to cover pipe joints, bolt heads, or nuts. 16 
 17 
The poured in place concrete thrust and/or anchor blocks shall be in place 18 
at least 24 hours before beginning the pressure test, to allow the concrete 19 
to set.  Longer durations may be required to ensure adequate curing has 20 
been established to conduct the necessary testing. 21 

 22 
7-09.3(22)  Blowoff Assemblies 23 
(June 16, 2006 G&O GSP) 24 
 25 
Delete all paragraphs under this Section and replace with the following: 26 
 27 

Blowoff Assemblies shall be constructed at the locations shown on the 28 
Plans and in accordance with the detail provided on the Plans. 29 

 30 
7-09.3(23)  Hydrostatic Pressure Test 31 
(June 16, 2006 G&O GSP) 32 
 33 
This Section is supplemented with the following: 34 
 35 

Testing pressure against closed butterfly valves shall not exceed 150 psi 36 
differential between upstream and downstream pressures. 37 
 38 
All water services lines shall be installed prior to testing the main lines. 39 
 40 

Delete the ninth paragraph and replace it with the following: 41 
 42 

There shall not be an appreciable or abrupt loss in pressure during the 43 
2-hour test period. 44 

 45 
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7-09.3(24)A  Flushing 1 
(June 16, 2006 G&O GSP) 2 
 3 
This Section is supplemented with the following: 4 
 5 

The Contractor shall check the downstream capacity of the drainage 6 
system proposed to facilitate disposal of flushing water prior to starting the 7 
flushing process. 8 
 9 
The Contracting Agency will furnish the water necessary to fill and flush 10 
the pipelines for testing purposes at a time of day when sufficient 11 
quantities of water are available for normal system operation. 12 
 13 
The Contractor shall monitor the rate of disposal to prevent flooding of any 14 
areas downstream of the Contractor flushing operations. 15 
 16 
All service lines shall be flushed prior to connecting the meters. 17 

 18 
7-09.3(24)J  Preventing Reverse Flow 19 
(June 16, 2006 G&O GSP) 20 
 21 
This Section is supplemented with the following: 22 
 23 

The configuration of the installation of an approved backflow prevention 24 
device shall be submitted to the Contracting Agency for review and 25 
approval prior to the installation and use of the device and making the 26 
connection. 27 

 28 
7-09.3(24)N  Final Flushing and Testing 29 
(June 16, 2006 G&O GSP) 30 
 31 
Delete the third paragraph under this Section and replace with the following: 32 
 33 

Before placing the line into service, a satisfactory report shall be received 34 
on samples collected from representative points in the new system.  35 
Samples will be collected and bacteriological tests obtained by the 36 
Contractor. 37 

 38 
This Section is supplemented with the following: 39 
 40 

All water mains shall be flushed within 48 hours of chlorination.  No 41 
flushing will be allowed on weekends or on holidays.  The Contracting 42 
Agency shall be notified by the Contractor a minimum of 48 hours in 43 
advance of any flushing or flow testing. 44 

 45 
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7-09.3(24)O  Repetition of Flushing and Testing 1 
(May 1, 2006 G&O GSP) 2 
 3 
This Section is supplemented with the following: 4 
 5 

The Contractor shall be responsible for payment of all repeat 6 
bacteriological testing.  Testing shall not be cause for claims for delay by 7 
the Contractor and all expenses accruing there from shall be borne by the 8 
Contractor.  Retesting and reinspection required because of defective 9 
work and testing performed for the convenience of the Contractor shall be 10 
paid by the Contractor. 11 

 12 
7-09.3(25)  Temporary Blowoff Assemblies (New Section) 13 
(June 16, 2006 G&O GSP) 14 
 15 
Any temporary blowoff assemblies required for the Project shall be furnished and 16 
installed by the Contractor at no expense to the Contracting Agency.  Blowoffs 17 
shall be sized to provide a minimum pipe flow (scouring velocity) of 2.5 feet per 18 
second.  Only brass plugs will be allowed to be utilized to plug pipelines where 19 
these temporary facilities were installed. 20 
 21 
7-09.4  Measurement 22 
(******) 23 
 24 
Delete all paragraphs under this Section and replace with the following: 25 
 26 

Measurement for payment of pipe for water mains will be by the linear foot 27 
of pipe laid and tested and shall be measured along the pipe through 28 
fittings, valves and couplings at grade. 29 
 30 
No measurement shall be made for extra trench excavation as defined in 31 
Section 7-09.3(7)C. 32 
 33 
Measurement for Removal of Unsuitable Material (Trench) will be per 34 
cubic yard of material removed below the foundation depth as shown on 35 
the Plans.  36 
 37 
No specific unit of measurement will apply to the lump sum item of Trench 38 
Excavation Safety System. 39 
 40 
Measurement of Additional Ductile Iron Fittings shall be per pound, based 41 
on the weight of fittings as listed in the AWWA Standards, ANSI/AWWA 42 
C110/A21.10-87.  Fittings not listed in the above standards will be paid for 43 
at the weight listed in the Manufacturerôs catalog.  Weight will be based on 44 
the fitting body only and will not include accessory items such as bolts, 45 
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glands, etc. Only those extra fittings required during construction, but 1 
which are not shown on the Plans, will be paid for under the bid item for 2 
Additional Ductile Iron Fittings. 3 
 4 
Measurement for connection to the existing water main will be per each. 5 

 6 
Plugging pipes will be measured per each, for each plug installed. 7 
 8 
Measurement for payment of Abandon Existing Water Main will be 9 
measured per cubic yard of CDF. 10 
 11 

7-09.5  Payment 12 
(******) 13 
 14 
Delete all paragraphs under this Section and replace with the following: 15 
 16 

Payment will be made in accordance with Section 1-04.1, for each of the 17 
following bid items that are included in the Proposal: 18 
 19 
ñTrench Excavation Safety System,ò lump sum. 20 
 21 
The lump sum contract price for ñTrench Excavation Safety Systemò shall 22 
constitute full compensation for all labor, materials, tools, equipment, 23 
transportation, supplies, and incidentals required to complete all work to 24 
furnish and install this item to include, but not limited to, furnishing, 25 
installing, maintaining, and removing all shoring and cofferdams as 26 
specified herein.  This item of work shall be paid proportionate to the total 27 
amount of pipe and structures, satisfactorily installed on the Project. 28 
 29 
All costs associated with furnishing and installing pipe from the main to the 30 
hydrant shall be included into the unit contract price for the hydrant. This 31 
shall constitute full compensation for all labor, materials, tools, equipment, 32 
transportation, supplies, and incidentals required to complete all work to 33 
furnish and install the pipe, to include, but not limited to, trench 34 
excavation, bedding, bedding, laying and jointing pipe and fittings, 35 
compaction, and removal and wastehaul of excess or unsuitable trench 36 
excavation material, dewatering, fittings, connections, restrained joint 37 
systems, Megalugs, concrete blocking, installation and removal of 38 
temporary blowoff assemblies, flushing, disinfection and disposal of 39 
hypochlorinated water. 40 
 41 
ñRemoval of Unsuitable Material (Trench),ò per cubic yard. 42 
 43 
The unit contract price per cubic yard for ñRemoval of Unsuitable Material 44 
(Trench)ò shall constitute full compensation for all labor, materials, tools, 45 
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equipment, transportation, supplies, and incidentals required to complete 1 
all work to remove unsuitable material below the trench bottom to include, 2 
but not limited to, excavation, removal and wastehaul of unsuitable 3 
excavated material, and dewatering. 4 
 5 
All work associated with providing temporary blowoff assemblies to 6 
include the necessary valve, fittings, piping, thrust blocks, connection, and 7 
any and all incidentals as required shall be merged into the price bid for 8 
the various sizes of water mains. 9 
 10 

7-12  VALVES FOR WATER MAINS 11 
 12 
7-12.3  Construction Requirements 13 
(June 16, 2006 G&O GSP) 14 
 15 
This Section is supplemented with the following: 16 
 17 

The required field inspection shall include operating the valve over the full 18 
range of opening to closed to ensure the valve firmly seals and fully clears 19 
the flow path. 20 
 21 
The ears of the valve box cover shall be aligned along the pipe centerline. 22 

 23 
7-12.4  Measurement 24 
(February 23, 2022 G&O GSP) 25 
 26 
Measurement of adjust valve box will be per each valve box adjusted to final 27 
grade. 28 
 29 
7-12.5  Payment 30 
(January 7, 2013 G&O GSP) 31 
 32 
Delete all paragraphs under this Section and replace with the following: 33 
 34 

Payment will be made in accordance with Section 1-04.1, for each of the 35 
following bid items that are included in the Proposal: 36 
 37 
ñTapping Sleeve and Valve Assembly, ____ In.,ò per each. 38 
 39 
The unit contract price per each for ñTapping Sleeve and Valve Assembly, 40 
____ In.ò shall constitute full compensation for all labor, materials, tools, 41 
equipment, transportation, supplies, and incidentals required to complete 42 
all work to furnish and install this item to include, but not limited to, 43 
excavation, compaction, removal and wastehaul of excess or unsuitable 44 
trench excavation material, dewatering, valve box, valve stem extension, 45 
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testing, flushing, disinfection and final adjustment of the valve box to 1 
finished grade. 2 
 3 

7-14  HYDRANTS 4 
 5 
7-14.3(1)  Setting Hydrants 6 
(June 16, 2006 G&O GSP) 7 
 8 
Delete the first paragraph under this Section and replace it with the following: 9 
 10 

Where shown in the Plans, hydrants shall be installed in accordance with 11 
the detail provided on the Plans.  In addition, a minimum 3-foot radius 12 
unobstructed working area shall be provided around all hydrants.  The 13 
safety flange shall be set 2 inches above finished grade. 14 

 15 
This Section is supplemented with the following: 16 
 17 

The Contractor shall furnish fire hydrants with the correct bury depth 18 
(trench depth), in accordance with the specified pipe depth and special 19 
conditions of the Project.  The fire hydrants shall be installed to provide 20 
the mounting height above finished grade as shown on the Plans.  The 21 
hydrant shall be installed plumb on the vertical axis. 22 
 23 
Hydrants shall be equipped with one Storz pumper nozzle.  The pumper 24 
port shall be turned to face the street. 25 
 26 
After installation, each hydrant shall receive two field coats of paint.  The 27 
first coat shall be thoroughly dried before applying the second coat.  The 28 
exact colors shall be per Contracting Agencyôs current standards. 29 
 30 
One blue lane marker, Type 2, shall be installed at all fire hydrant 31 
locations.  It shall be installed on the adjacent pavement at locations 32 
designated by the Contracting Agency and in accordance with the 33 
provisions of Section 8-09 and Section 9-21. 34 

 35 
7-14.3(2)  Hydrant Connections 36 
(June 16, 2006 G&O GSP) 37 
 38 
Delete all paragraphs under this Section and replace with the following: 39 
 40 

Hydrant laterals shall consist of one continuous section of 6-inch Class 52 41 
ductile iron pipe from the main to the hydrant and shall include as auxiliary 42 
gate valve set vertically and placed in accordance with the detail provide 43 
on the Plans. 44 

 45 
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7-14.3(2)A  Hydrant Restraints 1 
(June 16, 2006 G&O GSP) 2 
 3 
Delete the first sentence of the first paragraph under this Section and replace 4 
with the following: 5 
 6 

The thrust created in the hydrant lateral shall be restrained as shown on 7 
the detail provided on the Plans. 8 

 9 
7-14.4  Measurement 10 
(November 24, 2010 G&O GSP) 11 
 12 
Delete all paragraphs under this Section and replace with the following: 13 
 14 

Measurement of hydrant assembly, resetting hydrants, moving existing 15 
hydrants and reconnecting existing hydrants will be made per each. 16 
 17 
No measurement shall be made for hydrant extension. 18 
 19 

7-14.5  Payment 20 
(January 7, 2013 G&O GSP) 21 
 22 
Delete all paragraphs in this Section and replace it with the following: 23 
 24 

Payment will be made in accordance with Section 1-04.1, for each of the 25 
following bid items that are included in the Proposal: 26 
 27 
All costs associated with furnishing and installing pipe from the tapping 28 
sleeve and valve to the hydrant shall be included into the unit contract 29 
price for the hydrant. This shall constitute full compensation for all labor, 30 
materials, tools, equipment, transportation, supplies, and incidentals 31 
required to complete all work to furnish and install the pipe, to include, but 32 
not limited to, trench excavation, bedding, bedding, laying and jointing 33 
pipe and fittings, compaction, and removal and wastehaul of excess or 34 
unsuitable trench excavation material, dewatering, fittings, connections, 35 
restrained joint systems, Megalugs, concrete blocking, installation and 36 
removal of temporary blowoff assemblies, flushing, disinfection and 37 
disposal of hypochlorinated water. 38 
 39 
ñFire Hydrant Assembly,ò per each. 40 
 41 
The unit contract price per each for ñFire Hydrant Assemblyò shall 42 
constitute full compensation for all labor, materials, tools, equipment, 43 
transportation, supplies, and incidentals required to complete all work to 44 
furnish and install this item to include, but not limited to, excavation, 45 
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compaction, removal and wastehaul of excess or unsuitable trench 1 
excavation material, dewatering, painting, blocking, restraint systems, gate 2 
valve, main line tee, valve box, hydrant extensions, Storz adaptors, 3 
fittings, gravel drywell, concrete pads, the 6-inch hydrant stub, turning the 4 
pumper port to face the street, testing, flushing, and disinfection. 5 
 6 
The work required to remove and deliver existing fire hydrants to the 7 
Contracting Agency shops as required shall be considered incidental to 8 
the Project and as such merged into the various unit and lump sum 9 
contract items requiring the removal. 10 
 11 

7-15  SERVICE CONNECTIONS 12 
 13 
7-15.3  Construction Requirements 14 
(June 16, 2006 G&O GSP) 15 
 16 
Delete the first paragraph in this Section and replace with the following: 17 
 18 

All piping and fittings shall be left exposed until they have been inspected 19 
by the Contracting Agency and approval is given for backfilling. 20 

 21 
7-17  SANITARY SEWERS 22 
 23 
7-17.3(2)  Cleaning and Testing 24 
 25 
7-17.3(2)A  General 26 
(June 16, 2006 G&O GSP) 27 
 28 
This Section is supplemented with the following: 29 
 30 

All lines shall be flushed clean of all debris prior to acceptance.  Water for 31 
this purpose shall be furnished by the Contracting Agency.  Disposal of 32 
the flushing water will be to a point approved by the Contracting Agency. 33 

 34 
7-17.3(2)B  Exfiltration Test 35 
(June 16, 2006 G&O GSP) 36 
 37 
Delete this Section in its entirety and replace with the following: 38 
 39 

The exfiltration test method shall not be used for testing on this Project. 40 
 41 
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7-17.3(2)F Low Pressure Test for Sanitary Sewers Constructed of Non 1 
Air-Permeable Materials 2 

(June 16, 2006 G&O GSP) 3 
 4 
This Section is supplemented with the following: 5 
 6 

The pipe installation shall be tested with low pressure air immediately 7 
following cleaning and flushing.  Air shall be slowly supplied to the plugged 8 
pipe installation until the internal air pressure reaches 4.0 psi greater than 9 
the average back pressure of any ground water that may submerge the 10 
pipe.  At least two minutes shall be allowed for temperature stabilization 11 
before proceeding further.  After the internal air temperature stabilizes, the 12 
pressure in the pipe shall be bled down to 3-1/2 psi above the average 13 
back pressure of groundwater above the centerline of the pipe.  The 14 
Contractor shall be responsible for coordinating and providing for rerouting 15 
existing sewage flow around the test area as necessary. 16 

 17 
7-17.3(2)H  Television Inspection 18 
(June 16 2006, G&O GSP) 19 
 20 
Delete this Section in its entirety and replace with the following. 21 
 22 

The new sanitary sewer shall be inspected by use of a television camera 23 
prior to installation of the roadway base.  Inspections will be conducted at 24 
times agreed upon by the Contracting Agency and the Contractor and will 25 
be scheduled to coordinate with the progress schedule.  The Contractor 26 
shall be responsible for flushing and cleaning the pipelines in preparation 27 
for the inspection, plugging upstream manholes and managing wastewater 28 
flows in order to complete the inspection. The costs incurred in making the 29 
television inspection shall be borne by the Contractor. 30 
 31 
The television inspection requirements shall include the provision of: 32 
 33 

A color DVD television camera with a pan and tilt capacity in order 34 
to view all main lines, lateral lines, and structures including 35 
channels. 36 
 37 
A dye solution to be introduced in sufficient quantity to travel from 38 
the structure that is the highest point of inspection to the 39 
downstream terminus of the inspection limits.  Red or purple dye 40 
shall be used for PVC pipe and green dye for ductile iron and 41 
concrete pipe. 42 
 43 
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A 1-inch reference ball shall be mounted to the camera in order to 1 
drag along the bottom of the pipe during the entire inspection 2 
procedure. 3 
 4 
Linear measurement references to be measured from the center of 5 
the beginning structure to the center of the next inline structure and 6 
include the direction of flow.  The locations of lateral pipes and all 7 
distinctive pipe conditions shall be referenced to the centerline of 8 
the beginning structure.  All structure references shall utilize the 9 
designated structure reference numbers shown on the Plans. 10 
 11 

The following television inspection information shall be provided to the 12 
Contracting Agency: 13 

 14 
A clear DVD which encompasses the limits of the inspection area 15 
and including all reference data as described herein.  A tape 16 
reference time and date for the start of each run shall also be 17 
indicated. 18 
 19 
A written report shall be provided corresponding to the taped 20 
inspection and including all reference data as described herein.  21 
The report shall consist of a written narrative of all distinctive pipe 22 
conditions including ponding areas in excess of 1/4 inch. 23 

 24 
The Contractor shall bear all costs incurred in correcting any deficiencies 25 
that developed between the initial inspection and final inspection including 26 
any costs of any additional television inspection that may be required by 27 
the Engineer to verify the correction of said deficiency.  The repair method 28 
of any deficiencies shall be submitted to and approved by the Contracting 29 
Agency prior to being implemented.  The results of the television 30 
inspection shall be satisfactory to the Contracting Agency before the final 31 
acceptance of the Project.  32 
 33 
The Contractor shall submit inspection video and receive signed approval 34 
of sewer system from the Contracting Agency prior to placement of any 35 
permanent roadway base above the sewer. 36 

 37 
38 
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7-18  SIDE SEWERS 1 
 2 
7-18.3  Construction Requirements 3 
(March 3, 2011 G&O GSP) 4 
 5 
This Section is supplemented with the following: 6 
 7 

All side sewers shall be constructed in accordance with the detail included 8 
on the Plans. 9 

 10 
7-19  SEWER CLEANOUTS 11 
 12 
7-19.5  Payment 13 
(March 3, 2011 G&O GSP) 14 
 15 
Delete all paragraphs under this Section and replace with the following: 16 
 17 

Unless otherwise noted herein, all costs of furnishing and installing sewer 18 
cleanouts shall be considered incidental to the Project and merged into 19 
the unit contract price for side sewer pipe. 20 
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8-01  EROSION CONTROL AND WATER POLLUTION CONTROL 1 
 2 
8-01.3  Construction Requirements 3 
(May 4, 2020 G&O GSP) 4 
 5 
This Section is supplemented with the following: 6 
 7 

The Contractor shall take all necessary precautions and utilize the 8 
Department of Ecologyôs (ECY) Best Management Practices to prevent 9 
sediment and fugitive dust from construction activities from entering into 10 
storm water systems, natural waterways, or environmentally sensitive areas 11 
and from otherwise being carried away from the construction area by 12 
stormwater or air. 13 
 14 
Temporary erosion protection shall be furnished, installed, and maintained 15 
for the duration of this Project to protect environmentally sensitive areas, 16 
sloped surfaces, adjacent areas and/or water bodies or conveyance 17 
systems.  Temporary erosion protection may include the use of straw, jute 18 
matting, wattles, heavy plastic sheeting, or other forms of ground cover on 19 
areas disturbed by construction.  Sloped surfaces shall be restored and 20 
protected in such a manner that surface runoff does not erode the 21 
embankments, slopes, or ground surfaces, nor create surface channels, or 22 
ruts. 23 
 24 
Any damage caused by the Contractorôs failure to keep the erosion 25 
materials maintained shall be borne by the Contractor alone. 26 
 27 

8-01.3(1)A  Submittals 28 
(May 4, 2020 G&O GSP) 29 
 30 
This Section is supplemented with the following: 31 

 32 
The Contractor shall be required to prepare, maintain, and update the TESC 33 
plan, as may be required during the course of the Project.  The TESC plan 34 
and details included are provided solely for the establishment of basic 35 
erosion control measures and are not intended to be a complete plan. 36 

 37 
8-01.3(9)D  Inlet Protection 38 
(May 4, 2020 G&O GSP) 39 
 40 
This Section is supplemented with the following: 41 

 42 
All catch basins grates within the project limits and adjacent areas shall 43 
have inlet protection installed to prevent sedimentation from entering the 44 
storm system.  The inlet protection shall be routinely cleaned of sediment 45 
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to prevent plugging.  This sediment shall be regularly removed, loaded, and 1 
hauled to waste whenever it presents a potential surface accumulation 2 
problem or concern to the Contracting Agency. 3 

 4 
8-01.4  Measurement 5 
(May 4, 2020 G&O GSP) 6 
 7 
This Section is supplemented with the following: 8 
 9 

No specific unit of measure will apply to erosion control and water pollution 10 
prevention. 11 
 12 

8-01.5  Payment 13 
(May 4, 2020 G&O GSP) 14 
 15 
Supplement this Section with the following: 16 
 17 

Payments will be made in accordance with Section 1-04.1 for the following 18 
Bid Item(s): 19 
 20 
ñErosion Control and Water Pollution Preventionò 21 
 22 
The lump sum contract price for ñErosion Control and Water Pollution 23 
Preventionò shall include all costs for preparing a TESC plan, inspecting, 24 
documenting, testing, and notification as required, and all temporary 25 
erosion control and water pollution prevention as stated herein and as 26 
further indicated on the Plans that is not otherwise paid under separate 27 
contract items in the Proposal, including furnishing, installing, maintaining, 28 
removal of erosion/water pollution prevention devices. 29 

 30 
8-02  ROADSIDE RESTORATION 31 
 32 
8-02.2  Materials 33 
(******) 34 
 35 
This Section shall be supplemented with the following: 36 
 37 

Wildflower Seed 38 
Seed of the following composition and proportion shall be applied at a rate 39 
of 80 pounds per acre on all areas requiring wildflower seeding within the 40 
project: 41 
 42 

  43 



SPECIAL PROVISIONS - Continued 

City of Snohomish 
Pilchuck Park Roadway Relocation 

G&O #21632 8-3 

Kind and Variety of Pounds of Pure Live 1 
  Seed in Mixture   Seed per Acre 2 
 3 
Crimson Clover 20.0 4 
(Trifolium incarnatum) 5 
 6 
Pacific Lupine 16.0 7 
(Lupinus lepidus)  8 
 9 
Perennial Ryegrass 20.0 10 
(Lolium perenne) 11 
 12 
Creeping Red Fescue 17.0 13 
(Festuca rubra ssp. commutata) 14 
 15 
California Poppy 6.0 16 
(Eschscholtzia californica)  17 
 18 
Douglas Aster      1.0 19 
(Aster subspicatus)   20 
 21 
TOTAL 80.0 22 

 23 
Seeds shall be certified ñWeed Free,ò indicating there are no noxious or 24 
nuisance weeds in the seed. 25 
 26 
Fertilizer shall be applied at 400 pounds per acre of 10-20-20 (10 pound per 27 
1000 square feet) or equivalent. 28 
 29 
The fertilizer formulation and application rate shall be approved by the 30 
Engineer before use. 31 
 32 

8-02.3(3)B  Chemical Pesticides 33 
(May 4, 2020 G&O GSP) 34 
 35 
This Section is supplemented with the following: 36 
 37 

No chemical herbicides will be allowed in planting areas. 38 
 39 
  40 
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8-02.3(4)  Topsoil 1 
(January 7, 2013 G&O GSP) 2 
 3 
This Section is supplemented with the following: 4 
 5 

The costs of removing all excess material and debris shall be considered 6 
incidental to the Project and as such merged in the various items bid. 7 
 8 
Cultivate 4 inches of imported topsoil, Type A into the existing subgrades to 9 
a minimum transition depth of 6 inches in areas to be seeded with topsoil, 10 
in sod areas, in planting strip areas and in fill slopes to be planted, as shown 11 
on the Plans.   12 
 13 

8-02.3(4)A  Topsoil Type A 14 
(May 4, 2020 G&O GSP) 15 
 16 
This Section is supplemented with the following: 17 
 18 

Imported Topsoil, Type A, shall be a mixture of 33.3 percent compost by 19 
volume, 33.3 percent loam by volume and 33.3 percent sandy loam by 20 
volume as defined by USDA soil texture triangle, screened through a 3/8-21 
inch screen or approved equal.  Compost shall be made from ground yard 22 
waste that has first been screened through a 5/8-inch trammel screen.  The 23 
composting process shall include five 3-day periods during which the 24 
compost temperature is 131 to 165 degrees Fahrenheit.  The total 25 
composting time period shall be a minimum of 4 months.  Topsoil shall be 26 
weed free. 27 

 28 
8-02.3(5)  Roadside Seeding, Lawn and Planting Area Preparation 29 
(May 4, 2020 G&O GSP) 30 
 31 
This Section is supplemented with the following: 32 
 33 

Seeding, Sod and Planter Strip Areas:  Finished grades of planting and 34 
seeding areas shall allow for soil preparation and mulch.  Finished grades 35 
shall be as follows: 36 
 37 

Seeding and Sod Areas: 1 inch below all walks, curbs, and/or 38 
hard-surface edges. 39 

 40 
Perform all excavation and backfill necessary to provide finish grade of 41 
landscape areas as indicated and specified.  Remove from site excess and 42 
unsuitable material.  Landscape areas shall be graded to lines, grades, and 43 
cross sections indicated.  Grades shall meet the following: 44 
 45 
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1. Maximum 2:1 slope, unless otherwise indicated.   1 
 2 
2. Smooth and round off surfaces at abrupt grade changes. 3 
 4 
3. Feather grades to meet existing gradually.  Rake planting areas 5 

smooth and remove surface rocks over 2-inches diameter. 6 
 7 
4. Provide minimum 2 percent crown or slope in all landscape areas.  8 

The Contractor is responsible for any adverse drainage conditions 9 
that may affect plant growth, unless he contacts the Project Engineer 10 
immediately indicating any possible problem. 11 

 12 
Finish grades shall be inspected and accepted by the Contracting Agency 13 
prior to commencing planting or seeding work. 14 
 15 
The costs of removing all excess material and debris shall be considered 16 
incidental to the Project and as such merged in the various items bid. 17 
 18 
Final Acceptance 19 
 20 
Final acceptance by the Contracting Agency for soil preparation will be 21 
contingent on the approval of all inspections, and that the soil preparation 22 
is consistent with these specifications and with the Plans. 23 

 24 
8-02.3(8)  Planting 25 
(May 4, 2020 G&O GSP) 26 
 27 
This Section is supplemented with the following: 28 

 29 
Plants shall be handled so as to avoid all damage, including breaking, 30 
brushing, root damage, sunburn, drying, freezing, or other injury.  Plants 31 
must be covered during transport.  Plants shall not be bound with wire or 32 
rope in a manner that could damage branches.  Protect plant roots with 33 
shade and wet soil in the time period between delivery and installation.  Do 34 
not lift container stock by trunks, stems, or tops.  Do not remove from 35 
containers until ready to plant. 36 
 37 
The Contractor shall provide supplemental water to all plants as necessary 38 
to keep moisture levels appropriate to the speciesô horticultural 39 
requirements.  Plants shall not be allowed to dry out.  All plants shall be 40 
watered thoroughly immediately upon installation.  Soak all containerized 41 
plants thoroughly prior to installation.  Plants whose roots have dried out 42 
from exposure will not be accepted at installation inspection.  All rejected 43 
plants shall be immediately removed from the site. 44 
 45 



SPECIAL PROVISIONS - Continued 

City of Snohomish 
Pilchuck Park Roadway Relocation 

G&O #21632 8-6 

All plants shall be tagged for easy identification for future monitoring. 1 
 2 
Plants shall be normal in pattern of growth, healthy, well branched, 3 
vigorous, with well-developed root systems, and free of pests and disease.  4 
Damaged, diseased, pest-infested, scraped, bruised, dried-out, burned, 5 
broken, or defective plants will be rejected.  Plants with pruning wounds 6 
over 1 inch in diameter will be rejected. 7 
 8 
Plant substitutions are not permitted without the permission of the 9 
Contracting Agency.  Same-species substitutions of larger or smaller sized 10 
plants and the substitution of bare-root plants for container plants also 11 
require permission of the Contracting Agency.  Small plants and bare root 12 
plants often experience less transplant shock and adapt more quickly to site 13 
conditions, resulting in a higher success rate.  However, same-species 14 
substitutions will only be approved based on certain site-specific conditions.  15 
Landscaping varieties are not acceptable substitutes. 16 
 17 
Immediately before installation, plants with minor root damage (some 18 
broken and/or twisted roots) must be root-pruned.  Matted or circling roots 19 
of containerized plantings must be pruned or straightened and the sides of 20 
the root ball must be roughened from top to bottom to a depth of 21 
approximately 1/2 inch in two to four places.  Plants with any other type of 22 
root damage will be rejected.  All rejected plants will be immediately 23 
removed from the site. 24 
 25 
If plantings fall over for any reason, they shall be replanted or replaced as 26 
necessary. 27 
 28 
Most shrubs and trees do not require staking.  If the plant can stand alone 29 
without staking in a moderate wind, do not use a stake unless indicated 30 
otherwise on the Plans.  However, if the plant needs support, then use a 31 
stake with strapping or webbing placed as low as possible on the trunk to 32 
loosely brace the tree with two stakes.  Do not brace the plant tightly or too 33 
high on the stem.  If the plant is unable to sway, it will further lose the ability 34 
to support itself.  Do not use wire in a rubber hose for strapping or other 35 
strapping that exerts pressure on the bark under normal conditions. As soon 36 
as supporting the plant becomes unnecessary, remove the stakes. 37 

 38 
8-02.3(10)C  Lawn Establishment 39 
(May 4, 2020 G&O GSP) 40 
 41 

Inspection and Substantial Completion 42 
 43 
After completion of all sodding and seeding, including the post-planting 44 
fertilization which follows the first mowing, the Contracting Agency will 45 
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review the sodded or seeded areas for adequacy.  Areas not fully 1 
established (sod) or germinated (seeded) with a uniform stand of grass, or 2 
areas damaged through any cause prior to this inspection shall be 3 
resodded/reseeded, by the Contractor as herein specified and at the 4 
Contractorôs sole expense as no additional monies will be due the 5 
Contractor.  ñUniform stand of grassò shall signify complete cover of lush, 6 
thriving, green grass with no bare spots. 7 
 8 
Reseeding 9 
 10 
Reseed and fertilize with 6-2-4 at a rate of 400 pounds (30 pounds) per 11 
1,000 square foot, all areas failing to show a uniform stand of grass after 12 
germination of seed, or damage through any cause before physical 13 
completion of the Project. 14 

 15 
8-02.3(13)  Plant Establishment 16 
(January 7, 2013 G&O GSP) 17 
 18 
This Section is supplemented with the following: 19 
 20 

All references to ñfirst-year plant establishmentò in this Section shall read 21 
ñplant establishment.ò 22 

 23 
The second paragraph of this Section is replaced with the following: 24 
 25 

If directed by the Engineer, the Contractor shall submit a plant 26 
establishment plan for approval by the Engineer.  The plant establishment 27 
period shall extend from notification of acceptance of initial planting through 28 
physical completion of the Project. 29 

 30 
8-02.4  Measurement 31 
(******) 32 
 33 
Delete all paragraphs under this Section and replace with the following: 34 
 35 

Topsoil will be measured by the cubic yard to the nearest 0.5 cubic yard in 36 
the haul conveyance or container at the point of delivery.  The Inspector 37 
shall be given a copy of the trip ticket or other such evidence, which lists the 38 
quantity delivered and placed on site.  The Contractor shall coordinate 39 
same. 40 

 41 
Seeding, fertilizing and mulching will be measured by the square yard by 42 
ground slope measurement or through the use of design data. 43 

 44 
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The pay quantities for plant materials will be determined by count of the 1 
number of satisfactory plants in each category accepted by the Engineer. 2 

 3 
8-02.5  Payment 4 
(May 4, 2020 G&O GSP) 5 
 6 
Delete all paragraphs under this Section and replace with the following: 7 
 8 

Payment will be made in accordance with Section 1-04.1 for each of the 9 
following listed bid items that are included in the Proposal: 10 
 11 
ñTopsoil, Type __ò, per cubic yard. 12 
 13 
The unit contract price per cubic yard for ñTopsoil, Type __ò shall be full pay 14 
for all costs necessary for providing the source of material for topsoil 15 
Type __, for pre-excavation weed control, excavating, loading, hauling, 16 
intermediate windrowing, stockpiling, weed control on stockpiles or 17 
windrows, and removal, furnishing, placing, cultivating, spreading, 18 
processing, and compacting the topsoil. 19 
 20 
ñSeeding, Fertilizing and Mulching,ò per square yard. 21 
 22 
The unit contract price per square yard for ñSeeding, Fertilizing and 23 
Mulchingò shall include all costs necessary to prepare the area, furnish and 24 
install the seed, fertilizer, mulch and tackifier, erect barriers, control weeds, 25 
establish lawn areas, water, mow, complete the Work as specified, and 26 
reseed as needed. 27 

 28 
The unit contract price per each for ñPSIPE ____ò shall be full pay for all 29 
labor, material, tools, equipment, and supplies necessary to fine grade, 30 
produce, plant, fertilize, cultivate, furnish and install soil amendments, and 31 
cleanup. 32 
 33 
As the plants that include plant establishment are obtained, propagated, 34 
and grown, the Engineer will make partial payments as follows after 35 
inspection: 36 
 37 

¶ Payment of 75 percent of the unit contract price, per each, at the 38 
completion of the initial planting. 39 

 40 

¶ Payment will be increased to 100 percent upon final acceptance of 41 
the planting area by the Engineer. 42 

 43 
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8-04  CURB, GUTTERS, AND SPILLWAYS 1 
 2 
8-04.3  Construction Requirements 3 
(November 21, 2009 G&O GSP) 4 
 5 
This Section is supplemented with the following: 6 
 7 

Any curb and gutter damaged, defaced, cracked, chipped, or determined to 8 
be of poor workmanship, in the opinion of the Contracting Agency, shall be 9 
removed, wastehauled and replaced by the Contractor, at the Contractorôs 10 
expense.  Sacking and grinding shall not be considered an acceptable 11 
means for repairing unacceptable sections.  The Contractor shall further 12 
provide verbal and written notice (door hanger) to property owners 13 
identifying restricted use of their driveways, sidewalks, etc.  This notice must 14 
be provided twice:  at 1 week prior and again 1 day prior to the work being 15 
performed. 16 

 17 
8-07  PRECAST TRAFFIC CURB AND BLOCK TRAFFIC CURB 18 
 19 
8-07.1  Description 20 
(January 7, 2013 G&O GSP) 21 
 22 
This Section is supplemented with the following: 23 
 24 

This work also consists of furnishing and installing precast concrete bumper 25 
curbs complete as indicated on the Plans. 26 
 27 

8-07.4  Measurement 28 
(January 7, 2013 G&O GSP) 29 
 30 
This Section is supplemented with the following: 31 
 32 

Precast concrete bumper curb will be measured per each. 33 
 34 

8-07.5  Payment 35 
(January 7, 2013 G&O GSP) 36 
 37 
This Section is supplemented with the following: 38 
 39 

ñPrecast Concrete Bumper Curb,ò per each. 40 
 41 
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8-09  RAISED PAVEMENT MARKERS 1 
 2 
8-09.3  Construction Requirements 3 
(June 16, 2006 G&O GSP) 4 
 5 
This Section is supplemented with the following: 6 
 7 

One Blue Raised Pavement Marker, Type 2 shall be placed in-line with the 8 
lane line that is closest to the hydrant perpendicular to the centerline of the 9 
roadway in front of each fire hydrant.  On a two-lane roadway, the marker 10 
shall be offset from the centerline 4 inches toward the hydrant location. 11 

 12 
8-09.5  Payment 13 
(******) 14 
 15 
Delete this Section and replace with the following: 16 
 17 

The work required to furnishing and installing the markers, regardless of 18 
type, in accordance with these Specifications shall be considered incidental 19 
to the Project and as such merged into the various unit and lump sum 20 
contract items requiring the installation. 21 

 22 
8-14  CEMENT CONCRETE SIDEWALKS 23 
 24 
8-14.3  Construction Requirements 25 
(November 21, 2009 G&O GSP) 26 
 27 
This Section is supplemented with the following: 28 
 29 

Any sidewalk damaged, defaced, cracked, chipped, or determined to be of 30 
poor workmanship, in the opinion of the Contracting Agency, shall be 31 
removed, wastehauled, and replaced by the Contractor at the Contractorôs 32 
expense.  Damaged sidewalk shall be removed at a construction or 33 
expansion joint; sawcutting will not be allowed.  Sacking, grinding, or spot 34 
repaired shall not be considered an acceptable means for repairing 35 
unacceptable sections.  The Contractor shall further provide verbal and 36 
written notice (door hanger) to property owners abutting the Project 37 
identifying restricted use of these facilities, etc.  This notice must be 38 
provided 1 week prior and again 1 day prior to the work being performed. 39 

 40 
  41 
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SECTION 8 ï MISCELLANEOUS 1 
 2 
This Section is supplemented with the following: 3 
 4 
ORDER OF WORK 5 
(November 24, 2010 G&O GSP) 6 
 7 
The order of work except as may otherwise be outlined herein will be at the 8 
Contractorôs option, in keeping with good construction practice.  The work shall be 9 
scheduled and constructed in accordance with the various permits and franchise 10 
requirements and/or conditions. 11 
 12 
Prior to starting construction, the Contractor shall furnish the Contracting Agency 13 
with an Erosion Control Plan, a Spill Prevention Control and Countermeasures 14 
Plan (SPCC Plan), Progress Schedule, and a Traffic Control Plan.  All plans shall 15 
be approved by the Contracting Agency prior to commencing any construction 16 
operations. 17 
 18 
As a first order of work, the Contractor shall attend a mandatory pre-construction 19 
meeting. 20 
 21 
As a second order of work, the Contractor shall provide Public Notice to property 22 
owners abutting the project limits. 23 
 24 
As a third order of work, the Contractor shall provide material submittals.  The 25 
Contractor shall also provide a schedule of value for all lump sum bid items. 26 
 27 
As a fourth order of work, the Contractor shall call 1-CALL and have utilities 28 
marked in the field by the various utility owners.   29 
 30 
As a fifth order of work, after the utilities have been marked, the Contractor shall 31 
provide for the photographing of the entire project site.  This activity must be 32 
completed and the photographs and digital files delivered to the Contracting 33 
Agency as required and further specified in Section 8 prior to any excavation, 34 
asphalt cutting, mobilization, staging, or any other work items being performed. 35 
 36 
As a sixth order of work, the Contractor shall furnish and install all temporary 37 
facilities, erosion control items, and signs/barricades for detour routes, unless 38 
indicated otherwise on the Plans. 39 
 40 
As a seventh order of work, the Contractor shall pothole existing utilities as 41 
specifically noted on the Plans, as well as in other areas the Contractor deems 42 
necessary. 43 
 44 
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As a eighth order of work, the Contractor shall install all underground utilities 1 
prior to grading the roadway section, unless otherwise approved by the Contracting 2 
Agency. 3 
 4 
The remaining order of work shall be at the Contractorôs option, in keeping with 5 
generally accepted, good construction practice.  However, the Contractor shall 6 
coordinate work by others which will affect his production, schedule, mobilization 7 
and demobilization efforts. 8 
 9 
As a second to last order of work, the Contractor shall submit Property Release 10 
Forms and Record Drawings.  After all preliminary and final ñpunch listò items have 11 
been satisfactorily completed, then, as a last order of work, the Contractor shall 12 
provide post-construction photographs. 13 
 14 
The Contractor shall conduct the order of work to allow all existing facilities to 15 
remain operational except as noted herein during the construction of this project, 16 
and to minimize disruption of any utility service.  The order of work for the Contract 17 
shall be so planned as to complete all work within the time limits established within 18 
the Contract Provisions. 19 
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DIVISION 9 MATERIALS 1 
 2 
9-05  DRAINAGE STRUCTURES AND CULVERTS 3 
 4 
9-05.20  Corrugated Polyethylene Storm Sewer Pipe 5 
(January 7, 2013 G&O GSP) 6 
 7 
Delete the first sentence of the first paragraph and replace with the following: 8 
 9 

Corrugated polyethylene storm sewer pipe, couplings and fittings shall meet 10 
the requirements of AASHTO M 294 Type S 11 

 12 
9-30  WATER DISTRIBUTION MATERIALS 13 
 14 
9-30.1(1)  Ductile Iron Pipe 15 
(June 16, 2006 G&O GSP) 16 
 17 
Delete the first paragraph of this Section and replace it with the following: 18 
 19 

1. Ductile iron pipe shall be centrifugally cast and meet the 20 
requirements of AWWA C151.  Ductile iron pipe shall have a cement 21 
mortar lining meeting the requirements of AWWA C104.  Ductile iron 22 
pipe to be joined using bolted flanged joints shall be Standard 23 
Thickness Class 53.  All other ductile iron pipe shall be Standard 24 
Thickness Class 52 or the thickness as shown on the Plans. 25 

 26 
9-30.2(1)  Ductile Iron Pipe 27 
(January 4, 2010 G&O GSP) 28 
 29 
Delete the fourth sentence and replace with the following: 30 
 31 

Gaskets for flat faced or raised faced flanges shall be 1/8-inch-thick 32 
neoprene having a durometer of 60 plus or minus 5. 33 
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